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ACRONYMS AND ABBREVIATIONS  
 

Acronym or 
Abbreviation Definition 

Authority California High-Speed Rail Authority 

CEHL Certifiable Elements and Hazards Log 

CFR Code of Federal Regulations 

CHST California High-Speed Train 

CHSTP California High-Speed Train Project 

CIL Critical Items List 

CPUC California Public Utilities Commission 

DHS Department of Homeland Security 

EMT Engineering Management Team 

FD Final Design Phase 

FLSSC Fire/Life Safety and Security Committee  

FMEA  Failure Mode Effects Analysis 

FRA Federal Railroad Administration 

FTA Federal Transit Administration 

FTAN Fault Tree Analysis 

ICS Initial Construction Segment 

OHA Operating Hazard Analysis 

OMT Operations and Maintenance Team 

PE Preliminary Engineering Phase 

PHA Preliminary Hazard Analysis  

PMO Program Management Oversight 

PMP Project Management Plan  

PMT Program Management Team 

PTEPP Passenger Train Emergency Preparedness Plan 

QC Quality Control  

RAC Rail Activation Committee  
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RAP Rail Activation Plan  

RC Regional Consultant 

SEPP Security and Emergency Preparedness Plan 

SITC System Integration Testing Committee 

SSCP Safety and Security Certification Plan  

SSEC Safety and Security Executive Committee 

SEPP Security and Emergency Preparedness Plan 

SHEA Software Hazard Effects Analysis 

SSHA Site-Specific Hazard Analysis  

SSHASP Site-Specific Health and Safety Plan 

SSI Sensitive Security Information  

SSMP Safety and Security Management Plan 

SSPC Safety and Security Project Committee  

SSPP System Safety Program Plan 

SSSP Site-Specific Security Plan 

TSA Transportation Security Administration 

TVA Threats and Vulnerabilities Assessment  

V&V Verification and Validation 
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1.0 MANAGEMENT COMMITMENT AND PHILOSOPHY 
1.1 Safety and Security Policy Statement 
It is the policy of the California High-Speed Rail Authority (Authority) to perform work on the California 
High-Speed Train Project (CHSTP) in a manner that ensures the safety and security of employees, 
contractors, emergency responders, and the public.  The application of system safety and security 
comprises a fundamental hazard and vulnerability management process that incorporates the 
characteristics of planning, design, construction, testing, operational readiness, and subsequent operation 
of the high-speed rail system.  Safety and security are priority considerations in the planning and 
execution of all work activities on the CHSTP.  

All trains, facilities, systems and operational processes must be designed, constructed, and implemented 
in a manner that promotes the safety and security of persons and property.  The design, construction, 
testing, and start-up of the CHST System will comply with applicable safety and security laws, regulations, 
requirements and railroad industry practices.  The Authority will maintain or improve upon the public 
transit and railroad industry standards for safety and security.  Through the Reliability, Availability, 
Maintainability, and Safety (RAMS) Program a standard of safety will be established that is as safe as or 
safer than conventional U.S. railroad operations.  The design, construction, testing, and start-up of the 
CHST System will be accomplished in compliance with this standard. 

The Authority is committed to providing a safe and secure travel and work environment. Therefore, safety, 
accident prevention, and security breach prevention must be incorporated into the performance of every 
employee task.  All Authority, Program Management Team, and contractor personnel, subcontractors and 
employees are charged with the responsibility for ensuring the safety and security of employees, 
contractors, emergency responders, and the public who come in contact with the CHST System.  Each 
individual and organization is responsible for hazard and vulnerability management, for applying the 
processes that are designed to ensure safety and security, and for maintaining established safety and 
security standards, consistent with their position and organizational function.  Through a cooperative team 
effort and the systemic application of safety and security principles, the CHST System will be designed, 
constructed, tested, and placed into service in a safe and secure manner. 

 

____________________________________ 

Roelof van Ark 
–Chief Executive Officer 
California High-Speed Rail Authority 

 

1.2 Background 
The Federal Railroad Administration (FRA) requires that the Authority implement safety and security 
principles and processes throughout the CHSTP. Absent federal regulations that govern the completion of 
major capital projects, the Federal Railroad Administration looks to the Federal Transit Administration 
(FTA) regulations for guidance.  Federal Transit Administration (FTA) regulations found at 49 CFR 633 
requires the development of a Project Management Plan (PMP) for every major capital transit project.  As 
described in FTA Circular 5800.1 Safety and Security Management Guidance for Major Capital Projects, 
(dated 8/1/07) a Safety and Security Management Plan (SSMP) is the element of the PMP that manages 
project safety and security activities, responsibilities, and verification processes throughout the project life 
cycle.  This document fulfills the FRA requirement for managing safety and security in the execution of 
the CHSTP. 
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The SSMP does not carry over into revenue operations, but will lead to development of a System Safety 
Program Plan (SSPP) and Security and Emergency Preparedness Plan (SEPP) to govern safety and 
security for the operating system prior to the start of revenue service. The FRA is in the process of 
promulgating regulations that require the application of a SSPP to passenger railroad operations. 

1.3 Purpose of the SSMP  
The SSMP formalizes the technical and management strategies for determining safety and security risk 
acceptance throughout the CHSTP life cycle, from the design phase through the start of revenue service 
and is applied to each segment undertaken in turn. The SSMP defines the process for identifying, 
evaluating, and resolving safety hazards and security vulnerabilities associated with future railroad 
operations of the Project prior to the start of revenue service.  This process helps to ensure the 
achievement of the highest practical level of operational safety and security for the riding public, the 
employees, and anyone coming into contact with the CHST system.   

The purpose of the SSMP is to define the safety and security activities of the CHSTP and methods for 
identifying, evaluating, and resolving potential safety hazards and security vulnerabilities of the CHST 
system.  It establishes responsibility and accountability for safety and security during the preliminary 
engineering, final design, construction, testing, and start-up phases of the CHSTP.  Specifically, the 
SSMP does the following: 

• Establishes the Authority‘s commitment and philosophy to achieve the highest practical level of safety 
and security for the Authority’s staff, Project Management Team (PMT) staff, contractors, emergency 
responders, and members of the public that come into contact with the CHST system 

• Establishes and manages safety and security activities intended to minimize risk of injury and 
property damage, and to maximize the safety and security for the California High-Speed Rail 
passengers, employees, and the public 

• Integrates the safety and security functions and activities throughout the CHSTP and its 
organizational structure 

• Defines the safety and security responsibilities between the Authority and CHSTP design, 
construction, and start-up teams 

• Defines the process for the documentation and verification of safety and security activities 

• Evaluates project phases and activities to ensure continued development and advancement of safety 
and security principles 

• Establishes the framework for construction safety and security 

 

1.4 Applicability and Scope of SSMP  
The SSMP is applicable to all phases of the CHSTP, from preliminary engineering through final design, 
construction, testing and the start of revenue service.  The SSMP encompasses all equipment, 
infrastructure, operating and maintenance plans and procedures associated with the CHST system. 

1.4.1 Project Description  

The California High-Speed Train Project will construct a state-of-the-art, statewide, high-speed 
performance passenger railroad based on operating practices and designs of existing high-speed rail 
networks in Europe and Asia which have had extraordinary performance and safety records.  The CHST 
system will require certification by federal and other regulatory agencies which have indicated they are 
open to approaches which provide equivalent or better safety than existing rail regulations in the United 
States.  The Authority’s eventual goal is to develop a system of more than 800 route miles that provides 
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high-speed rail service between the major metropolitan centers of the San Francisco Bay Area and 
Sacramento in the north, through the Central Valley, to Los Angeles, Anaheim, Irvine and San Diego in 
the south. 

The CHST system will operate at speeds up to 220 mph within its dedicated or shared-use corridors 
where the CHST system has sole use of a track, and up to 125 mph in shared-use conditions where there 
is joint use of tracks with other passenger trains.  There will be no joint use of tracks with freight trains on 
shared-use tracks.  Freight operations, where applicable, will be temporally separated.  No hazardous 
materials will be transported or permitted to be transported by others on Authority dedicated tracks.  

The service will use high-speed steel-wheel on steel-rail technology which has been service-proven in 
Asia and Europe and provides a high level of service in terms of safety, comfort, and reliability.  The 
system will operate on a mostly dedicated, fully grade-separated standard gage track with electric trains 
powered through the use of an overhead contact system.  The right-of-way will make use of tunneling and 
elevated structures to achieve an ideal alignment and profile.  Automotive, animal, other railroad and non-
railroad equipment crossings will be accomplished by means of an underpass or overpass. 

The system will include an Automatic Train Control (ATC) system based on designs for similar high-speed 
environments in Europe and Asia, modified only where necessary to meet regulatory requirements and 
functional and performance needs specific to the CHST system.  The ATC system will cover all functions 
of a train control system including both safety critical and non-safety critical operations and will 
incorporate Positive Train Control in compliance with FRA regulations. A hazard detection system will be 
applied throughout the CHST system to alert the operating control center of natural events such as 
seismic activity, excessive wind speeds, high water levels, and excessive ambient temperature levels that 
trigger a system response; and other events such as vehicle or rail car intrusion, and trespassers.   

Although Preliminary Engineering Phase activities will occur simultaneously for the entire system, the 
Final Design and Construction Phase activities will be developed in geographic segments, due to the size 
of the eventual system. The Initial Construction Segment (ICS) has been designated as a point north of 
Fresno to a point north of Bakersfield. Subsequent segments will extend north and south from the ICS.   

The Initial Operating Segment (IOS) will encompass several construction segments into what is termed 
“Bay To Basin”, providing high-speed rail service from the greater San Francisco Bay Area to the greater 
Los Angeles Basin. 

1.4.2 SSMP Scope 

This SSMP encompasses the following equipment, facilities, plans, and procedures as they relate to the 
Project. 

• System-Wide Elements − includes the passenger vehicles, train control and signaling, voice and data 
communications, closed-circuit television cameras and recorders, overhead contact system, traction 
power substations, track, and auxiliary vehicles and equipment 

• Fixed Facilities − includes rail stations, pedestrian overpasses and underpasses, highway overpasses 
and underpasses, aerial and other structures, operations and administrative facilities, and the Central 
and Regional Control Facilities. 

• Safety and Security Plans and Procedures − includes items such as Safety and Security Certification 
Plan (SSCP), Safety and Security related Design Criteria, Passenger Train Emergency Preparedness 
Plan (PTEPP), System Safety Program Plan (SSPP), and Security and Emergency Preparedness 
Plan (SEPP).  

• Procedures and Instructions − includes items such as: Operations and Maintenance procedures, 
rulebooks and manuals; and training programs for operating, maintenance and management 
employees, employee qualifications, contractor training, and emergency responder training. 
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1.5 SSMP Goals and Objectives  
1.5.1 Goals 

The goals of the SSMP are as follows: 

• Achieve an acceptable level of risk through a systematic approach to hazard and threat/vulnerabilities 
management 

• Ensure that the system initiated into revenue service is safe and secure for passengers, employees, 
emergency response personnel, and the general public through a formal program of safety and 
security certification 

• Ensure that the design, acquisition, construction, fabrication, installation, and testing of critical 
elements of the CHST system will be verified for conformance with the established safety and 
security requirements and validated for effectiveness in achieving an effective level of safety and 
security 

• Ensure that a mechanism is provided to follow to completion  the resolution of any restriction to full 
safety and security certification 

• Establish an effective, proactive Construction Safety and Security Program that results in no 
accidents for construction employees and the public, as well as minimizes security breaches, during 
all CHSTP work activities 

1.5.2 Objectives 

The SSMP goals will be achieved by meeting the following objectives: 

• Identifying, evaluating, resolving, and documenting safety hazards and security vulnerabilities at the 
earliest possible phase of the CHSTP 

• Establishing specific safety and security requirements for the CHST System based on applicable 
safety and security regulations, codes, standards, guidelines, and recognized best practices 

• Verifying that all final drawings, specifications, and contracts issued for the CHSTP conform to the 
established safety and security requirements 

• Implementing CHSTP construction safety and security programs in conformance with established 
construction safety and security requirements and complying with the California Occupational Safety 
and Health Administrative safety regulations for construction projects 

• Verifying all CHST system facilities, systems, and equipment have been designed, built, procured, 
installed, inspected, and tested in accordance with the design criteria and specifications 

• Establishing and documenting the qualifications and training programs for all personnel who will 
operate and maintain the CHST system in revenue service 

• Verifying completion of training of personnel who will respond to emergencies, including CHST 
system personnel and emergency responders, on the CHST system emergency procedures, 
equipment, and operations 

• Conducting and documenting, through after-action reports, emergency exercises and drills prior to the 
start of revenue service 

• Documenting safety, security, and emergency rules and procedures for CHST system employees, 
staff, and contractors in the form of rulebooks, standard operating procedures, emergency operating 
procedures, and other documents 
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• Maintaining a process to manage and track open safety and security issues resulting from design 
deviations, change orders, and non-conformances from inception through closure and acceptance 

• Documenting final Safety and Security Certification for the CHSTP by means of a Final Safety and 
Security Certification Verification Report prior to placing any segment of the CHST system into 
revenue service 

• Ensuring coordination with the Federal Railroad Administration, California Public Utilities 
Commission, the Transportation Security Administration, the State Fire Marshal’s Office, and other 
external agencies as applicable 

1.6 SSMP Review and Updates 
The SSMP will be reviewed at least annually, whenever the Program Management Plan or other 
reference documents are modified, and following any SSMP audit to ensure the safety and security 
management program remains current and applicable.  If revised, the SSMP will be re-issued to all SSMP 
recipients.  The SSMP will be updated to reflect changes in the CHSTP or System, the PMT, or the safety 
and security management program itself.  The review and update process will be the responsibility of the 
PMT with the oversight and coordination of the PMT System Safety Manager.  

1.7 SSMP Applicability to Third Parties 
The safety and security requirements for third party assets (adjacent infrastructure or operations, shared-
use corridors, utility interfaces, etc) will be developed following the safety and security management 
program of the applicable third party but in conformance to the processes and requirements of this 
SSMP.  Safety and security certification of third party elements shall conform to the Safety and Security 
Certification Program requirements of the third party and Section 7.0 of this SSMP. 
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2.0 INTEGRATION OF SAFETY AND SECURITY INTO THE CHSTP 
DEVELOPMENT PROCESS 

2.1 Safety and Security Activities 
This section describes the safety and security activities that have been or will be performed during the 
major phases of the project.  A list of the basic activities and the desired milestone goals are presented in 
Table 2-1.  The California High-Speed Train Project has four phases: 

• Preliminary Engineering  

• Final Design  

• Construction 

• Testing and Startup of Revenue Operations  

Within each phase of the CHSTP, activities are identified to determine the safety- and security-related 
certification activities expected to be accomplished at each project milestone.  The California High-Speed 
Rail Authority will apply a detailed safety and security certification program through the assistance of the 
Program Management Team (PMT).  The safety and security certification program, as described in 
Section 7.0 of this Safety and Security Management Plan, will ensure that the project achieves all safety 
and security requirements in design criteria and specifications and that the safety and security contents of 
the plans, procedures, and training materials are systematically reviewed and revised as required.  

Leading up to and through the Preliminary Engineering phase of the project, the safety and security 
activities encompass the following activities: 

• Develop the SSMP, including a process for achieving safety and security certification, to meet all 
Federal Railroad Administration (FRA) requirements for a safety and security management plan in a 
major capital project, in conformance with the Federal Transit Administration’s Circular 5800.1 Safety 
and Security Management guidance for Major Capital Projects. 

• Develop a list of safety-critical and security-critical elements and items for the CHSTP Preliminary 
Hazard Analyses. 

• Specify safety and security certification requirements, in conformance with the CHSTP Verification 
and Validation Plan, in contract documents.  Safety and security certification requirements will be part 
of the scope of work for the design/build contractors during the Final Design and Construction phases 
of the project, with oversight provided by the PMT. 

• Implement a hazard and certification tracking system, to be developed by the PMT’s System Safety 
Manager working with the PMT’s Verification and Validation Manager.   

• Perform Preliminary Hazard Analyses (PHA) and a Threat and Vulnerability Assessment (TVA) to 
identify certifiable elements and hazards/vulnerabilities requiring mitigation.  Identify 
hazard/vulnerability mitigation from the PHA and TVA to be incorporated into preliminary and final 
designs.  Perform additional analysis as required. 

• Develop design criteria conformance checklists.  The tracking system will be an integrated subset of 
the Verification & Validation program applied throughout the CHSTP. 
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Table 2-1  Project Safety and Security Activities Matrix 

Task 

No. 
Safety and Security Task 

Project Phase 

Prelim. 
Engr. 

Final 
Design Construction 

Testing 
and 

Startup 

1 Develop Safety and Security Management Plan (SSMP) √ ⇒ ⇒ ⇒ 

2 Identify Certifiable Elements and Items √ ⇒ ⇒ ⇒ 

3 Specify Safety and Security Certification Requirements into 
Contract Documents 

√ ⇒   

4 Implement Certification Tracking System √ ⇒ ⇒ ⇒ 

5 Conduct Preliminary Hazard Analysis (PHA) and Threat and 
Vulnerability Assessment (TVA) and Resolve Unacceptable 
Hazards and Vulnerabilities 

√ ⇒ ⇒ ⇒ 

6 Develop Design Criteria Conformance Checklists √ ⇒   

7 Conduct Independent Safety and Security Audits  √ ⇒ ⇒ 

8 Verify Design Criteria Conformance Checklists and Issue 
Certificates 

 √ ⇒  

9 Develop Construction Specification Conformance 
Checklists 

 √ ⇒  

10 Develop Safety-Related Testing Conformance Checklists   √ ⇒ 

11 Verify Specification Conformance Checklists   √ ⇒ 

12 Verify Safety-Related Testing Conformance Checklists    √ 

13 Verify Operations and Maintenance Manuals Conformance   √ ⇒ 

14 Complete Contractor Training   √ ⇒ 

15 Complete Rules and Procedures and Issue Certificates   √ ⇒ 

16 Complete Operations Training and Issue Certificates    √ 

17 Complete Emergency Services Training    √ 

18 Complete Emergency Response Exercises    √ 

19 Issue Final Safety and Security Certification     √ 

20 Issue Final Safety and Security Certification Verification 
Report 

   √ 

Note:   Activities initiated in project phases after PE are preliminary and will be revised for the FD submission of the 
SSMP. 

 √ = Task activity initiated. 
 ⇒ = Task activity updated 
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Activities 1 through 20 in Table 2-1 (Project Safety and Security Activities Matrix) are a projection of 
activities that will be initiated and be active in the later project stages.   

2.2 Procedures and Resources 
2.2.1 Procedures 

A Project Management Plan (PMP) for the project has been prepared.  The PMP establishes the 
framework for managing and administering all activities related to implementation of the project and 
provides guidance for the coordination of activities. The PMP describes that the PMT is responsible for 
the basic design of the high-speed rail system, ensuring that common approaches for the environmental 
and outreach work are used through the entire alignment, preparing and helping execute bid and 
procurement processes for design, construction, maintenance, and operations, and managing the work of 
or coordinating with a variety of other consultants to the Authority, notably the Regional Consultants (RC). 

A major component of the PMP is this Safety and Security Management Plan, describing processes for 
identifying and managing hazards and vulnerabilities associated with the CHST system.  It is the 
responsibility of the Authority and the PMT to ensure that the management of identified safety hazards 
and security threats and vulnerabilities is effective and integrated throughout the design, construction, 
testing, and startup phases of the CHSTP.  

The Verification and Validation Process will be applied throughout the CHSTP for the purpose of tracking 
and verifying that critical elements are incorporated into all project phases. Critical elements include 
safety-critical and security-critical elements as identified though the hazard management processes 
identified in this SSMP. 

2.2.2 Resources 

The Authority Executive Officer authorizes the SSMP, ensuring that it is applied throughout the CHSTP. 
The PMT System Safety Manager administers and oversees the SSMP, supported by the rest of the 
Program Management Team.  The Authority and PMT will provide additional safety and security 
management resources for executing the project safety and security activities during the Preliminary 
Engineering phase.  Further resources and responsibilities will be identified as the project progresses into 
later phases, culminating in startup and commissioning.  

The budget and schedule for implementation of the SSMP is revised each year and is held with the PMT 
Program Director. This assures that the requirements of the SSMP are executed by the PMT and RCs 
during the Preliminary Engineering phase, and by the PMT in subsequent phases of the project.  This 
includes, but is not limited to, the performance of safety analyses and security assessments at the 
appropriate phases of the project;  implementation of a Safety and Security Certification Program 
beginning at Preliminary Engineering and continuing through each subsequent phase of the project; and 
a process to ensure that safety issues and security concerns are addressed and tracked to resolution.  

2.3 Interfacing with Management 
The California High-Speed Rail Authority Executive Director through the PMT Program Manager has the 
ultimate decision-making authority for safety and security issues and is responsible for communication of 
safety and security issues to the Authority Board of Directors. The PMT System Safety Manager will 
oversee the overall implementation of the safety and security program and will report to the Safety and 
Security Project Committee the progress and challenges in its implementation.  The Safety and Security 
Project Committee will communicate the safety and security issues to the Authority executive 
management through reports to the Safety and Security Executive Committee.  The PMT System Safety 
Manager will be supported by the PMT Security Manager.    

Successful implementation of the SSMP will also require significant interaction between various members 
of the Authority, the Program Management Team, Regional Consultants, Engineering/Construction 
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Managers, and Emergency Response Agencies.  These interactions will occur during regularly scheduled 
meetings of the Safety and Security Project Committee that focus on the safety and security aspects of 
the project. 

During the Final Design phase, the relationships from project leadership to design/build contractors and 
subcontractors regarding safety and security issues will be identified.   

 

  

03
/0

7/
20

12
 R

FP
 H

SR
 1

1-
16

ADDENDUM 1



 

 

 

Page 10 

 

3.0 SAFETY AND SECURITY RESPONSIBILITIES 
3.1 Roles and Responsibilities 
The California High-Speed Rail Authority (Authority) is responsible for developing a high-speed train 
system in California in a safe and secure manner, including ensuring that all trains, facilities, systems and 
operational processes are designed, constructed, and implemented in a manner that promotes the safety 
and security of persons and property.  The Authority has the ultimate authority and responsibility for the 
implementation of the Safety and Security Management Plan (SSMP) for this project.  The Authority is 
tasked to prepare a plan and design for the system, conduct environmental studies and obtain necessary 
permits, and undertake the construction and operation of a high-speed train passenger network in 
California.  These tasks are collectively referred to as the California High-Speed Train Project.  

The Federal Railroad Administration (FRA) is the lead agency for the Federal Environmental Impact 
Statement.  The FRA is also the primary regulatory agency responsible for approving and certifying the 
system safety and security aspects of the CHST system.  At the state level, the California Public Utilities 
Commission has specific responsibilities within the system safety and security program and the electric 
power system that affects the CHST system. 

The Authority has contracted with Parsons Brinckerhoff (PB) as the Program Management Team (PMT), 
and five Regional Consultant (RC) teams to conduct the preliminary engineering on specific segments of 
the line and provide overall Program Management for the CHSTP.  The Authority’s primary vehicle for 
oversight of the safety and security activities is the Safety and Security Executive Committee (explained 
in detail in Section 3.3.1). 

The PMT is responsible for the basic design of the high-speed train system, including ensuring that 
system safety and security is applied consistently and effectively for the environmental work, in the 
preparations in helping execute bid and procurement processes for design used, in construction, 
maintenance, and operations, as well as managing the work of or coordinating with a variety of other 
consultants to the Authority, notably Regional Consultants. The Program Management responsibilities will 
be carried out through the entire CHST system alignment and across all phases of the project. 

Led by the PMT Program Director, the Program Management Team will be responsible for the application 
of safety and security in all aspects and phases of the project.  The PMT Program Director will delegate 
the authority for managing the SSMP processes to the PMT System Safety Manager and PMT Security 
Manager, with support from the Program Deputy Directors, Discipline Managers, and Regional Managers.  
This support will ensure that other individual project staff members perform in accordance with the SSMP 
in establishing and overseeing the safety and security management tasks.  The PMT’s primary vehicle for 
oversight of the safety and security activities is the Safety and Security Project Committee (explained in 
detail in Section 3.3.2). 

Staff members assigned to the CHSTP by the Authority, PMT, contractors, consultants, emergency 
response agencies, FRA and CPUC are responsible for ensuring that the design, construction, 
installation, and testing of all safety-critical and security-critical system elements of the project are 
evaluated for conformance with the safety and security requirements and verified for operational 
readiness before completing each phase of the project.   

Refer to Figure 3-1 for the CHSTP organizational chart for safety and security activities.  

The PMT acts as the Authority’s representative in the management of safety and security in the CHSTP.  
This SSMP shall be updated to reflect any significant changes in the organizational structure or definition 
of responsibilities with respect to safety and security in the CHSTP. 

Figure 3-1  CHSTP Organization for Safety and Security Activities 
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3.2 Authority Organization  
The Authority has a nine-member policy board and a small core staff, supported by contract with private 
firms (the Program Management Team, Regional Consultants and other specialty firms) to carry out the 
project’s system safety and security programs, environmental studies, project planning and engineering 
work under the supervision and guidance of Authority staff. 

The project organization will remain in place throughout the CHSTP development process; however, the 
composition of the project organization may be revised to respond appropriately to the changing project 
needs as the project proceeds through from the preliminary engineering phase through to the start of 
revenue service.  The Authority project organization during the initial project phases is composed of 
Authority and Program Management Team staff supplemented by Regional Consultant staff.  In each 
phase, the Authority will use the assistance of the PMT to manage all project-related activities, as well as 
further assistance from professional engineering and other project management consulting firms. 
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PROJECT COMMITTEE  
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The current California High-Speed Rail Authority organization is shown in Appendix A.   

3.2.1 Authority Executive Director 

The Authority Executive Director oversees and directs the management of all Authority staff and the 
Program Management Team.  The day-to-day management of the California High-Speed Train Project is 
the functional responsibility of the PMT Program Director under the direction of the Authority Executive 
Director.  The Authority Executive Director ensures that Authority resources are allocated to meet the 
SSMP goals and objectives, and is ultimately responsible for execution of the Safety and Security 
Management Plan through the Program Director and PMT.  The Executive Director reports to the 
Authority Board of Directors.  

3.2.2 PMT Program Director  

The PMT Program Director is responsible for the management of the California High-Speed Train Project, 
including system safety and security, throughout all phases of the project.  The PMT Program Director will 
have a direct line of reporting to the Authority Executive Director.   

The PMT Program Director serves on the Safety and Security Executive Committee and is responsible for 
ensuring that the PMT actively participates in and supports the safety and security activities of the 
CHSTP. 

3.2.3 PMT System Safety Manager 

The PMT System Safety Manager will report through the PMT O&M Manager to the PMT Program 
Director.  The PMT System Safety Manager will coordinate safety activities with the PMT Security 
Manager, PMT Discipline Managers, and chair the Safety and Security Project Committee (SSPC).  The 
PMT System Safety Manager will also sit on the Safety and Security Executive Committee (SSEC) to 
ensure that safety and security are not compromised by other priorities of the design and construction 
teams.  

The PMT System Safety Manager has the authority and responsibility for, but is not limited to the 
following: 

• Ensuring that the SSMP requirements and processes are being implemented and that SSMP goals 
and objectives are being achieved  

• Performing hazard analyses of CHST system design criteria to determine any potential hazards that 
may be created by system development, expansion or modification, and supporting the development 
of mitigating and controlling factors to address such hazards  

• Participating in the project design reviews, including overseeing and administering formal safety and 
security certification programs  

• Working with PMT engineering, operations and maintenance staff to ensure that the system is being 
designed to safety and security criteria 

• Developing corrective action plans (CAPs) that result from accident/incident investigations, hazard 
analyses, certification of Certifiable Items List (CIL) and safety and security reviews and audits; and 
tracking corrective actions through closeout to ensure that all identified deficiencies are adequately 
mitigated or controlled  

• Providing oversight for the contractors’ job site safety and programs 

• Reviewing and approving site-specific work plans (SSWPs)  

• Investigating accidents and incidents on behalf of the Authority, when requested  

• Reporting unacceptable hazardous conditions to executive management as soon as possible  
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3.2.4 PMT Security Manager 

The PMT Security Manager will report through the PMT O&M Manager to the PMT Program Director.  
The PMT Security Manager will coordinate security activities with the PMT Safety Manager, PMT 
Discipline Managers, and sit on the Safety and Security Project Committee (SSPC).  The PMT Security 
Manager will also sit on the Safety and Security Executive Committee (SSEC) to ensure that safety and 
security are not compromised by other priorities of the design and construction teams.  

The PMT Security Manager has the authority and responsibility for, but is not limited to, the following: 

• Ensuring that the SSMP requirements and processes are being implemented and that SSMP goals 
and objectives are being achieved  

• Performing threat assessments of CHST system operating environments and design criteria to 
determine any potential vulnerabilities that may be created by system development, expansion or 
modification, and supporting the development of mitigating and controlling factors to address such 
vulnerabilities  

• Participating in the project design reviews, including overseeing and administering formal safety and 
security certification programs  

• Working with PMT engineering, operations and maintenance staff to ensure that the system is being 
designed to safety and security criteria 

• Developing corrective action plans (CAPs) that result from accident/incident investigations, hazard 
analyses, certification of Certifiable Items List (CIL) and safety and security reviews and audits; and 
tracking corrective actions through closeout to ensure that all identified deficiencies are adequately 
mitigated or controlled  

• Providing oversight for the contractors’ job site security programs 

3.2.5 Other PMT Managers 

The managers of the following PMT disciplines will be responsible for implementing the SSMP 
requirements and process in their respective areas, participating in the SSPC and for supporting the PMT 
System Safety and Security Manager as required: 

• Engineering, including Infrastructure and Systems  

• Operation and Maintenance 

• Rolling Stock 

• Integration and Regulatory Approvals 

• Project Risk 

• Contracts and Procurement 

• Verification and Validation 

3.3 Committee Structure 
Chapter 2 of the PMP describes the function of various project committees. In addition, various safety and 
security committees listed below will be established to facilitate review of issues and to provide a forum 
for discussion and resolution. 
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3.3.1 Safety and Security Executive Committee 

The Safety and Security Executive Committee and its members will ensure that the CHST system is 
designed, built, and implemented in a safe and secure manner. The SSEC will achieve this goal by 
providing oversight of the application of the SSMP through all phases of the CHSTP and to act as a 
conduit to informing and assuring Authority executive management of safety and security issues affecting 
the project.  

The Safety and Security Executive Committee will address safety and security issues which are Authority 
policy considerations, require Authority approval, require Authority direction for resolution of a dispute, or 
constitute final acceptance of Safety and Security Certification. 

The duties and responsibilities of the Safety and Security Executive Committee are as follows: 

• Approve the initial version of the SSMP and subsequent updates 

• Oversee the application of the SSMP through all CHSTP phases 

• Authorize the establishment of the Safety and Security Project Committee (SSPC) 

• Review and approve  regular reports of safety and security activities from the SSPC 

• Resolve safety and security issues that cannot be resolved at the SSPC level 

• Review and approve safety and security certification Certificates of Conformance and a final 
Certification Verification Report prior to the advancement into the next project phases 

• Provide a forum for safety and security discussions among Authority and PMT Executive 
Management 

The Safety and Security Executive Committee is comprised of the following persons: 

• Authority Executive Director (Chairperson) 

• Authority Safety and Security Staff 

• PMT Project Director 

• PMT System Safety Manager (Committee Secretary) 

• PMT System Security Manager 

The Chairperson of the SSEC is the Authority Executive Director or a designated Authority executive 
management representative. If a designated member of the SSEC is unable to attend a SSEC meeting, 
they must assign an appropriate representative. 

3.3.2 Safety and Security Project Committee 

Working at the project delivery level, the Safety and Security Project Committee will ensure that the CHST 
system is designed, built, and implemented in a safe and secure manner.  The SSPC will achieve this 
goal by providing oversight of the application of the SSMP through all phases of the CHSTP and to act as 
a conduit to informing and assuring Authority executive management (through the Safety and Security 
Executive Committee) of safety and security issues affecting the project. 

The Safety and Security Executive Committee will address safety and security issues which are directed 
to it by the Safety and Security Executive Committee, require PMT resolution, require elevation to the 
SSEC for Authority direction for resolution, or constitute preliminary review and approval of Safety and 
Security Certification. 

The duties and responsibilities of the Safety and Security Project Committee are as follows: 
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• Recommend to the Safety and Security Executive Committee (SSEC) the initial version of the SSMP 
and subsequent updates 

• Oversee the application of the SSMP through all CHSTP phases 

• Review and approval of PHAs and TVAs as they are developed or updated  

• Tracking of identified hazards or vulnerabilities listed on Certified Elements and Hazards List using 
the V&V Requirements Management Tool database 

• Provide regular reports of safety and security activities to the SSEC 

• Forward to the SSEC for resolution any safety and security issues that cannot be resolved at the 
SSPC level 

• Review and approve safety and security certification Certificates of Conformance and a Final 
Certification Verification Report  

• Forward Certificates of Conformance and a final Certification Verification Report to SSEC for 
Authority acceptance prior to the start of applicable testing phases or startup of revenue service 

• Provide a forum for safety and security discussions among PMT staff members and a conduit for 
safety and security issues to the Authority through the SSEC 

The Safety and Security Project Committee is comprised of the following persons: 

• PMT System Safety Manager (Committee Chairperson) 

• PMT System Security Manager 

• PMT O&M Manager 

• EMT Discipline Managers 

• PMT Verification & Validation Manager 

• PMT Contracts Manager 

• PMT Project Risk Manager 

• PMT RAMS Manager 

If a designated member of the SSPC is unable to attend a SSPC meeting, they must assign an 
appropriate representative. 

3.3.3 Fire Life Safety and Security Committees (FLSSC) 

The Fire/Life Safety and Security Committees (FLSSC) will be composed of representatives from fire, 
police and local building code agencies assigned to two levels of standing committees: a system FLSSC 
and several regional FLSSC working on a local level.  The project will form the FLSSC during the PE 
phase of the project.  The purpose of the FLSSC will be to review issues that are critical to fire and life 
safety and security, to acquire input and concurrence from the state and local authorities having 
jurisdiction over the proposed designs to meet code requirements, and to ensure compliance with state 
and local fire code standards or fire/life safety hazard mitigation measures during the design phase. As 
the project moves into the Testing and Startup Phase the FLSSC will review operating plans and 
procedures, results of after-action reviews following major emergency response incidents or exercises, 
and training programs for content appropriateness and effectiveness. 

The single system FLSSC will focus on systemic, high-level, fire/life safety and security issues, including 
federal and state codes or requirements impacting the regional efforts.  A goal of the system FLSSCs is 
to obtain concurrence from federal and state authorities with respect to fire/life safety and security 
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concerns.  The system FLSSC will include a representative from each regional FLSSC as well as 
representatives from state and federal agencies such as the California Highway Patrol, Office of 
Emergency Services, the California Emergency Management Agency, CPUC, FRA, and DHS.  The 
system FLSSC will be co-chaired by the PMT Safety and Security Managers. Meetings will be held 
regularly in Sacramento with agendas, minutes, and other support materials supplied by the committee 
co-chairs.  Minutes and action items from the meetings will be conveyed to the regional FLSSC’s and to 
the Safety and Security Project Committee for their consideration 

Regional FLSSC will focus on the CHSTP characteristics specific to their corridor segments (type/length 
of underground and elevated structures, access methods, terminals, etc) to provide input with respect to 
local building codes or requirements that are in line with the emergency response characteristics and 
capabilities of the local agencies.  A goal of the regional FLSSC is to obtain concurrence from local 
authorities having jurisdiction over the proposed designs to meet code requirements.  The regional 
FLSSC will be comprised of appropriate representatives (e.g., Fire Marshal) from local emergency 
response agencies (fire, police, EMT) and will be co-chaired by the PMT Safety and Security Managers.  
Meetings will be held regularly at a location local to the regional corridor, with agendas, minutes, and 
other support materials supplied by the committee co-chairs.  Minutes and action items from the meetings 
will be conveyed to the system FLSSC and to the Safety and Security Project Committee for their 
consideration.  One representative from each regional FLSSC will be asked to participate in the system 
FLSSC.  Consistent membership is critical to success. Each regional representative must be the same 
representative attending to System FLSSC matters and reporting results to their specific Regional 
Committee.   

3.3.4 Program Change Control Board  

Change control for the CHSTP will be in conformance with PC2.04 Program Change Control Procedure.  
The procedure includes a Change Control Board made up of Authority, PMT, and PMO representatives 

3.4 Rail Activation Committee (RAC)  
The Rail Activation Committee (RAC) will coordinate planning and process development efforts for the 
operational testing of the system and eventual startup of revenue service.  The RAC will be multi-
disciplinary in scope and will be established during the latter stages of the Construction Phase.   

3.5 System Integration Testing Committee (SITC) 
The System Integration Testing Committee (SITC) will coordinate the development of an integrated 
testing program. The SITC will plan for the effective and efficient testing of subsystems, and then the 
overall system, including ensuring that as testing progresses mitigations are taken to ensure the safety of 
the tests.  The maturity of the various subsystems will be taken into account prior to full development and 
assurance that the systems are proven safe.  The SITC will be multi-disciplinary in scope and will be 
established during the latter stages of the Construction Phase. 

3.6 Safety and Security Responsibilities Matrix 
The requirements, authority, and activities for safety and security will be integrated into the overall project 
management.  At each stage of project advancement, there will be a process in place to ensure that the 
appropriate parties are aware of their safety and security responsibility associated with the project activity.  
The Safety and Security Responsibility Matrix (Table 3-1) lists the activities to be performed and assigns 
the responsibilities from the Preliminary Engineering phase through system Start-up phase.  
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Table 3-1  Safety and Security Responsibilities Matrix 
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4.0 SAFETY AND SECURITY ANALYSIS 
4.1 Overview   
A hazard is a condition or circumstance that could lead to an unplanned or undesired event which, when 
it occurs, can cause injury, illness, death, damage or loss of equipment or property, or severe 
environmental damage.   

Threats are defined as specific intentional acts that will damage the system, its facilities, or its patrons.  
Threats include any intentional actions which detract from overall security.  They range from the extreme 
of terrorist-initiated bombs or hostage-taking to more common events such as theft of services, pick 
pocketing, graffiti and vandalism. Vulnerability is defined as the susceptibility of the system to a particular 
type of security threat. 

A formal process for the management of safety hazards and security threats and vulnerabilities will be 
used for the CHSTP.  The purpose of the process is as follows:  

• Identify and evaluate the effects of hazardous conditions and security threats and vulnerabilities on 
passengers, CHST system personnel, CHST system infrastructure and equipment 

• Define and evaluate countermeasures to eliminate or control the identified hazards and security 
threats and vulnerabilities 

• Provide timely notification of the identified hazards and threats and vulnerabilities to design 
personnel to resolve them 

• Document the safety and security concepts incorporated and used during design and provide the 
basis for developing procedures to either complement the design safety and security concepts or 
resolve the hazard and security threat/vulnerability through procedures, training, or other means if 
the design does not satisfactorily resolve the issue 

Managing hazards and security threats and vulnerabilities through identification, assessment, resolution, 
and tracking will be an essential function of the PMT from preliminary engineering through system start 
up.  This process will be initiated during the preliminary engineering (PE) phase of the Project. The PMT 
System Safety Manager will perform a Preliminary Hazard Analysis (PHA) and the PMT Security Manager 
a Threat and Vulnerability Assessment (TVA) upon final selection of the alignment and in the earliest 
stages of design. These processes will be coordinated through and reviewed by the SSPC. 

The TVA will follow the methodology in the FTA document Public Transportation System Security and 
Emergency Preparedness Planning Guide.  Because of the sensitive nature of the security risk 
assessment, only those with a “need-to-know” will have access to the TVA, and the document will be 
considered Sensitive Security Information (SSI). 

The development of the safety hazard analyses and security risk assessments will be coordinated with 
the appropriate engineering disciplines for the identification of applicable hazards/security risk issues and 
recommended control measures.  Upon completion of PHAs and TVAs a Preliminary Hazard Analysis 
Report and Threat and Vulnerabilities Report will be prepared and submitted to the SSPC for review. The 
SSPC will elevate the reports to the SSEC as appropriate to the processes described in Section 3.3.2.  

As the Project enters Final Design, the design/build contractors will review and update the PHA and TVA 
and perform other analyses as warranted by local or site-specific conditions or designs.  Any deviations to 
the Design Criteria developed by the PMT or design/build contractors will require a hazard analysis or 
vulnerability assessment for each deviation to ensure that the same level of safety is achieved as would 
have occurred had the Design Criteria been followed.  Other hazards or vulnerabilities may be identified 
during the normal course of work on the project, including such activities as design reviews, construction 
inspection and testing, and start-up and integrated testing.  Additional hazards or vulnerabilities identified 
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during these activities will also require a hazard analysis or vulnerability assessment to be performed by 
the design/build contractor.  

The SSPC will be responsible for reviewing and approving all hazard analyses and vulnerability 
assessments to ensure that significant safety hazards and security threats and vulnerabilities are 
identified and that the proposed countermeasures adequately resolve the issues.  The SSPC will monitor 
the status of the identified hazards and vulnerabilities from initial identification through final resolution and 
closure in conformance with the V&V process and by utilizing reports from the V&V Requirements 
Management Tool database.  Sensitive security issues will be tracked on a separate log per the CHSTP 
SSI Program.  

4.2 Safety and Security Analysis Processes 
This section of the SSMP describes the requirements of safety analysis for the CHSTP and the processes 
the Program Management Team and all contractors (including design/build contractors) will use to 
identify, evaluate, and resolve potential hazards or threats and vulnerabilities associated with the design, 
construction, testing and commissioning of the project. 

The objective of safety analysis is to assess identified hazards in terms of the severity or consequence of 
the hazard and the probability of occurrence, and to find an acceptable resolution.  Hazards which cannot 
be eliminated in the design are to be controlled by providing safety devices, warning devices, and 
providing adequate training and written instructions to the high-speed rail system operator to prevent 
accidents.  

The safety analyses required are part of a formalized process to identify, eliminate and/or control 
hazards. Specifically, the safety analyses provide for the: 

• Identification of hazards 

• Assessment of the severity and probability of occurrence of the potential hazard 

• Timely awareness of hazards for those who must resolve them 

• Traceability and control of hazards through all phases of a system’s life cycle. 

Safety analyses are an essential part of the preventive and proactive aspect of the system safety 
program. Safety analyses primarily identify and describe hazards that might arise from flaws and fault 
conditions in the design and operation of a system or subsystem. Thus, a safety analysis is an important 
element in the development of a system in which hazards must be eliminated or controlled to an 
acceptable level. 

4.2.1 Hazard Analysis Methodology 

Two basic types of analytical approaches will be utilized, inductive and deductive. 

The inductive approach uses a bottom-up technique, based on inductive reasoning, which applies logical 
reasoning from particular facts to a general conclusion. This technique investigates effects that begin with 
a bottom or lower level event or occurrence and proceeds upward to determine what effect the lower level 
event has on the total system. 

The deductive approach uses a top-down technique, based on deductive reasoning, which applies logical 
reasoning from the general to the specific. This technique investigates causes that begin with a selected 
top-level unacceptable or undesirable event or hazardous occurrence, and proceed downward to 
determine all of the elements which contribute to the occurrence of the top-level event. 

Safety analyses can be performed qualitatively or quantitatively. A qualitative analysis is a review of 
factors affecting the safety of a system. Possible conditions and events and their consequences should 
be considered to determine whether they could cause or contribute to injury or damage. The objective is 
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to achieve maximum safety by eliminating or controlling all hazards posing an unacceptable or 
undesirable risk as measured by their combined hazard severity and qualitative frequencies of 
occurrence. 

A quantitative analysis is a mathematical assessment of an actual or potential event, such as an accident. 
Quantitative evaluations can be used to establish absolute or relative frequencies of occurrence. A 
quantitative analysis will normally be accompanied, or preceded, by a qualitative analysis. Therefore, any 
mention of a quantitative analysis implies that a qualitative analysis has also been performed. 

The types of analyses which may be required for the CHSTP are described below. 

• Preliminary Hazard Analysis (PHA) is typically the initial hazard analysis technique used during the 
system or subsystem design phase.  A PHA is used to identify safety critical areas within the system 
and roughly evaluate hazards and begin to consider safety design criteria.  PHA establishes the basis 
for the safety criteria in design, equipment, and performance specifications.   

• Site-Specific Hazard Analysis (SSHA) is an expansion of the PHA, conducted as the general design 
criteria and system requirements are applied to specific system and subsystem elements.  An 
example would be an SSHA for an elevated structure spanning the SR-99 highway in Fresno, 
applying the safety-critical criteria found in the Design Criteria to the specific characteristics and site 
conditions of this structure.  SSHA is generally performed during the Final Design, construction, and 
Testing/Startup Phases.  The primary output of the SSHA is the identification and evaluation of 
hazards and mitigations that are specific to the system element under consideration 

• Failure Modes and Effects Analysis (FMEA) is an inductive analysis used to identify equipment 
failures.  It evaluates a system or subsystem to identify possible failures of each individual component 
in the system.  The results or effects of the subsystem and component failures are then classified 
according to severity.  

• Fault Tree Analysis (FTAN) is representative of the deductive process.  The purpose of the Fault Tree 
Analysis is to provide a concise and orderly description of the various combinations of possible 
occurrences within the system that can result in an undesired event.  This is the most rigorous of the 
hazard identification process and analyses and is typically performed for the most complex systems. 

• Interface Hazard Analysis (IHA) is performed to identify design hazards in components and 
subsystems of a major system.  IHA determines the functional relationships between the systems, 
subsystems, processes, components and equipment based solely on safety considerations and also 
identifies all elements in which a functional failure could result in a hazardous condition or accidental 
loss. 

• Operating Hazard Analysis (OHA) is performed to determine all applicable operational safety 
requirements for personnel, procedures, and equipment throughout all phases of the system life 
cycle.  Engineering data, procedures, and instructions developed from other safety analyses, the 
engineering design, and initial test programs are used to support this analysis. 

• Software Hazard Analysis (SHA) will be used to evaluate software design, and related software and 
hardware documentation will be reviewed for safety-critical software-controlled functions.  The 
analysis will review software and hardware failures that could cause the system to operate in a 
hazardous manner.  

 

4.2.2 Interrelationships 

To appreciate the utility of the safety analyses described in this document it is useful to understand their 
interrelationships and when they should be applied during the project life cycle.  Table 4-1 displays the 
time frame in the life of a project when each safety analytical technique provides the most benefit. It 
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should be understood that the number of in-process submittals of an analysis will vary and depend on the 
nature, complexity, and duration of the system contract and its life cycle. 

 

Table 4-1 – Project Life Cycle 

Safety 
Analyses 

Project Life Cycle 

Planning Preliminary 
Design 

Final 
Design 

Construction/ 
Procurement/ 

Installation 
Integration 

Test/ Startup 

Preliminary 
Hazard 
Analysis 
(PHA) 

       

Site-Specific 
Hazard 
Analysis 
(SSHA) 

       

Failure 
Modes and 
Effects  
Analysis 
(FMEA) 

       

Fault Tree 
Analysis 
(FTAN) 

       

Interface 
Hazard 
Analysis 
(IHA) 

       

Operating 
Hazard 
Analysis 
(OHA) 

       

Software 
Hazard 
Effects 
Analysis 
(SHEA) 

       

 

4.2.3 Hazard Identification And Resolution Process 

The process flow used for identifying hazards consist of review of the design and operational concepts, 
and incorporation of historical information and data from similar high-speed rail systems are identified in 
Table 4-2.  
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Table 4-2 – Hazard Identification and Resolution Process 

1. DEFINE THE SYSTEM 

• Define the physical and functional characteristics and understand 
and evaluate the people, procedures, facilities, equipment, and 
environment. 

2. IDENTIFY HAZARDS 

• Identify hazards and undesired events 
• Determine the causes of hazards 

3. ASSESS HAZARDS 

• Determine severity 
• Determine probability 
• Decide to accept risk or eliminate/control 
 

4. RESOLVE HAZARDS 

• Assume risk or 
• Implement corrective action 

o Eliminate 
o Control 

5. FOLLOW-UP 

• Monitor for effectiveness 
• Monitor for unexpected hazards 

 

4.2.3.1 Hazard Resolution 
As part of the hazard assessment process, hazards can be resolved by deciding to either assume the risk 
associated with the hazard or to eliminate or control the hazard. Mitigation of the risk associated with 
each hazard to an acceptable level shall be applied in the following order of precedence: 

1. Avoidance 

2. Elimination 

3. Substitution 

4. Engineering Controls 

5. Warnings 

6. Administrative Controls such as Operations and Maintenance Procedures 

7. Personal Protective Equipment and Guards 

4.2.3.2 Residual Hazard Risk Index 
After the adoption of measures of mitigation the anticipated residual hazard risk index, expressed as the 
combined hazard severity and probability of occurrence, will be identified on the analysis sheet for each 
hazard. This will help evaluate the effectiveness of the corrective action and establish whether the 
residual hazard is acceptable. 
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Hazards identified as “acceptable with review” may be accepted in an “as-is” condition with no further 
design mitigation required. Operating and maintenance procedures must be developed, however, for 
periodic tests and inspections of the subject item to ensure an acceptable level of safety is maintained 
throughout the life of the system.  The hazards and mitigations will be reviewed by the Safety and 
Security Project Committee (SSPC), with recommendation made to the Safety and Security Executive 
Committee (SSEC) for decision.  Acceptance of the level of safety will be provided by the Authority 
through the SSEC, chaired by the Authority Executive Director. 

4.2.3.3 Residual Risk Acceptance or System Disposal   
Hazards identified as having an unacceptable and undesirable risk will be analyzed using logic network 
analyses (such as fault tree) to determine effectiveness of corrective action. Unacceptable and 
undesirable risk will be reduced to an acceptable level before design acceptance, or a decision must be 
made to accept the hazard or dispose of the system. The hazards will be reviewed by the Safety and 
Security Project Committee (SSPC), with recommendation made to the Safety and Security Executive 
Committee (SSEC) for decision.  Acceptance of the level of safety or disposal of the system will be 
provided by the Authority through the SSEC, chaired by the Authority Executive Director. 

4.2.3.4 Documentation 

For the contractor performed safety analyses, appropriate support documentation used in the 
development of the analysis will be identified or referenced in detail as part of each analysis, including, 
but not limited to, the following: 

• Schematics, drawing, block diagrams 

• System description including modes of operation and tasks 

• Lists of Line Replaceable units (LRUs), assemblies, parts and components addressed within each 
subsystem and system 

• Documented reliability and safety data including failure rate data obtained from service use in 
identical or manifestly similar equipment in similar environment 

• Documented reliability and safety data obtained from formal test results, conducted in similar 
applications 

• Documented reliability and safety data obtained from formal analyses, conducted for equipment in 
similar applications 

4.2.4 Key Definitions 

The major output of the safety analyses is the identification and evaluation of hazards. It is important to 
provide a uniform interpretation of the severity and probability of the hazards. The following definitions are 
used to develop the hazard analyses. 

4.2.4.1 Hazard Severity 
Hazard severity categories are defined to provide a qualitative measure of the worst credible mishap 
resulting from personnel error, environmental conditions, design inadequacies, procedural deficiencies, 
system, subsystem or component failure, or malfunction. For the CHSTP, the hazard severity definitions 
are defined in Table 4-3. 
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Table 4-3 - Hazard Severity Definitions 
Hazard Category Definition 

I 

Catastrophic 

Any hazard that can lead to: 

• Numerous fatalities 
• Numerous severe injuries 
• Severe damage or total loss to multiple railcars 
• Severe damage to rail infrastructure 
• Severe damage to another train or a fixed immoveable object (e.g. bridge abutment) 
• Other severe system loss causing all or a significant portion of the system unavailable for 

normal service for more than 5 calendar days 
• Severe environmental damage (including hazards associated with chemical, biological, 

radiological, nuclear and explosions) 

II 

Critical 

Any hazard that can lead to: 

• A fatality or multiple severe injuries 
• Severe occupational illness 
• Major but repairable damage to railcars 
• Major damage to rail infrastructure, but repairable within 5 calendar days to allow service to 

operate in the area 
• Other major system loss, but repairable within 5 calendar days to allow service to operate in the 

area 
• Major environmental damage (including hazards associated with the release of hazardous 

material into environment that may result in injury or death) 

III 

Serious 

Any hazard that can lead to: 

• Non-recoverable injuries or multiple minor injuries that require hospitalization and may lead to a 
fatality 

• Serious occupational illness 
• Serious but repairable damage to railcars 
• Serious damage to rail infrastructure, but repairable within 24 hours to allow service to operate 

in the area 
• Other serious system loss, but repairable within 24 hours to allow service to operate in the area 
• Serious environmental damage (including hazards associated with the release of hazardous 

material into environment that requiring evacuation) 

IV 

Marginal 

Any hazard that can lead to: 

• Recoverable (non life threatening) injuries that may require admittance to an emergency room 
for testing and/or hospital for observation 

• Minor occupational illness 
• Minor repairable damage to railcars 
• Minor damage to rail infrastructure, repairable within 2 hours to allow service to operate in the 

area 
• Other minor system loss, repairable within 2 hours to allow service to operate in the area 
• Minor environmental damage (associated with release of hazardous material into environment 

less than the EPA reportable amount) 

V 

Negligible 

Any hazard that can lead to: 

• Superficial injuries that may require first-aid treatment only 
• Less than minor occupational illness 
• Less than minor environmental damage (associated with hazardous material spill) 
• System shut down of less than 30 minutes 
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4.2.4.2 Hazard Probability 
The assessment of the hazard should also include a probability of occurrence. Assigning a quantitative 
probability to a hazard is generally not possible early in the design or planning process. A qualitative 
hazard probability can be derived from research, analysis, and evaluation of historical safety data from 
similar systems. The hazard probability (frequency of occurrence) levels are defined in Table 4-4, which 
includes a column on “Period of Occurrence (T) of an Event” that can be used as a guide in determining 
qualitative level of frequency of occurrence of a hazard. 

 

Table 4-4 – Frequency of Occurrence 

Description Level Definition Period of Occurrence (T) of 
an Event 

Frequent A Likely to occur frequently in 
the life of an item; 
continuously experienced in 
the fleet. 

T < 2 months 

Probable B Will occur several times in the 
life of an item; will occur 
frequently in the fleet. 

2 months < T < 1 year 

Occasional C Likely to occur sometime in 
the life of an item; will occur 
several times in the fleet. 

1 year < T < 10 years  

Remote D Unlikely, but possible to occur 
in the life of an item, unlikely; 
but can reasonably be 
expected to occur in the fleet. 

10 years < T < 30 years  

Highly unlikely E So unlikely, it can be 
assumed occurrence may not 
be experienced. Failure of a 
series of risk control 
measures must happen 
before the event can occur. 

T > 30 years 

 

4.2.4.3 Hazard Risk Assessment and Acceptance Criteria 
Hazard analyses establish hazard severity category (I through IV) and hazard probability ranking (A 
through E) which are combined into a Hazard Risk Index, reflecting the combined severity and probability 
ranking for each identified hazard. Risk assessment criteria are applied to the identified hazards based on 
their severity and probability of occurrence, to determine acceptance of the risk or the need for corrective 
action to further reduce the risk. The hazard risk index and risk acceptance criteria are defined in Tables 
4-5 and 4-6 respectively. 
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Table 4-5 – Risk Assessment Matrix 

Event Frequency of Occurrence 

Event Severity 

I 
(Catastrophic) 

II 
(Critical) 

III 
(Serious) 

IV 
(Marginal) 

V 
(Negligible) 

(A) Frequent 
IA IIA IIIA IVA VA 

(B) Probable IB IIB IIIB IVB VB 

(C) Occasional IC IIC IIIC IVC VC 

(D) Remote ID IID IIID IVD VD 

(E) Highly unlikely IE IIE IIIE IVE VE 

 

Table 4-6 – Risk Acceptance Criteria 
Hazard Risk Index  Acceptance Criteria 

IA, IB, IC, IIA, IIB, IIC, IIIA Unacceptable 
ID, IID, IIIB, IIIC Undesirable (decision required SSEC) 
IE, IIE, IIID, IIIE, IVA, IVB Acceptable with review by  SSEC 
IVC, IVD, IVE, VA, VB, VC, VD, VE Acceptable 

 
Hazards identified as “acceptable with review” may be accepted in an “as-is” condition with no further 
design mitigation required, however the hazard analysis must be reviewed and approved by the SSEC.  
See Section 4.2.3.3 for details. 

 

4.2.4.4 Systems and Subsystems 
A system is a composite, at any level of complexity, of personnel, procedures, materials, tools, 
equipment, facilities, and software. The elements of this composite entity are used together in the 
intended operational or support environment to perform a given task or achieve a specific production, 
support, or mission requirement. 

A subsystem is an element of a system that in itself may constitute a system. Depending on the nature 
and scope of the contract or subcontract, the connotation of system and subsystem may differ. For 
example, if the safety analyst conducts an Interface Hazard Analysis, the system would be the entire 
high-speed rail system and the interfacing subsystems, for example, could be high-speed rail system 
elements such as the passenger vehicle, traction power, train control, and communications.  If the vehicle 
contractor conducts an IHA, the system would be the passenger vehicle and examples of subsystems 
could be the vehicle propulsion subsystem and friction brake subsystem.  If the propulsion supplier 
conducts an IHA, the system would be the propulsion system and the subsystems could be the traction 
motors and the gear reducer and coupling. 
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4.2.4.5 System Mode 
System mode is the state in which the system under analysis is assumed to be. The system may be in 
one of three states: normal (N); abnormal (A), which is a failure recovery mode (e.g., single track 
operation); or, emergency (E). The following is an explanation of the three possible system modes: 

• NORMAL CONDITION (N): Refers to an operating condition wherein the high-speed rail system is 
operating under nominal design and operating conditions. Normal conditions mean that all systems 
are functional and the high-speed rail system is not under pre-existing degraded performance due to 
an existing malfunction 

• ABNORMAL CONDITION (A): Refers to an operating environment wherein the high-speed rail 
system is operating under conditions of faults or malfunctions, which in and of themselves is not 
catastrophic or critical but degrades quality of service and possibly increases risk exposure. Abnormal 
conditions may require departure from the nominal operating conditions, and implementation of failure 
management and failure recovery strategies to continue revenue service with alternative measures or 
workarounds. Examples could be equipment malfunctions or maintenance constraints which require 
single-track operation on segment of track, or the temporary implementation of a manual block 
system in lieu of failed ATP equipment, to provide equivalent level of safety in lieu of failed 
equipment. 

• EMERGENCY CONDITION (E): A life threatening situation posing clear and present danger such as 
fire/smoke on the vehicle, fire in a station, collision/derailment of the vehicle, bomb threat, etc. 

4.2.5 Hazard Analysis Types 

4.2.5.1 Preliminary Hazard Analysis (PHA) 
The primary output of the PHA is the early identification and evaluation of hazards and mitigations on a 
high-level systems requirement basis. The following instructions are used in the development of the 
hazard analyses. 

 

PURPOSE The purpose of the PHA is to provide an early assessment of 
the hazards associated with a design or concept. 

PROCEDURE The PHA identifies critical areas, hazards and criteria being 
used and considers: hazardous events, components, 
interfaces, environmental constraints, and operating, 
maintenance and emergency procedures. 

When possible, the corrective action should identify the 
approach(s) to be taken: design change, procedures, and 
special training and personnel qualifications. 

RESULTS The PHA will provide for verification that corrective or 
preventive measures or procedures are taken in safety reviews, 
modification of specifications, and generation of methods and 
procedures to eliminate, minimize or control hazards and 
provide inputs to the interface hazard analysis, operating 
hazard analysis and failure mode and effects analysis. 

DOCUMENTATION Document the analysis to show compliance with the specified 
safety and operational requirements, and provide for the 
tracking of actions and verifying effectiveness. 
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INSTRUCTIONS FOR COMPLETING THE PHA FORM:  

• In System, enter the nomenclature of the applicable system element. 
• In Subsystem, enter the nomenclature of the subsystem as broken out from the system and which includes 

the item or hazard undergoing PHA. 
• In PHA No., enter the PHA number for the subsystem element. This coding will be sequentially numbered by 

each Contractor for each subsystem and will be utilized for all related analysis. 
• In Rev. No., enter the revision number of the PHA to indicate the latest status. 
• In Sheet _ of _, enter the individual sheet number and the total number of sheets contained in this analysis. 
• In Prepared by _ Date _, the preparer will sign and enter the date of issue or completion on each sheet of 

the analysis. 
• In Reviewed by _ Date _, the reviewer will sign and enter the date of review on each sheet of the analysis. 
• In Approved by _ Date _, the person responsible for approval will sign and enter the date of approval on 

each sheet of analysis. 
• In No., enter the reference number which uniquely identifies the high-speed rail system element and any 

identifiable element subsystem and item being analyzed. 
• In System Mode, enter state of the system when the failure mode or hazardous condition occurs (See 

Definitions). 
• In HAZARD DESCRIPTION, describe an immediate condition which could lead to an accident involving 

potential injury, death or equipment damage. 
• In POTENTIAL CAUSE, enter the most likely primary and secondary causes that can potentially contribute 

to the presence of the hazard. 
• In EFFECT ON SUBSYSTEM / SYSTEM, describe the effect that the hazardous condition may have on the 

system element or its element subsystem in terms of safety (e.g. delay, inconvenience, injury, damage, 
fatality, etc.) 

• In HAZARD RISK INDEX, enter a combination of the qualitative measure of the worst potential consequence 
resulting from the hazard, and its probability of occurrence (e.g., IA, IIB, etc.), under the following conditions: 

• In INITIAL, enter the designation for hazard risk index estimated prior to implementation of the controlling 
measures, considering the condition of the subsystem element if no measures of mitigation were applied. 

• In RESIDUAL (PROJECTED), enter the designation for hazard risk index estimated following the 
adoption/implementation of the proposed controlling measures. This may result in reduction of either the 
probability of occurrence or the severity of the hazard, or both. 

• In POSSIBLE CONTROLLING MEASURES AND REMARKS, describe the proposed measures of mitigation 
that can be applied to prevent or reduce the severity and probability of the hazard under analysis.   

• In RESOLUTION, describe changes made or steps taken relative to design and/or procedures, training, etc., 
to eliminate or control the hazard.  The identified reference should be as specific as possible for verification 
purposes. 
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Figure 4-1 Sample PHA 

 
Note – Figure 4-1 is a sample representation only. Refer to current PHA for identified hazards and controlling measures.  

4.2.5.2 Site-Specific Hazard Analysis (SSHA) 
The SSHA is conducted as the general design criteria and system requirements are applied to specific 
system and subsystem elements.  An example would be an SSHA for an elevated structure spanning the 
SR-99 highway in Fresno, applying the safety-critical design criteria found in the design manual to the 
specific characteristics and site conditions of this structure.  SSHA is generally performed during the Final 
Design, construction, and Testing/Startup Phases.  The primary output of the SSHA is the identification 
and evaluation of hazards and mitigations that are specific to the system element under consideration.  

The instructions for completing the SSHA form are the same as for the PHA form, as identified in Section 
4.2.5.1 of this SSMP. 

4.2.5.3 Failure Mode and Effects Analysis (FMEA) 
 

PURPOSE The purpose of the FMEA is to determine the results or effects 
of item failures on a system operation and to classify each 
potential failure according to its risk index (severity and 
frequency of occurrence). The goal is to provide an early 
identification of failures with unacceptable and undesirable risks 
so that they can be eliminated or minimized through appropriate 
actions at the earliest possible time. 

PROCEDURE Variations in design complexity and available data will generally 
dictate the analysis approach to be used. There are two primary 
approaches for accomplishing an FMEA, the hardware 
approach and the functional approach. 
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The hardware approach is normally used when hardware items 
can be uniquely identified from schematics, drawings, and other 
engineering and design data. The hardware approach is 
normally utilized in a part level up fashion (bottom-up 
approach); by listing individual hardware items and analyzing 
the effect of their possible failure modes on the entire system 
and its subsystems.  

The functional approach is normally used when hardware items 
cannot be uniquely identified or when system complexity 
requires analysis from the initial indenture level downward 
through succeeding indenture levels (top-down approach). The 
functional approach recognizes that every item is designed to 
perform a number of functions that can be classified as outputs. 
The outputs are listed and their failure modes analyzed.  

The FMEA may be performed as a hardware analysis, a 
functional analysis, or a combination analysis depending on the 
design detail available.  

The FMEA will examine the system element by element, to 
evaluate the system for safety hazards and ultimately to assess 
risk. Each identified failure mode will be assigned a severity 
classification. A probability of occurrence will also be assigned 
in accordance with MIL-STD-882D The resulting risk index will 
be utilized during design to establish priorities for corrective 
actions. The FMEA will be reviewed on a continuous basis to 
verify that design modifications do not add hazards to the 
system. 

To perform a FMEA, the following process should be 
implemented:  

• Identify all major system components, functions, and 
processes  

• Determine consequences of interest  
• Determine the potential failure modes of interest  
• Specify effects of failures of system  
• Identify safety provisions to control hazards and failures  
• Identify detection methods for failures  
• Establish overall significance of each failure 

RESULTS The FMEA will provide information to evaluate identified 
hazards, identify safety critical areas and provide inputs to 
safety design criteria and procedures with provisions and 
alternatives to eliminate or control all unacceptable and 
undesirable hazards based on their combination of severity and 
probability of occurrence, and to identify critical items. 

DOCUMENTATION Document the analysis to show compliance with specified 
system safety requirements and to track the corrective action. 
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INSTRUCTIONS FOR COMPLETING THE FMEA FORM: 

• In Contract No., enter the contract number for which the FMEA is being performed. 
• In Contractor, enter the name of the Contractor responsible for the FMEA. 
• In FMEA No., enter the FMEA number which will be coded and sequentially numbered by each Contractor 

for each system. This coding sequence will be utilized for all related analyses. 
• In Rev. No, enter the revision number of the FMEA to indicate the latest status. 
• In System, enter the nomenclature of the applicable system. 
• In Subsystem, enter the nomenclature of the subsystem as broken out from the system and which includes 

the item undergoing FMEA. 
• In Drawing No., enter the drawing number of the drawing on which the line replaceable unit (LRU) is 

indicated. 
• In Sheet _ of _, enter the individual sheet number and the total number of sheets contained in this analysis. 
• In Prepared by _, Date, the preparer will sign and enter the date of issue or completion on each sheet of the 

analysis. 
• In Reviewed by _, Date -, the reviewer will sign and enter the date of review on each sheet of the analysis. 
• In Approved by _ Date -, the Contractor's Project Manager will sign to approve and enter the date of 

approval on each sheet of analysis. 
• In LRU NO. AND DESCTIPTION, enter the reference number nomenclature and brief functional description 

of the component / assembly. 
• In FAILURE MODE, describe an immediate failure mode or fault condition which could lead to an accident 

involving potential injury, death or equipment damage. 
• In CAUSE OF FAILURE, enter the most likely primary and secondary causes that can potentially contribute 

to the presence of the hazard. 
• In EFFECT OF FAILURE ON SUBSYSTEM/ SYSTEM/ PERSONNEL, describe the effect that the failure 

mode or fault condition may have on the item and the next higher level, i.e., subsystem or system element in 
terms of inputs and outputs, and in terms of system safety and operational impact (e.g. delay, 
inconvenience, injury, damage, fatality, etc.) 

• In SEVERITY OF OCCURRENCE, enter the potential impact of fault condition or failure mode on system 
operation (catastrophic, critical to insignificant). 

• In PROBABILITY OF OCCURRENCE, enter a qualitative or quantitative measure of the probability of 
occurrence of the failure mode or fault condition in accordance with MIL-STD-882D. 

• In POSSIBLE CONTROLLING MEASURES AND REMARKS, describe actions that can be taken or 
procedural changes that can be made to prevent the anticipated hazardous event from occurring. Enter 
name(s) of related analysis and reference number(s) and which approach is being proposed: Design 
Change, Procedures, Special Training, etc. 

• In RESOLUTION, describe changes made or steps taken relative to design and/or procedures, training, etc., 
to eliminate or control the hazard and the resulting risk index. 

  

03
/0

7/
20

12
 R

FP
 H

SR
 1

1-
16

ADDENDUM 1



 

 

 

Page 32 

 

4.2.5.4 Fault Tree Analysis (FTAN) 
PURPOSE The Fault Tree Analysis (FTAN) is a deductive procedure used 

to determine the various combinations of hardware and 
software failures and human errors that could cause undesired 
events (referred to as top events) at the system level. The 
FTAN has much use because of its ability to distinguish 
between those events that must occur (represented by an AND 
gate) and those that simply can occur (represented by an OR 
gate) in order for the top event to occur. The analysis thus 
helps to identify potential causes of system failures before the 
failures actually occur. The deductive analysis begins with a 
general conclusion, then attempts to determine the specific 
causes of the conclusion by constructing a logic diagram called 
a fault tree. After completing an FTAN, efforts can be directed 
to improve system safety. 

PROCEDURE The FTAN will be conducted on unresolved undesirable or 
unacceptable hazards identified in other safety analyses. 
Following procedure will be used to do a comprehensive FTAN: 

1. Define the undesirable/unacceptable hazard, and write 
down the top level event. 

2. Using technical information and professional 
judgments, determine the possible reasons for the top 
level event to occur. These are level two elements 
because they fall just below the top level event in the 
tree. 

3. Continue to break down each element with additional 
gates to lower levels. Consider the relationships 
between elements to help decide proper selection of 
the logic gate. 

4. .Finalize and review the complete diagram. The chain 
can only be terminated in a basic fault: human, 
hardware software. 

5. If possible, evaluate the probability of occurrence for 
each of the lowest level elements and calculate the 
statistical probabilities from the bottom up. 

 

RESULTS The information charted on a fault tree provides a qualitative 
analysis by demonstrating how specific events will affect an 
outcome. If probability data is known for these events, then the 
FTA can also provide quantitative information to further 
evaluate the likelihood of achieving the top event. Once 
developed, the fault areas that are responsible for yielding an 
undesired event can be further evaluated. 

 

DOCUMENTATION Document the analysis to show compliance with specified 
system safety requirements and to track the corrective action.   
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4.2.5.5 Interface Hazard Analysis (IHA) 
PURPOSE The IHA identifies and assesses existing or potential hazards 

between subsystems and systems and their effect on overall 
System safety and operations. The emphasis is on interfaces. 

Through the early identification of existing or potential hazards, 
corrective action(s) can be taken to eliminate or control 
unacceptable and undesirable hazards, based on the 
combination of their hazard severity and probability of 
occurrence. 

 

PROCEDURE The IHA is conducted on the critical interrelationships of each 
subsystem and system to determine the cause and effect of 
possible independent, dependent and simultaneous failures 
that could present a hazardous condition, including failures of 
safety devices. When the IHA indicates a potential problem, it is 
made known to the responsible engineer in order to initiate a 
design review. The IHA will be reviewed on a continuous basis 
to verify that design modifications do not add hazards to the 
system. 

RESULTS The IHA provides for the identification and correction of 
possible hazards associated with subsystem and system 
failures. The IHA provides inputs to design reviews, 
maintainability, reliability and system safety and system 
operations. 

DOCUMENTATION Document the analysis to show compliance with specified 
system safety requirements and to track the corrective action. 

 

INSTRUCTIONS FOR COMPLETING THE IHA FORM: 

• In Contract No., enter the contract number for which the IHA is being performed. 
• In Contractor, enter the name of the Contractor responsible for the IHA. 
• In IHA No., enter the IHA number which will be coded and sequentially numbered by each Contractor for 

each system. This coding sequence will be utilized for all related predictions and analysis. 
• In Rev. No, enter the revision number of the IHA to indicate the latest status. 
• In System, enter the nomenclature of the applicable system. 
• In Subsystem, enter the nomenclature of the subsystem as broken out from the system and which includes 

the item undergoing IHA. 
• In Interfacing Subsystem, enter the nomenclature of the interfacing subsystem which interfaces with the item 

undergoing IHA. 
• In Drawing No., enter the drawing number of the drawing on which the item undergoing IHA is indicated. 
• In Sheet _ of _, enter the individual sheet number and the total number of sheets contained in this analysis. 
• In Prepared by _, Date, the preparer will sign and enter the date of issue or completion on each sheet of the 

analysis. 
• In Reviewed by _, Date -, the reviewer will sign and enter the date of review on each sheet of the analysis. 
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• In Approved by _ Date -, the Contractor's Project Manager will sign to approve and enter the date of 
approval on each sheet of analysis. 

• In No., enter the reference number which uniquely identifies the high-speed rail system element and any 
identifiable element subsystem and item being analyzed. 

• In SYSTEM MODE, enter state of the system when the failure mode or fault condition occurs. (See 
Definitions) 

• In HAZARD DESCRIPTION, describe an immediate condition which could lead to an accident involving 
potential injury, death or equipment damage. 

• In POTENTIAL CAUSE, enter the most likely primary and secondary causes that can potentially contribute 
to the presence of the hazard. 

• In EFFECT ON SYSTEM, describe the effect that the hazardous condition may have on the system in terms 
of safety (e.g. delay, inconvenience, injury, damage, fatality, etc.) 

• In EFFECT ON INTERFACING SUBSYSTEM, describe the effect that the hazardous condition may have on 
the interfacing subsystem in terms of safety (e.g. delay, inconvenience, injury, damage, fatality, etc.) 

• In INTERFACING PARAMETERS, enter the parameters responsible for the interaction of the system with 
other systems. 

• In HAZARD RISK INDEX, enter a combination of the qualitative measure of the worst potential consequence 
resulting from the hazard, and its probability of occurrence (e.g., IA, IIB, etc.), under the following conditions: 

• In INITIAL, enter the designation for hazard risk index estimated prior to implementation of the controlling 
measures. 

• In RESIDUAL, enter the designation for hazard risk index estimated following the adoption/implementation 
of the controlling measures. This may frequently result in reduction of the probability of occurrence of the 
hazard. 

• In POSSIBLE CONTROLLING MEASURES AND REMARKS, describe actions that can be taken or 
procedural changes that can be made to prevent the anticipated hazardous event or critical failure from 
occurring. Enter name(s) of related analysis and reference number(s) and which approach is being 
proposed: Design Change, Procedures, Special Training, etc. 

• In RESOLUTION, describe changes made or steps taken relative to design and/or procedures, training, etc., 
to eliminate or control the hazard. 

 

4.2.5.6 Operating Hazard Analysis (OHA) 
 

PURPOSE The purpose of the OHA is to identify and analyze hazards 
associated with personnel and procedures during production, 
installation, testing, training, operations, maintenance and 
emergencies. 

PROCEDURE The OHA will be conducted on all tasks and human actions, 
including acts of omission and commission, by persons 
interacting with the system, subsystems and assemblies at any 
level. When the OHA indicates a potential safety hazard, it will 
be made known to the responsible engineer, in order to initiate 
a design review or a system safety working group action item. 
The OHA will be reviewed on a continuous basis to provide for 
design modifications, procedures, testing etc. that do not create 
hazardous conditions. 
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RESULTS The OHA will provide for corrective or preventive measures to 
be taken to minimize the possibility that any human error or 
procedure will result in injury or system damage. The OHA will 
provide inputs for recommendations for changes or 
improvements in design or procedures to improve efficiency 
and safety, development of warning and caution notes to be 
included in manuals and procedures, and the requirement of 
special training of personnel who will carry out the operation 
and maintenance of the system. 

DOCUMENTATION Document the analysis to show compliance with specified 
system safety and operational requirements. 

 

INSTRUCTIONS FOR COMPLETING THE OHA FORM:  

• In Contract No., enter the contract number for which the OHA is being performed. 
• In Contractor, enter the name of the Contractor responsible for the OHA. 
• In OHA No., enter the OHA number which will be coded and sequentially numbered by each Contractor for 

each system. This coding sequence will be utilized for all related predictions and analysis. 
• In Rev. No, enter the revision number of the OHA to indicate the latest status. 
• In System, enter the nomenclature of the applicable system. 
• In Subsystem, enter the nomenclature of the subsystem as broken out from the system and which includes 

the item undergoing OHA. 
• In Drawing No., enter the drawing number of the drawing on which the item undergoing OHA is indicated. 
• In Sheet _ of _, enter the individual sheet number and the total number of sheets contained in this analysis. 
• In Prepared by _, Date, the preparer will sign and enter the date of issue or completion on each sheet of the 

analysis. 
• In Reviewed by _, Date -, the reviewer will sign and enter the date of review on each sheet of the analysis. 
• In Approved by _ Date -, the Contractor's Project Manager will sign to approve and enter the date of 

approval on each sheet of analysis. 
• In TASK DESCRIPTION, enter a brief description of the task or operation for which the hazard condition is 

being analyzed. 
• In SYSTEM MODE, enter state of the system when the failure mode or fault condition occurs. (See 

Definitions) 
• In HAZARD DESCRIPTION, describe a human act of commission or omission, error, or fault condition, 

which could lead to an accident involving potential injury death or equipment damage. 
• In PROBABILITY OF OCCURRENCE, enter the probability of occurrence of the error or fault condition, 

measured in events per million hours of operation. Give data source, such as experience and statistics in 
similar applications, human factor studies, etc. 

• In POTENTIAL CAUSE, enter the most likely primary and secondary causes, including those induced by 
hardware, software, procedures and the environment, that can potentially contribute to the presence of the 
hazard. 

• In EFFECT ON PERSONNEL/SYSTEM, describe the effect that the human error or fault condition may have 
on personnel, patrons, the general public, equipment, facilities and the entire system, in terms of system 
safety and operational impact (e.g. delay, inconvenience, injury, damage, fatality, etc.) 

• In HAZARD RISK INDEX, enter a combination of the qualitative measure of the worst potential consequence 
resulting from the hazard, and its probability of occurrence (e.g., IA, IIB, etc.), under the following conditions: 

• In INITIAL, enter the designation for hazard risk index estimated prior to implementation of the controlling 
measures. 
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• In RESIDUAL, enter the designation for hazard risk index estimated following the adoption/implementation 
of the controlling measures. This may frequently result in reduction of the probability of occurrence of the 
hazard. 

• In POSSIBLE CONTROLLING MEASURES AND REMARKS, describe actions that can be taken or 
procedural changes that can be made to prevent the anticipated hazardous event or critical failure from 
occurring. Enter name(s) of related analysis and reference number(s) and which approach is being 
proposed: Design Change, Procedures, Special Training, etc. 

• In RESOLUTION, describe changes made or steps taken relative to design and/or procedures, training, etc., 
to eliminate or control the hazard. 

 

4.2.5.7 Software Hazard Effects Analysis (SHEA) 

PURPOSE The Software Hazard Effects Analysis (SHEA) is a software design 
evaluation and validation tool used to identify errors generated from 
incorrect or inadequate specifications of software functions. A software 
fault causing a resultant harmful system function is a software hazard.  

Software faults can be described in three forms: 

• Error generated through coding the software 
• Faults due to incorrect software specifications implemented by the 

function developer 
• Faults due to hardware failures that affect changes in coding 

software 

A software hazard can be any of four types: 

• An undesired signal causing an unwanted event 
• An undesired signal causing an out-of-sequence event in the 

response 
• An undesired signal preventing the occurrence of a necessary 

action or response 
• An undesired signal causing an event to be out of tolerance 

The SHEA concentrates on potential safety problem areas in the software. 
The purpose of the SHEA is to provide an early study of the software 
design for possible hazards and to initiate appropriate actions to eliminate/ 
control hazards. 

PROCEDURE The initial step in the analysis is to identify the safety critical areas of the 
system and their functional paths. These paths may contain hardware as 
well as software elements. Focus the analysis on the software functions 
within each system functional flow path. Whether the coded instructions are 
stored in software or firmware, analysis of the system in question for 
hazardous occurrences should include an analysis of the stored coded 
instructions. 

The SHEA will be conducted on identified software fault conditions, and will 
proceed from a qualitative to a quantitative analysis as the design 
develops. When the SHEA indicates a potential problem, it will be made 
known to the responsible engineer in order to initiate proper action. The 
SHEA will be reviewed on a continuous basis to verify that software design 
modifications do not add hazards to the system. 
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The SHEA should be developed in conjunction with FMEA. 

RESULTS The SHEA will provide information to evaluate identified software related 
hazards, identify safety critical areas in software design and provide inputs 
to safety design criteria and procedures. The latter will include provisions 
and alternatives to eliminate or control all unacceptable and undesirable 
software related hazards based on their combination of severity and 
probability of occurrence, and to identify critical items. 

DOCUMENTATION Document the analysis to show compliance with the specified system 
safety requirements and to track the corrective action. 

 

INSTRUCTIONS FOR COMPLETTNG THE SHEA FORM:  

• In Contract No., enter the contract number for which the SHEA is being performed. 
• In Contractor, enter the name of the Contractor responsible for the SHEA. 
• In SHEA No., enter the SHEA number which will be coded and sequentially numbered by each Contractor 

for each system. This coding sequence will be utilized for all related predictions and analysis. 
• In Rev. No, enter the revision number of the SHEA to indicate the latest status. 
• In System, enter the nomenclature of the applicable system. 
• In Subsystem, enter the nomenclature of the subsystem as broken out from the system and which includes 

the item undergoing SHEA. 
• In Document No., enter the document number of the software document for the specific software function 

being analyzed. 
• In Sheet _ of _, enter the individual sheet number and the total number of sheets contained in this analysis. 
• In Prepared by _, Date, the preparer will sign and enter the date of issue or completion on each sheet of the 

analysis. 
• In Reviewed by _, Date -, the reviewer will sign and enter the date of review on each sheet of the analysis. 
• In Approved by _ Date -, the Contractor's Project Manager will sign to approve and enter the date of 

approval on each sheet of analysis. 
• In SOFTWARE FUNCTION AND DESCTIPTION, enter the nomenclature and brief functional description of 

the software function within the specified module, including commands, data input  or control function 
• In SYSTEM MODE, enter state of the system when the software related fault condition occurs. (See 

Definitions) 
• In HAZARD DESCRIPTION, describe a software fault condition, which could lead to an accident involving 

potential injury death or equipment damage. 
• In PROBABILITY OF OCCURRENCE, enter the probability of occurrence of the software fault condition, 

measured in events per million hours of operation. Identify data source, such as experience in similar 
applications, etc. 

• In POTENTIAL CAUSE, enter the most likely primary and secondary causes that can potentially contribute 
to the presence of the hazard. 

• In EFFECT ON SUBSYSTEM /SYSTEM, describe the effect that the software fault condition may have on 
the module and the next higher level, i.e., subsystem or system element in terms of inputs and outputs, and 
in terms of system safety and operational impact (e.g. delay, inconvenience, injury, damage, fatality, etc.) 

• In HAZARD RISK INDEX, enter a combination of the qualitative measure of the worst potential consequence 
resulting from the hazard, and its probability of occurrence (e.g., IA, IIB, etc.), under the following conditions: 

• In INITIAL, enter the designation for hazard risk index estimated prior to implementation of the controlling 
measures. 

• In RESIDUAL, enter the designation for hazard risk index estimated following the adoption/implementation 
of the controlling measures. This may frequently result in reduction of the probability of occurrence of the 
hazard. 
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• In POSSIBLE CONTROLLING MEASURES AND REMARKS, describe actions that can be taken in the 
software, firmware, or procedural changes that can be made to prevent the anticipated hazardous event 
from occurring. If changes cannot be implemented in software or firmware, propose external controls in 
hardware or other procedural changes. As appropriate, enter name(s) of related analysis and reference 
number(s) and which approach is being proposed: i.e., software, firmware, hardware design change, 
procedures, special training, etc. 

• In RESOLUTION, describe changes made or steps taken relative to design and/or procedures, training, etc., 
to eliminate or control the hazard. 

 

4.3 Threat and Vulnerability Assessment Process 
Planning in advance of day-to-day passenger rail crimes, terrorist acts, or other security incidents is 
essential to providing CHST passengers and employees with a safe and secure environment.  A breach 
in security may result in serious injuries or death, destruction of property and facilities, and/or the inability 
to continue CHST system operations to the region.  To evaluate the susceptibility to potential threats and 
to design corrective actions that can reduce or mitigate the risk of serious consequences from a security 
incident, a Threat and Vulnerability Assessment (TVA) will be initiated during the preliminary phases of 
the CHSTP.  The assessment will be reviewed and updated at each subsequent phase.  The TVA 
process consists of four activities 

• Identification of critical assets of the CHST system 

• Analysis of the threats against these assets 

• Identification of potential vulnerabilities within the proposed CHST system 

• Summary analysis of security incident consequences 

The TVA Process will identify the likelihood of specific threats that may endanger railroad assets (people 
and property); the potential vulnerabilities associated with the design of the CHST system; and mitigation 
efforts that can be designed into the CHSTP to reduce the risk and to minimize the consequences of 
identified potential criminal and terrorism activities.  It will also identify future security training needs of 
transit personnel and the necessity for security procedures.  The Security Risk Assessment will be 
protected under Sensitive Security Information (SSI) and shared only with those persons with a need to 
know. 

4.3.1 Asset Identification 

Assets are defined as people and property.  Project assets include the following: 

• People – passengers, employees, visitors, contractors, vendors, surrounding communities, and 
others who come into contact with the transit system 

• Property – fixed infrastructure, rolling stock, software, plans and procedures 

Property assets associated with the CHSTP will be identified during the TVA process and included as a 
listing in the Threat and Vulnerability Assessment Report.  

4.3.2 Asset Criticality Determination 

Assets will be prioritized in terms of criticality.  Most weight will be given to those assets that present the 
greatest threat to life safety or service disruption.  In making this determination, consideration will be 
given to the following: 

• Impact on CHST system passengers,  employees, and first responders 

• Impact on CHST system operations 
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• Economic value of the asset, including current and replacement value 

• Intrinsic value of the asset to a potential adversary 

• Asset location to other critical assets 

4.3.3 Identification of Threats Against Critical Assets 

Threats are defined as specific intentional acts that will damage the system, its facilities, or its patrons.  
Passenger rail agencies face security threats from three primary classifications of crime: crimes against 
persons, crimes against property, and other crimes committed on railroad property.  Other crimes 
committed on railroad property generally are minor and affect quality of life.  They degrade the quality of 
transportation service and interfere with passengers’ use of the transportation system.  The majority of 
crimes committed do not pose a physical threat to passengers but may erode passengers' sense of 
security and make passengers feel intimidated.   

The threat analysis will define the level or degree of threats against the proposed rail system.  

4.3.4 Threat Scenarios  

Threat scenarios will be developed to identify and evaluate vulnerabilities that may make the asset 
susceptible to an attack.  Scenario development also identifies impacts of threats on critical assets and 
promotes mitigation strategies and capability needs.  The scenarios are intended to represent creditable, 
real-world events and, as such, will be derived primarily from other operating systems’ experiences, FTA 
and Transportation Security Administration resource documents, and local crime report information. 

4.3.5 Vulnerabilities 

Vulnerability is the susceptibility of the system to a particular type of security incident or event that can be 
taken advantage of to carry out a threat.  Vulnerabilities may surface as a result of the following: 

• Design and construction of the stations, trackway, wayside facilities, park-and-ride lots, aerial 
structures, underground structures, operations and maintenance facilities, and central control 

• Equipment and technology used 

• Operating procedures 

• Policing and security practices 

A vulnerability analysis will be prepared to identify specific weaknesses with respect to how the new 
facility or system may invite and permit a threat to be accomplished.   

4.3.6 Security Incident Frequency 

The likelihood of a security incident or event affecting a system or facility will be categorized as follows: 

• High – Indicates that a definite threat exists against the asset and that the adversary has both the 
capability and intent to attack or commit a criminal act, and that the asset is targeted on a frequently 
recurring basis 

• Frequent – Indicates that a credible threat exists against the asset based on knowledge of the 
adversary’s capability and intent to attack or commit a criminal act against the asset, based on related 
incidents having taken place at similar assets or in similar situations 

• Occasional – Indicates that there is a possible threat to the asset based on the adversary’s desire to 
compromise similar assets 

• Seldom – Indicates that there is a low threat against the asset and that few known adversaries would 
pose a threat to the asset 
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• Never – Indicates no credible evidence of capability or intent and no history of actual or planned 
threats against the asset 

Table 4-4 describes the probability characteristics of a security incident or event.  The probability 
categories – Levels A, B, C, D, and E – will be used in the Security Criticality Matrix. 

 

Table 4-4 Security Event Probability Categories 

Description Level Specific Individual Asset Fleet or Inventory 

High A Likely to Occur Frequently Continuously Experienced 

Frequent B Will Occur Several Times in Life of an 
Asset Will Occur Frequently 

Occasional C Likely to Occur Sometime in Life of an 
Item Will Occur Several Times 

Seldom D Unlikely but Possible to Occur in the Life 
of an Item 

Unlikely but can Reasonably be 
Expected to Occur 

Never E So Unlikely it can be Assumed 
Occurrence May not be Experienced Unlikely to Occur but Possible 

 
4.3.7 Security Incident Severity  

In addition to threats, the worst-case consequences of security incidents will be evaluated.  Consequence 
severity is defined as the degree of injury or amount of damage that may be expected from a successful 
attack or criminal act against an asset.  Examples of consequences include injuries to the public or to 
CHST system personnel, loss of equipment causing financial losses, and disruption to CHST system 
operations.  Severity categories will be defined to provide a qualitative measure of the result of a security 
breach and are summarized in Table 4-5. 

 

Table 4-5 Threat Severity Categories 

Category Severity Characteristics 

1 High Death or System Loss or Extensive Damage 

2 Moderate Severe Injury or Moderate System Damage 

3 Low Minor Injury or Minor System Damage 

 

4.3.8 Security Criticality Matrix 

The severity of a threat and the likelihood of occurrence will be combined into a risk level criticality matrix.  
The consequences will be assessed both in terms of severity of impact and probability of occurrence for a 
given threat.  The criticality matrix organizes the resulting consequences into categories of high, serious, 
and low.  The matrix will help to prioritize consequences and to focus available resources on the most 
serious threats requiring resolution while effectively managing the available resources.  Threats with 
vulnerabilities identified as high may require further investigation and indicate that the condition cannot 
remain as-is but must be mitigated.  A serious consequence in the matrix indicates that a countermeasure 
should be implemented, if at all possible, within fiscal constraints.  A low consequence means that it is 
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acceptable to allow the risk without providing any countermeasures.  The Security Criticality Matrix is 
shown in Table 4-6. 

Table 4-6 Criticality Matrix  

Frequency of 
Occurrence 

Vulnerability Categories 

I 

High 

II 

Moderate 

III 

Low 

(A) High H (IA) H (IIA) M (IIIA) 

(B) Frequent H (IB) H (IIB) M (IIIB) 

(C) Occasional H (IC) M (IIC) L (IIIC) 

(D) Seldom M (ID) L (IID) L (IIID) 

(E) Never M (IE) L (IIE) L (IIIE) 

Hazard Risk Index  Risk Decision Criteria 

IA, IB, IC, IIA, IIB  High (H) Vulnerability must be mitigated 

ID, IE, IIC, IIIA, IIIB  Moderate (M) Vulnerability should be mitigated if  
possible within fiscal constraints 

IID, IIE, IIIC, IIID, IIIE  Low (L)  Vulnerability is acceptable with review 
by the Authority 

Source: Adapted from FTA’s Public Transportation System Security and Emergency 
Preparedness Planning Guide 

4.4 Verification and Validation Documentation 
Each identified safety hazard and security risk will be managed to resolution through the Verification and 
Validation (V&V) methodology and documented in the Requirements Management Tool database system 
adopted by the CHSTP. The V&V methodology and documentation requirements are described in Section 
7.0 of this SSMP. 
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5.0 DEVELOPMENT OF SAFETY AND SECURITY DESIGN CRITERIA 
5.1 Prevention Through Design 
Hazards can be resolved by deciding to either assume the risk associated with the hazard or to eliminate 
or control the hazard. The Prevention Through Design principle incorporates safety considerations into 
the early design of a system element so as to avoid, eliminate, or mitigate hazard risk to a level as low as 
reasonably practicable.  The following order of precedence shall be applied when incorporating safety 
considerations into design: 

1. Avoidance:  Develop concepts of operations, basis of design, or general system requirements to 
avoid the introduction of hazards to the system. 

2. Elimination. Design, redesign or retrofit to eliminate (i.e., design out) the hazards through design 
selection. This strategy generally applies to acquisition of new equipment or expansion of existing 
systems; however, it can also be applied to any change in equipment or individual subsystems.     

3. Substitution for Minimum Risk.  If an identified hazard cannot be eliminated, reduce the associated 
risk to an acceptable level. This may be accomplished, for example, through the use of fail-safe 
devices and principles in design, the incorporation of high-reliability systems and components and 
use of redundancy in hardware and software design.  

4. Engineering Controls.  Hazards that cannot be eliminated or controlled through design selection will 
be controlled to an acceptable level through the use of fixed, automatic or other protective safety 
design features or devices. This could result in the hazards being reduced to an acceptable risk level. 
Safety devices may be part of the system, subsystem or equipment. Examples of safety devices 
include interlock switches, protective enclosures and safety pins. Care must be taken to ascertain that 
the operation of the safety device reduces the loss or risk and does not introduce an additional 
hazard. Safety devices will also permit the system to continue to operate in a limited manner. 
Provisions will be made for periodic functional checks of safety devices. 

5. Provide Warning Devices.  When neither design nor safety devices can effectively eliminate nor will 
control an identified hazard, devices shall be used to detect the hazardous condition and generate an 
adequate warning signal to provide for personnel remedial action. Warning signals and their 
application will be designed to minimize the probability of incorrect personnel reaction to the signals 
and will be standardized within like types of systems. Warning signals and their application should 
also be designed to minimize the likelihood of false alarms that could lead to creation of secondary 
hazardous conditions. 

6. Administrative Controls.  Where it is not possible to eliminate or adequately control a hazard through 
design selection or use of safety and warning devices, procedures and training will be used to control 
the hazard. Special equipment operating procedures can be implemented to reduce the probability of 
a hazardous event and a training program can be conducted. The level of training required will be 
based on the complexity of the task and minimum trainee qualifications contained in training 
requirements specified for the subject system element and subsystem. Precautionary notations in 
manuals will be standardized. Safety critical tasks, duties and activities related to the system element 
and subsystem will require certification of personnel proficiency. However, without specific written 
approval, no warning, caution or other form of written advisory will be used as the only risk reduction 
method for unacceptable and undesirable hazards.  

7. Personal Protective Equipment and Guards:  Where no other higher-level alternative mitigations are 
possible, the use of personal protective equipment or the installation of guards will be used to mitigate 
the hazard. Personal protective equipment and guards may be used to supplement other higher-level 
mitigations, but when they are the only mitigation applied they are to be used only when no other 
alternatives exist.  
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5.2 Development of Design Criteria 
Design criteria are developed from the engineering experience of the design team obtained from 
numerous other rail projects, as well as the following sources: 

• Formal hazard analyses, including Preliminary Hazard Analysis 

• Threat and Vulnerability Assessments 

• Federal Railroad Administration regulations found in  Code of Federal Regulations Title 49, Parts 
200-299 

• California Public Utilities Commission (CPUC) General Orders 

• California Building Codes 

• California State Fire Marshal’s Office direction and recommendations 

• Local building codes and Fire Marshal recommendations 

• National Fire Protection Association (NFPA) 

• American Public Transportation Association (APTA) 

• American Railway Engineering and Maintenance-of-Way Association(AREMA) 

• Underwriters Laboratories (UL)  

• Safety and security recommendations of the Department of Homeland Security (DHS), Transportation 
Security Administration (TSA),  and the Federal Transit Administration (FTA) 

• Other industry or technical standards 

CHSTP will conduct Preliminary Hazard Analysis and Threat and Vulnerability Assessment during the 
Preliminary Engineering phase to aid in defining safety and security design criteria. 

Design criteria are developed to address system safety and security requirements applicable to the entire 
system.  System safety and security requirements for each specific design element will be incorporated 
into the corresponding element design criteria contained in the CHSTP Design Criteria.  There are no 
separate sections in the CHSTP Design Criteria specifically identified as “safety and security design 
criteria.”  

The processes described in the CHSTP Verification and Validation Management Plan (VVMP) will ensure 
that the design criteria and the basis of design report will incorporate safety and security requirements 
into the project design. 

The following documents have been prepared by the PMT in order to achieve the project’s design 
criteria’s objectives:  

• Basis of Design Report 

• Risk Management Plan and Hazard Log 

• System Requirements 

• Infrastructure Maintenance Plan 

• Design Manual 

• Standard Drawings 

• Standard Specifications 
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A consistent approach will be utilized within all the engineering efforts and will assist the CHSTP Regional 
Consultant Teams in preparation of their designs. 

The Basis of Design Report defines the key CHST system performance requirements. This document 
serves as the guiding force in establishing the design criteria and development of design standards.  The 
key audience for the Basis of Design Report is the Authority, the Program Manager, the Regional Project 
Managers, and the Section Designers.  The purpose of the report is to guide the Engineering 
Management Team during the development of engineering criteria and provide the required performance 
levels for the CHST system. 

A Risk Management Plan and Hazard Log will be developed outlining methodologies to ensure that a 
consistent approach to risk assessment and cost are applied throughout the CHSTP.  The plan will 
address both system safety risk and project delivery risk, and include a Program level risk register that will 
be regularly updated and maintained. 

The CHSTP System Requirements provides a common platform for which similar Code of Federal 
Regulations, CPUC General Orders, and European Union Technical Specifications for Interoperability, as 
well as other industry best practice and standards, can be collectively presented and assessed at a 
detailed technical level.  In addition to guiding and supporting specific technical guidance at the 
subsystem level, the CHSTP System Requirements structure is used to demonstrate how the 
performance objectives of the CHSTP are to be achieved. 

The Infrastructure Maintenance Plan is a base document outlining how the CHST system will be 
maintained.  This document sets forth the requirements for maintenance facilities for rolling stock and the 
railway infrastructure, as well as the approximate location and size of supporting facilities. 

Design Criteria have been prepared that is intended to serve as the design requirements for a possible 
Design/Build consortium. The Design Criteria identifies and specifies required elements and 
considerations to ensure a safe and reliable operating railway for the CHSTP.  The Design Criteria will be 
supported by Standard Drawings and Standard Specifications as required.   

5.3 Design Reviews 
CHSTP drawings and specifications will be reviewed informally during development and formally during 
preliminary and final design. The purpose of these reviews will be to verify conformance with all of the 
projects design criteria. These reviews are performed by the corresponding PMT discipline design 
personnel, their design supervisors, applicable oversight agencies, representatives from the Regional 
Consultants, and the PMT System Safety and Security staff.  

Design reviews will be scheduled and coordinated so as to permit ample opportunity for comments and 
approvals.  After satisfactory resolution of comments, the specifications are “sealed” by professional 
engineers from the Regional Consultants design group and issued for use.  

5.4 Deviations and Changes 
For any instances that arise requiring a possible deviation from the safety-critical or security critical design 
criteria (i.e., physical constraints identified within the projects corridor conflicting with baseline 
requirements), the PMT and the associated segment Regional Consultant during Preliminary Engineering 
(and PMT and design/build contractor during Final Design) will be required to explore all reasonable 
alternatives to provide a design that conforms to the requirements of the existing criteria.  If a reasonable 
alternative cannot be developed, the requesting party will submit a Design Variance Request (DVR) to the 
Safety and Security Project Committee (SSPC), whose members include safety and security personnel 
and representatives of the required engineering disciplines. The requesting party will be responsible for 
identifying and resolving any hazards or vulnerabilities related to any deviations.  
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For all contractor-identified deviations, the contractor will conduct a hazard and vulnerability analysis to 
identify any hazards or vulnerabilities resulting from the proposed deviation that may require resolution. 

If the change request is approved, the findings and recommendations will be incorporated into the Final 
Design engineering and construction plans and the Final Design Verification Checklist(s) will be updated 
to reflect the change. 

During the life cycle of the project, the SSPC may also confront design issues that require additional 
hazard analysis or vulnerabilities assessment, the outcome of which may result in requests for design 
changes.  Such requests will be submitted to the SSPC for review and processed through the Design 
Variance Request process. 

The PMT is responsible for monitoring all design requests/changes for compliance with the Design 
Criteria or Design Standards documents, including statutory and regulatory requirements and 
requirements specified in any contract.  
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6.0 QUALIFIED OPERATIONS AND MAINTENANCE PERSONNEL 
6.1 Operations and Maintenance Requirements   
The PMT Operations and Maintenance Team (OMT) will be responsible for developing system operations 
and maintenance requirements that support the safe and efficient operation of the California High-Speed 
Train system. Principle activities of the OMT include: 

• Provide ongoing operations input to the Engineering Management Team and Regional Engineering 
teams in the development of system design elements 

• Review and comment on Engineering design elements to ensure responsiveness to operations’ 
functional requirements 

• Coordinate with FRA on development of CHSTP System rules and procedures and their relationship 
to current regulations and new regulations that will emerge from the CHSTP. Key categories include: 

o Code of Federal Regulations (CFR) regulatory issues 

o Rail System Operating Rules 

o System Safety Rules and Procedures 

o Standard Operating Procedures 

o Emergency Action Plans and Procedures 

• Coordinate with railroads, operating agencies/rail service providers and stakeholders as required  

Personnel staffing requirements for the operation and maintenance of the in-service CHST system will be 
established and described in the CHST System Training and Personnel Qualification Plan, to be 
developed prior to the startup of revenue operations. 

Development of the Operations and Maintenance Plan for any system or subsystem component will begin 
during CHSTP Construction Phase.  Position titles, responsibilities, qualifications, and training 
requirements will be identified consistent with other high-speed rail operating systems using similar 
technologies and operating characteristics.  The magnitude of the in-service CHST system (trains 
operated, vehicles in service, track and OCS systems to maintain) will determine staffing levels for 
operators, maintainers, and supervisors.   

Additionally, the CHST System Infrastructure Maintenance Requirements Plan (IMRP) establishes and 
describes how infrastructure maintenance will be planned and implemented including methods utilized 
and resources required.  The IMRP specifies the CHST system requirements necessary to meet 
passenger and public safety levels that meet or exceed FRA Class 6 Regulatory Safety Standards, 
consistent with FRA’s High-Speed Passenger Rail Safety Strategy. IMRP requirements will be 
incorporated into the system Design Criteria during the Preliminary Engineering phase of the CHSTP. 
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6.2 Operations and Maintenance Plans, Rules and Procedures 
The following documents will be revised for the CHST system during the Project Construction Phase, in 
preparation for Testing and Startup:  

• Concept of Operations 

• Code of Operating Rules 

• Rolling Stock Maintenance Plan 

• Infrastructure Maintenance Requirements 
Plan 

• Training and Personnel Qualification Plan 

• Service/Operating Plan 

• Command and Control Facilities Plan 

• On-Board Operating Plan 

• Passenger Station Operating Plan 

• Passenger Train Emergency 
Preparedness Plan 

• Air Brake Operating Instructions 

• Electrical Operating Instructions 

• Emergency Operating Procedures 

• Timetable Special Instructions 

• On-Track Safety Rules 

• System Safety Program Plan 

• Security and Emergency Preparedness 
Plan 

 

6.3 Training Program 
The PMT will be responsible for ensuring qualified O&M personnel assigned to the CHST system are 
trained to perform pre-revenue and revenue operations.  Instruction in safe methods of operation, safety 
requirements, and emergency response procedures will be included in manuals, handbooks, and other 
documentation developed for the training and certification of operations and maintenance personnel.  
Training plans, which include in-house classroom training and on-the-job training and testing, will be 
developed based on the individual characteristics of the equipment or CHST System locations. 

The future CHST system Operators, Instructors and Field Supervisors will undergo familiarization training 
on all operational equipment, rules, plans and procedures. The future Central Control Operations Staff 
(including Superintendents, Supervisors, and Train Dispatchers) will require extensive training and 
qualification on the train control system, in addition to operating rules and procedures, and safety and 
security procedures.  

Positions which will require detailed job descriptions and training programs prior to entering the Testing 
Phase of the CHSTP include, but are not limited to the following:  

• Superintendents 

• Operations Supervisors 

• Train and Engine Service Employees  

• Control Center Supervisors 

• Control Center Train Dispatchers  

• Equipment Maintenance Employees 

• Signal and Communications Employees 

• Maintenance of Way Employees 

• Power and OCS Employees 
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Contractors and suppliers providing equipment and facilities for the CHST system will be responsible for 
developing training plans, training manuals, and conducting training courses for applicable CHST System 
Operations and Maintenance staff.  Contractors will be required to develop and implement programs to 
train appropriate Authority personnel in the operation and maintenance of each piece of equipment or 
systems provided in conformance with the CHST System Training and Personnel Qualification Plan. 

6.4 Emergency Preparedness 
A Passenger Train Emergency Preparedness Plan (PTEPP) will be developed prior to the start of the 
Testing Phase of the CHSTP to prepare for emergency incidents that occur during testing.  The PTEPP 
will be further developed and carried over into the start of revenue service.  The PTEPP will contain 
emergency preparedness requirements and procedures for the Operations and Equipment Maintenance 
disciplines, in compliance with 49 CFR, Part 239. The PTEPP will identify requirements for a program of 
training (including instructional programs, emergency preparedness drills and tabletop exercises) of 
railroad operating and maintenance personnel and emergency responders.  The goal of the PTEPP is to 
verify and validate the following: 

• Adequacy of emergency plans and procedures 

• Readiness of railroad operating and maintenance personnel to perform under emergency conditions 

• Effective coordination between railroad operations and emergency response agencies – police, fire, 
and emergency medical services 

• Familiarization of fire, police, and emergency medical services personnel with the physical and 
operating characteristics of CHSTP operations and inherent hazards 

After-action reviews will be conducted following any major emergency response event or exercise prior to 
the start of revenue operations.  A report of the findings will be provided to the Safety and Security Project 
Committee (SSPC).  Action items will be tracked by the SSPC to completion through the V&V process.  
Outcomes may include recommendations for revisions to the PTEPP, operating rules or procedures, 
equipment or infrastructure changes, or emergency responder procedures, and changes to training plans 
and training programs pertaining to emergency response and personnel. 

Fire/Life Safety and Security Committees will be established at both a regional and State level as 
described in Section 3.3.3 of this SSMP to provide a vehicle for clear, consistent communication with 
emergency responders. 
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7.0 SAFETY AND SECURITY CERTIFICATION PROGRAM 
7.1 Overview 
The California High-Speed Rail Authority is ultimately responsible for ensuring that all safety-critical and 
security-critical elements of the CHST system are designed, constructed, tested, and made operationally 
ready in a safe and secure manner prior to the start of revenue service.  The Safety and Security 
Certification Program describes the responsibilities and processes required to demonstrate that the CHST 
system is safe and secure, in conformance to the FTA Handbook for Transit Safety and Security 
Certification and Federal Railroad Administration (FRA) Regulations 49 CFR 236, Sub-parts H and I for 
Positive Train Control, and other FRA Regulations as applicable.  The Safety and Security Certification 
Program applies to all phases of the CHSTP, from preliminary engineering to the start of revenue 
operations, for each segment designed and built for the system.  

The Safety and Security Certification Program follows the verification and validation processes and 
principles as outlined in the Verification and Validation Management Plan (VVMP) in that it seeks to verify 
that the safety and security system specifications that are developed as mitigations to known hazards and 
vulnerabilities are carried through in the final design, construction and operational readiness phases. The 
safety and security system specifications are also validated for their effectiveness in mitigating the target 
hazards and vulnerabilities.  The verification and validation process will be used to verify and validate the 
safety and security certification checklists. 

The PMT System Safety Manager, in coordination with and in conjunction with the PMT Operations 
Manager and Engineering Manager will be responsible for initiating the safety and security certification 
process during the preliminary engineering phase of the CHST Project.  The Program Management Team 
led by the System Safety Manager, will develop a Certifiable Elements and Hazards Log (CEHL) for 
safety-critical and security-critical system elements and their associated hazards and mitigations. The 
CEHL will carry though all of the project phases to ensure that hazards identified in the Preliminary 
Engineering Phase are mitigated consistently throughout the project life cycle.   

Hazards and vulnerabilities identified on the CEHL will be analyzed to determine appropriate measures 
for mitigation. Mitigations will provide input to the V&V process, resulting in the development of V&V 
Certifiable Items Lists for each project phase that in turn lead to development of V&V Certifiable Items 
Lists for the subsequent project phase.  

V&V Certifiable Items Lists that are specific to safety and security requirements will be distinctly identified 
as such and tracked in conformance with the VVMP, and collectively make up the verification and 
validation evidence that supports safety and security certification.  The PMT System Safety Manager, with 
the assistance of the PMT Security Manager, will have overall responsibility for the administration of the 
Safety and Security Certification Program.  

7.2 Program Goals and Objectives 
The goals of the Safety and Security Certification Program are to verify that identified safety and security 
requirements have been met in the preliminary engineering, final design, and construction phases and to 
provide evidence that the CHST system is safe and secure for revenue service.  The objectives of the 
Safety and Security Certification Program are to document the following: 

• Safety and security design criteria are reflected in contract documents 

• Facilities and equipment have been designed, constructed, manufactured, inspected, installed, and 
tested in accordance with safety and security requirements 

• Operations and maintenance procedures and rules have been developed and implemented to ensure 
safe operations 
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• Training documents have been developed for the training of operating and emergency response 
personnel 

• Transportation and maintenance personnel have been trained and qualified 

• Emergency response agency personnel have been prepared to respond to emergency situations in or 
along the CHST system corridor 

• Safety and security systems integration tests have been conducted 

• All safety and security related issues have been addressed and resolved 

Certification occurs at the beginning of each project phase, and is required for advancing project 
elements into the next project phase.  For example, the Final Design of a bridge structure must be 
certified to meet all safety and security design criteria prior to construction, and then must be certified to 
have been built in conformance to those safety and security design criteria before being placed into 
operation. This process assures the Authority that CHSTP elements are safe and secure as they move 
through each successive phase of the project. 

Certification Items that are not completed prior to moving to the next phase are placed on an Open Items 
List and tracked to completion.  The Open Items List describes a plan for closure of the Certifiable Items, 
including target dates and an accountable person for closure. 

7.3 Safety and Security Certification Process 
Safety and security certification is managed by the PMT through the oversight and participation of the 
Safety and Security Project Committee (SSPC), and with the ultimate approval of the Authority through 
the Safety and Security Executive Committee. 

The SSPC will be responsible for tracking the progress of the safety and security certification through 
regular review and update of Hazard Log maintained by the PMT Safety Manager. 

Federal Railroad Administration approval to operate will be achieved through final safety and security 
certification prior to the start of revenue service. 

7.3.1 Certifiable Elements and Hazards 

A Certifiable Elements and Hazards Log will be established during the Preliminary Engineering Phase.  
The CEHL identifies the major elements of the CHST system that are to be proven to be safe and secure 
prior to the startup of revenue service and acts as a guide for the certification process throughout project 
life cycle.  Hazards associated with each major element that can reasonably be expected to occur in the 
CHST system will be identified through a System Hazard Analysis process and placed on the CEHL.  The 
CEHL will be developed by the PMT System Safety Manager in collaboration with the other PMT 
discipline technical experts and presented to the SSPC for review and approval.  The CEHL will be 
updated and expanded following the completion of analyses during the various phases of the CHSTP.  A 
sample CEHL is shown in Figure 7-1. 
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Figure 7-1 Sample CEHL 

 
Note – Figure 7-1 is a sample representation only. Refer to current CEHL for identified hazards and required 
mitigations.  Due to space considerations Figure 7-1 only depicts Preliminary Engineering and Final Design phases; 
subsequent phases will be added as the project matures. 

 

7.3.2 Identification of Hazards and Vulnerabilities 

Safety and security are addressed during project design through the identification of safety and security 
design criteria for each certifiable element in the CEHL.  The principle means of identifying safety-related 
design criteria is a Preliminary Hazard Analysis conducted by the PMT Safety Manager in collaboration 
with the other PMT discipline technical experts.  Other analyses are conducted as necessary.  These 
analyses include Failure Mode Effects Analysis (FMEA), Interface Hazard Analysis (IHA), Software 
Hazard Effects Analysis (SHEA), Fault Tree Analysis (FTA) and Operations Hazard Analysis (OHA).  See 
Section 4.0 for a detailed description of these analysis methods, including sample work sheets. 

The principle means of identifying security-related design criteria are Threat and Vulnerability 
Assessments (TVA) conducted by the PMT Security Manager in collaboration with the other PMT 
discipline technical experts.  Other analyses are conducted as necessary. The TVA will be developed in 
the form of a technical report.   

7.3.3 Tracking of Hazards and Vulnerabilities 

The Certifiable Elements and Hazards Log will be developed and maintained by the PMT System Safety 
Manager and PMT Security Manager collaboratively.  The log will track the process of mitigation efforts 
throughout the CHSTP life cycle.  Regular updates of the log will be presented to the SSPC and included 
in the quarterly reports to the SSEC.  

7.3.4 Design Verification 

Hazard and vulnerability mitigations will be identified as output from the hazard analysis (PHA, TVA, 
FMEA, IHA, SHEA, FTA and/or OHA).  These mitigations will be required to be incorporated into Final 
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Design drawings in order to meet the projected Residual Hazard Risk Index.  The verification and 
validation process, as identified in the CHSTP Verification and Validation Management Plan, will be 
utilized for verifying that the identified mitigations have been satisfactorily incorporated into the Final 
Design.  The tool for tracking V&V compliance is the Certifiable Items List.  A sample Certifiable Items List 
is shown in Figure 7-2.    

 

Figure 7-2 Sample Certifiable Items List

 
 

The design/build contractor shall be responsible for the development of site-specific hazard analysis 
(principally PHAs, but also TVA, FMEA, IHA, SHEA, FTA and OHA as appropriate) required as the safety-
critical or security-critical design criteria are applied to specific, local CHST system elements.  The 
design/build contractor shall also be responsible for developing the V&V Certifiable Items Lists as output 
from the site-specific hazard analysis.  The design/build contractor will be responsible for completing the 
Certifiable Items Lists applicable to their specific project scope during the Final Design Phase.  The 
design/build contractors will identify in the resolution section of the Certifiable Items Lists objective 
evidence that demonstrates compliance with the required safety-critical or security-critical design criteria.  
Requests for variance from the requirements identified in the Certifiable Items Lists will be handled 
through the process identified in Section 5.4.   

All completed Certifiable Items Lists, along with associated supporting material, will be compiled by the 
design/build contractor and available for audit by the PMT System Safety Manager upon request. When 
all Certifiable Items Lists for a particular element or infrastructure component are completed, a Final 
Design Certificate of Conformance Package (consisting of a Certificate of Conformance for the project 
element, all completed Certifiable Items Lists, and all supporting documentation such as hazard analysis, 
drawings, and design element descriptions) will be compiled and forwarded to the PMT System Safety 
Manager.  The PMT System Safety Manager will review the Final Design Certificate of Conformance 
Package for completeness and content accuracy, and will then forward the Final Design Certificate of 
Conformance Package to the SSPC for review and acceptance through the issuance of a Statement of 
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No Objection (SONO).  If accepted by the SSPC, the Final Design Certificate of Conformance Package is 
forwarded to the SSEC for ultimate Authority review and approval.  A sample Certificate of Conformance 
is shown in Figure 7-3. 

 

Figure 7-3 – Certificate of Conformance (Sample) 
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The Certifiable Items Lists will be expanded by the design/build contactor to include a Construction 
section upon completion of the Final Design phase of a particular CHST system element.  The safety- 
and security-critical items identified during the Final Design Phase will be carried over into the 
Construction Phase.   

The design/build contractors will be responsible for completing the Certifiable Items Lists that apply to 
their scope of work during the Construction Phase.  The design/build contractors shall identify in the 
resolution section of the Certifiable Items Lists objective evidence that demonstrates compliance with 
design features that are identified as safety-critical or security-critical.  Requests for variance from the 
requirements identified in the Certifiable Items Lists will be handled through the process identified in 
Section 5.4. 

All completed Critical Items Verification Checklists, along with associated supporting material, will be 
compiled by the design/build contractors and available for audit by the PMT System Safety Manager upon 
request. When all Certifiable Items Lists for a particular element or infrastructure component are 
completed, a Construction Certificate of Conformance Package (consisting of a Certificate of 
Conformance for the project element, all completed Certifiable Items Lists, and all supporting 
documentation such as hazard analysis, field reports, photographs, and drawings) will be compiled and 
forwarded to the PMT System Safety Manager.  The PMT System Safety Manager will review the 
Construction Certificate of Conformance Package for completeness and content accuracy, and will then 
forward the Construction Certificate of Conformance Package to the SSPC for review and acceptance 
through the issuance of SONO.  If accepted by the SSPC, the Construction Certificate of Conformance 
Package is forwarded to the SSEC for ultimate Authority review, approval and certification. 

7.3.5 Testing Verification 

The Certifiable Items Lists will be expanded by the PMT System Safety Manager to include a Testing 
section upon completion of the Final Design phase of a particular CHST System element.  The safety- 
and security-critical items for systems identified during the Final Design and Construction Phases will be 
carried over into the Testing Phase.  In addition, the relationships between systems and subsystems will 
be analyzed for systems integration requirements as identified in a Systems Integration Test Plan, and 
Certifiable Items Lists for integrated testing will be developed to prove the integration of associated 
systems.  

The Systems Contractor(s) will be responsible for any additional analyses that are required (PHA, TVA, 
FMEA, IHA, SHEA, FTA and OHA as appropriate), as the safety-critical or security-critical testing criteria 
are developed and applied to specific CHST system or subsystem elements.  The systems contractor(s) 
will be responsible for developing and completing the Certifiable Items Lists that apply to their scope of 
work during the Testing Phase.  The system(s) contractor must identify in the resolution section of the 
Certifiable Items Lists objective evidence that demonstrates compliance with testing requirements that are 
identified as safety-critical or security-critical.  Requests for variance from the requirements identified in 
the Certifiable Items Lists will be handled through the process identified in Section 5.3.   

All completed Certifiable Items Lists for system testing or system integration, along with associated 
supporting material, will be compiled by the systems contractor(s) and available for audit by the PMT 
System Safety Manager upon request. When all Certifiable Items Lists for a particular system element or 
integrated system relationship are completed, a Testing Certificate of Conformance Package (consisting 
of a Certificate of Conformance for the required system tests, all completed Verification Checklists, and all 
supporting documentation such as hazard analysis, field reports, photographs, and drawings) will be 
compiled and forwarded to the PMT System Safety Manager.  The PMT System Safety Manager will 
review the Testing Certificate of Conformance Package for completeness and content accuracy, and will 
then forward the Testing Certificate of Conformance Package to the SSPC for review and acceptance 
through the issuance of SONO.  If accepted by the SSPC, the Testing Certificate of Conformance 
Package is forwarded to the SSEC for ultimate Authority review, approval and certification. 
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7.3.6 Startup Verification 

The Certifiable Items Lists will be expanded by the PMT System Safety Manager to include a Startup 
section as the CHST system is prepared for the start of revenue operations.  The safety- and security-
critical items for operational readiness of the CHST System identified during the Final Design, 
Construction and Testing Phases will be carried over into Startup.  Certifiable startup items include but 
are not limited to operation plans, emergency preparedness plans, training programs, timetables and 
rulebooks.  

The O&M contractor(s) will be responsible for completing the Certifiable Items Lists that apply to their 
scope of work prior to Startup.  The O&M contractor(s) must identify in the resolution section of the 
Verification Checklists objective evidence that demonstrates compliance with requirements for the start of 
revenue operations that are identified as safety-critical or security-critical.  The O&M contractor(s) will be 
responsible for any additional analyses that are required (PHA, TVA, FMEA, IHA, SHEA, FTA and OHA 
as appropriate), as the safety-critical or security-critical criteria for startup are applied to specific CHST 
system, subsystem or operational elements.  Requests for variance from the requirements identified in 
the Certifiable Items Lists will be handled through the process identified in Section 5.3. 

All completed Certifiable Items Lists for the start of revenue operations, along with associated supporting 
material, will be compiled by the O&M Contractor(s) and available for audit by the PMT System Safety 
Manager upon request. When all Certifiable Items Lists for a particular system or operational element are 
completed, a Startup Certificate of Conformance Package (consisting of a Certificate of Conformance for 
the startup requirements, all completed Certifiable Items Lists, and all supporting documentation such as 
hazard analysis, field reports, photographs, and drawings) will be compiled and forwarded to the PMT 
System Safety Manager.  The PMT System Safety Manager will review the Startup Certificate of 
Conformance Package for completeness and content accuracy, and will then forward the Startup 
Certificate of Conformance Package to the SSPC for review and acceptance through the issuance of 
SONO.  If accepted by the SSPC, the Startup Certificate of Conformance Package is forwarded to the 
SSEC for ultimate Authority review, approval and certification. 

7.3.7 Open Items List 

Certifiable Items that cannot be closed prior to the start of the next project phase shall be placed on an 
Open Items List for tracking purposes.  The Open Items List will describe the Certifiable Item itself, 
restrictions or conditions that allow permit the movement of the project element to the next project phase, 
a target date for closure, and a person of accountability for the certifiable item.  The Open Items List will 
be periodically reviewed by the SSPC for progress and completeness. 

7.3.8 Conditional Use Permit 

Certifiable Items that require placement on the Open Items List will be reviewed by the PMT System 
Safety Manager and additional hazard analysis applied as appropriate.  The results of the hazard analysis 
will be incorporated into a Conditional Use permit that describe the conditions or restrictions that allow the 
use or advancement of the certifiable item into the next project phase before certification for that item is 
complete.  The Conditional Use permit will be presented to the SSPC for review and SONO.  The 
Conditional Use permit will describe all conditions or restrictions associated with the Certifiable Item, and 
an expiration date.  Extension of the expiration date will require further review and SONO by the SSPC. 
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8.0 CONSTRUCTION SAFETY AND SECURITY 
8.1 Overview 
The purpose of the construction safety and security program is to define the minimum health, safety and 
security requirements to which all participating CHSTP staff, contractors and subcontractors shall adhere 
to in fulfilling the Authority’s commitment to ensuring a safe and secure construction project.  This 
commitment includes the prevention of job-related injuries and illnesses for the workers engaged in 
project construction activities, as well as providing safe and secure conditions during construction of the 
project for the members of the public, who live, work or travel near to the project work areas. 

All applicable codes and regulations must be followed by employees engaged in construction activities, 
including but not limited to: 

• California Code of Regulations Title 8 Construction Safety Orders 

• Federal Railroad Administration regulations as found at 49 CFR 214, 49 CFR 219, 49CFR225, 49 
CFR 228, 49 CFR 236 

• CPUC General Orders 

• Other applicable federal and state OSHA regulations 

Contractors will be required to develop a Site-Specific Health and Safety Plan (SSHASP) and a Site-
Specific Security Plan (SSSP) that identifies the local conditions and requirements peculiar to the site and 
work to be performed, and is in compliance with the above regulations. 

Contractors are responsible for ensuring the compliance of their employees and subcontractor’s with the 
SSHASP and SSSP. 

8.2 Construction Safety and Security Program Elements 
The CHSTP Construction Safety and Security Program (Appendix B) describes the basic programmatic 
requirements for construction safety and security, compliance to which is required through the CHSTP 
construction contract documents.  Basic elements of the construction Safety and Security Program 
include Site-Specific Health and Safety Plans, which are described below.  

8.2.1 Site-Specific Health and Safety Plans 

The Construction Contractor will be responsible for all aspects of safety and security at the project work 
site, as required through the standard contract provisions.  The Construction Contractor will be required to 
develop and implement a Site-Specific Health and Safety Plan (SSHASP) specific to its contract work on 
the CHSTP, in conformance with the CHSTP Construction Safety and Security Program.  A site-specific 
Job Hazard Assessment (JHA) will be performed by the Contractor to determine the safety processes, 
equipment utilized, and personnel assignments to be provided by the Contractor at each project work site.  

The SSHASP will provide details on how the contractor will fulfill the contract safety and security 
requirements, and will be submitted to the PMT for review and approval. 

8.2.2 Construction Safety and Security Management 

The construction contractor will be responsible for developing and implementing a Site-Specific Health 
and Safety Plan and Site-Specific Security Plan in conformance with the requirements of the CHSTP 
Construction Safety and Security Program.   The construction contractors will also be responsible for 
demonstrating self-certification of safety-critical and security-critical certifiable items as identified through 
the CHSTP V&V process and documented in the V&V Requirements Management Tool database. 

The CHSTP Construction Manager will be responsible for the management oversight of the entire 
construction safety and security program. The CHSTP Construction Management staff will verify 
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contractor compliance with the safety and security requirements of the approved SSHASP and other 
safety/security related contract provisions, and applicable regulations throughout the construction, testing 
and start-up phases of the CHSTP.  The CHSTP Construction Management staff will audit Construction 
contractor submissions involving safety and security designs, testing, construction activities and V&V 
Conformance Checklists.   Results will be reported to the Safety and Security Project Committee in 
compliance with the CHSTP Safety and Security Certification Program described in Section 7.0. 

8.2.3 Stop Work Order 

The CHSTP construction management plan will establish procedures regarding control of nonconforming 
work and stop work orders. In the event that a failure to meet safety and/or security requirements results 
in imminent danger to workers or the general public or property, a Stop Work Order will be issued by the 
CHSTP Construction Manager.   

The CHSTP stop-work procedure shall apply to all construction activities.  The stop-work procedure will 
be used only where imminent danger situations exist.  An “imminent danger” is any condition or practice 
that could reasonably be expected to cause death or serious physical harm immediately or before the 
danger can be eliminated by normal means.  

Stop-work orders will be in effect until the issuing authority determines that the problem(s) is resolved and 
the work area(s) is brought to satisfactory conformance with health, safety and security requirements. 

8.3 Construction Phase Hazard and Vulnerability Analysis 
The CHSTP is committed to identifying and managing construction safety hazards and security 
vulnerabilities as subdivisions within the general issue of project risk. Risk in this context includes those 
events that, if they do occur, could impact on safety, security, the environment, CHSP System’s interests 
or the interests of third parties, including property owners and municipalities. 

8.3.1 Risk Management 

Risk Management is utilized by the CHSTP as a decision support tool, specifically identifying areas of 
high risks, which are reviewed to ensure that all reasonable practicable measures are taken to mitigate 
them. Risk Control measures shall be identified for all risks to the Project. These include financial and 
schedule risks as well as property, safety and security risks.  

For the construction phase, prior to finalization of the contract documents, surveys to identify any unique 
hazards, threats, or vulnerabilities that may exist for the particular construction elements will be 
conducted and actions to mitigate these hazards or vulnerabilities will be included in the Special 
Provisions of the specific contract package. 

During construction, each contractor shall co-operate with CHSTP staff and other interested parties in 
providing information needed in connection with risk management of its contract works. The contractor 
will prepare and submit to the PMT Risk Manager a Risk Management Plan for review and acceptance. 
The Risk Management Plan shall be based upon the CHSTP Risk Management strategy and shall 
include a means of monitoring progress in the reduction of the overall number and impact of risks through 
the use of a Risk Register which shall be in a format acceptable to the PMT Risk Manager. Safety 
hazards and security vulnerabilities shall be identified as risks, and will be included as special categories 
in the Risk Register. 

During the contract each contractor’s Risk Register shall be updated monthly and submitted to the PMT in 
hard copy and electronic formats. The risks identified by the contractor shall be integrated into the 
CHSTP Risk Register. 

The Contractor’s Risk Management process shall ensure that as far as is reasonably practicable: 

• All risks are identified 
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• Judgments are made as to risk importance 

• Risk exposure is reduced to acceptable levels 

• Risk control measures are assessed against cost benefit as appropriate 

• Control measures are reviewed and managed until close out 

For the top “critical” risks from the Risk Register each contractor shall provide a narrative for each Critical 
risk identified in this category section and the mitigation plan proposed. Safety hazards and security 
vulnerabilities will be treated as separate categories of risk, and will be classified as Critical depending on 
specific site conditions. 
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9.0 STATE SAFETY OVERSIGHT REGULATIONS 
9.1 Applicability 
The California High-Speed Train Project does not fall under the Federal Transit Administration 
applicability regulations for State Safety Oversight, described in 49 CFR 659. As such, this section does 
not apply.  The Federal Railroad Administration has authority for oversight of safety regulations. 
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10.0 COORDINATION WITH FEDERAL RAILROAD ADMINISTRATION  
10.1 Activities 
The California High-Speed Train Project will design and construct a railroad system that is regulated by 
the Federal Railroad Administration.  FRA regulation is by directive under the United States Department 
of Transportation.  

Effective on the date the Railroad begins revenue operations, the following generally applicable federal 
railroad safety regulations from Title 49, Code of Federal Regulations, and any amendments thereto are 
made applicable to the CHSTP, except where the CHSTP is granted relief through an FRA waiver.   

• Part 207, Railroad Police Officers 

• Part 209, Railroad Safety Enforcement Procedures 

• Part 210, Railroad Noise Emission Compliance Regulations 

• Part 211, Rules of Practice 

• Part 212, State Safety Participation Regulations 

• Part 213, Track Safety Standards  

• Part 214, Railroad Workplace Safety 

• Part 215, Freight Car Safety Standards 

• Part 216, Special Notice and Emergency Order Procedures  

• Part 217, Railroad Operating Rules 

• Part 218, Railroad Operating Practices  

• Part 219, Control of Alcohol and Drug Use 

• Part 220, Railroad Communications 

• Part 221, Rear End Marking Device 

• Part 222, Use of Locomotive Horns at Public highway-Rail Grade Crossings 

• Part 225, Railroad Accidents / Incidents: Reports, Classification and Investigations 

• Part 227, Occupational Noise Exposure  

• Part 228, Hours of Service of Railroad Employees 

• Part 229, Railroad Locomotive Safety Standards 

• Part 231, Railroad Safety Appliance Standards 

• Part 232, Brake System Safety Standards 

• Part 233, Signal Systems Reporting Requirements 

• Part 235, Instructions Governing Applications for Approval of a Discontinuance  

• Part 236, Rules, Standards and Instructions Governing the Installation, Inspection, Maintenance and 
Repair of Signal and Train Control Systems, Devices, and Appliances  

• Part 237, Bridge Safety Standards 

• Part 238, Passenger Equipment Safety Standards  
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• Part 239, Passenger Train Emergency Preparedness  

• Part 240, Qualification and Certification of Locomotive Engineers 

• Part 242, Passenger Train System Safety Plans 

     

The CHSTP will submit to the FRA any plans, programs, and procedures that affect the safe operation of 
the system, or which are required to demonstrate compliance with the applicable regulations.    

Throughout Preliminary Engineering and Final Design phases the CHSTP will communicate with FRA to 
assure knowledge of the system as it is developed. CHSTP will maintain regular contact with FRA during 
development of operating rules, training of maintenance and operating personnel and development of 
operating practices prior to the start of revenue service.  

As detailed in Section 7.0 of this SSMP the CHSTP will manage a safety and security certification 
program to record and demonstrate that all safety and security requirements for the project are identified 
and integrated into the final system.  

10.2 Implementation 
The CHSTP, through the Program Management Team, will maintain communications with the FRA 
representatives throughout the Planning, Preliminary Engineering, Final Design, Construction, and 
Testing and Start-up phases.  

10.3 Coordination Process   
Interface and coordination with FRA will be conducted through the Program Management Team (PMT). 
The PMT will designate those persons authorized to interface with agents of the FRA to assure that 
information and decisions communicated between CHSTP and FRA are consistent, correct and 
authorized. 

The FRA will provide guidance to the PMT with regard to applicable regulations, documents that will 
require formal submission and approval, and how any variances may be processed. 
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11.0 DEPARTMENT OF HOMELAND SECURITY COORDINATION 
There are currently no DHS requirements or security directives that have been issued by the 
Transportation Security Administration (TSA) applicable to new builds, and particularly high-speed rail. 
The Authority will develop a Security and Emergency Preparedness Plan (SEPP) prior to revenue 
operation.  The SEPP will fulfill DHS/TSA requirements for an operating railroad, which include 
development of an SEPP, and designating a primary and alternate Security Coordinator and providing 
TSA with names and contact information for 24 hour/7 days per week availability.  The Security 
Coordinator will have a direct reporting relationship to the Authority Chief Executive Officer regarding 
matters of security. 

The Authority has established liaison with the TSA Mass Transit and Rail Department through the 
project’s lead security consultant who reports directly to the project operations manager.  This liaison has 
been established to ensure all DHS/TSA requirements will be met once the project is complete, and to 
stay current with all security concerns, threats, best practices and developing security regulations that 
affect rail security. 
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APPENDIX A – CALIFORNIA HIGH-SPEED RAIL AUTHORITY ORGANIZATIONAL CHART
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APPENDIX B – CHSTP CONSTRUCTION SAFETY PROGRAM REQUIREMENTS 
 

1. CHSTP Construction Safety and Security Program 

1.1 Program Goals and Objectives 

The Construction Safety Program is established by the California High-Speed Rail Authority (Authority) to 
implement safety initiatives associated with the construction of the California High Speed Train Project 
(CHSTP) and all other construction, repair, maintenance, and related services required by the Authority. 
The Construction Safety Program applies to all persons or entities involved in the warranty service of the 
post-construction California High-Speed Train Project, including but not limited to the Authority and 
Program Management Team personnel, and warranty service Contractors (prime contractors and 
subcontractors). 

Construction Safety and Security Program goals are as follows:  

• Prevent personal injuries and property damage or loss  

• Provide safe and secure work environment for employees, contractors, passengers, 
emergency responders, and the public at large 

• To convey the CHSTP Safety and Security Policy Statement to all warranty service 
Contractors and sub-contractors 

• To ensure compliance with the stated objectives and requirements contained in the 
CHSTP Safety and Security Policy Statement; Contractor’s Site-Specific Health and 
Safety Plan (SSHASP); contract provisions; applicable federal, state and local laws 
and regulations; and industry consensus standards 

• To identify specific requirements for the Warranty service Contractors’ workplace safety and 
security programs 

• To identify a process for Authority approval of the SSHASP and SSSP submittals. 

The effectiveness of the Construction Safety Program depends upon active participation, 
cooperation, and compliance by Authority staff, Authority’s Program Management Team (PMT) 
staff, and Contractors (and sub-contractors) project managers, superintendents, supervisors, 
and employees. Direct coordination with and between all parties is essential to the successful 
application of the following objectives:  

• Plan and execute all Work to prevent personal injury, property damage or loss 

• Comply with federal, state, and local laws, ordinances, regulations, industry 
consensus standards; and Authority and contractor regulations, policies, procedures, 
and requirements 

• Implement and maintain a system of prompt identification and correction/abatement 
of unsafe and unhealthy practices and conditions 
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• Implementation and maintain a system of prompt detection and reporting of security 
breaches, incidents of conditions. 

• Prompt notification and investigation of all incidents of injury, damage, or near-miss 
incidents to determine causes and take necessary corrective action 

• Establish and conduct an educational program to stimulate and maintain the interest 
and cooperation of all employees through safety and security meetings and training 
programs 

• Proper utilization of Personal Protective Equipment and all required safety 
equipment/devices 

• Employ capable/competent personnel and develop processes providing safe and 
secure working environments for the construction work force, management facilities, 
the affected public, and private businesses and their properties 

• Establish and maintain a comprehensive security program encompassing personnel, facility, 
and site management in conjunction with emergency planning and response procedures 

1.2 California High-Speed Rail Authority Responsibilities 

The California High-Speed Rail Authority is responsible for ensuring that the CHSTP is designed, built, 
tested, and placed into revenue service in a safe and secure manner. To that end, the Authority is 
responsible for the following: 

• Formulation and implementation of acceptable policies, processes, work practices, 
and standards to promote the goals of the safety and security program.  

• Compliance with existing federal, state, and municipal statutory and regulatory 
safety and health laws, standards, codes, regulations, etc.  

The Authority shall provide oversight and guidance with respect to the application and 
enforcement of the CHSTP Safety and Security Policy Statement (Section 1.25.1 of this contract 
section). The Authority shall audit the Contractor’s activities and documentation to ensure 
compliance with the CHSTP Safety and Security Policy Statement and the approved Site-
Specific Health and Safety Plan. The Authority may choose to delegate oversight responsibility 
for safety and security to a Program Management Team. Reference to the “Authority” in this 
contract section includes the Authority’s Program Management Team or other designated 
representative. 

1.3 Contractor Responsibilities 

The Contractor is responsible for ensuring safety and security at all of its work sites, including the 
activities of subcontractors. Safety and security management and enforcement for each contract shall be 
administered by employees (direct hire) of the Contractor.  This responsibility shall not be delegated nor 
contracted out to subcontractors, suppliers, consultant service/company, or any other persons/agency 
without written approval from the Authority.  In compliance with these provisions, the Contractor shall 
perform the following: 
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• Perform a Job Hazard Analysis (JHA) for each job assignment within the scope of the contract for 
which a person may be exposed to incidents of injury or illness.  JHAs previously performed by the 
Contractor will be acceptable for use in determining preventative measures if the scope and 
functionality of the jobs under review are justifiably the same. The previously-performed JHAs, 
however, must address the specific characteristics of each site and tasks performed within the project 
scope.  JHAs shall be documented in electronic format and available for review by the Authority at 
any time. 

• Develop a Site-Specific Health and Safety Plan (SSHASP) which shall address field work-related 
hazards and mitigation measures.  The SSHASP must: 

- Consider all work to be performed by the Contractor (including any activities 
subcontracted); 

- Conform to the Contractor’s corporate work site health and safety program;  
- Conform to applicable workplace safety regulations including but not limited to California 

Code of Regulations Title 8 Construction Safety Orders, Federal Railroad Administration 
regulations as found at 49CFR214, 49CFR219, 49CFR225, 49CFR228, 49CFR236, 
CPUC General Orders, Federal and State OSHA regulations; and,  

- Meet the SSHASP element requirements identified in Section 1.25.4.4 of this document 
• Develop a Site-Specific Security Plan (SSSP) which shall address field work-related 

threats/vulnerabilities and mitigation measures.  This plan must: 

- Consider all work to be performed by the Contractor (including any activities 
subcontracted);  

- Conform to the Contractor’s corporate work site security program; and,  
- Meet the element requirements identified in Section 2.2 of this document 

• Plan and execute all work in compliance with the stated objectives and requirements contained in the 
CHSTP Safety and Security Policy Statement; Contractor’s SSHASP and SSSP; contract provisions; 
applicable federal, state and local laws, regulations; and industry consensus standards 

• Ensure all subcontractors, suppliers, etc. are provided with a copy of the CHSTP Safety and Security 
Policy Statement, and Contractor’s SSHASP and SSSP, and are properly informed of their 
obligations with regards to compliance. 

• Participate in and support applicable safety and security certification processes as identified in 
Section 1.25.5 of this contract. 

• Designate one or more persons as the safety and security representatives responsible to ensure the 
proper implementation of the SSHASP and SSSP respectively. Identify the response plan for the 
representative(s) and reporting responsibilities. The representatives will have sufficient knowledge 
and experience to demonstrate competency for applicable subject matter.  The minimum 
qualifications shall be five years of diversified construction health and safety experience, 30 hour 
OSHA outreach Construction Training card, competent person training certifications for trenching and 
excavations, confined space entry and rescue (as applicable), tunnel construction and ventilation (as 
applicable), fall protection, certification as a Construction Health and Safety Technician (CHST), 
Certified Safety Professional (CSP), or Certified Industrial Hygienist (CIH), and two years experience 
related to the Contract scope of work.  The qualifications of proposed safety and security 
representatives shall be submitted to the Authority for review and approval 30 days prior to field work 
taking place. 
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• The contractor shall be responsible for obtaining permits from the California Division of Occupational 
Safety for the following: 

- Erection or demolition of any building, falsework, scaffolding, or structure the equivalent 25 feet or 
higher. 

- Performing any work related to hazardous materials. 

- Performing any work subject to Cal/OSHA Tunnel Safety Orders. 

Permits will be kept on file at the work site and available for immediate review upon request by the 
Authority. 

• For any engineering or construction equipment (such as drills, cranes, concrete pump trucks, back 
hoes, and the like) that could encroach into the operating right-of-way of other railroads, the 
Contractor shall comply with the requirements of the other railroads including obtaining permits and 
taking the necessary precautions to be taken to preclude any accidental encroachment of the right-of-
way.  Encroachment shall be as defined by the other railroads and may include equipment such as 
cranes which could swing into or fall into the right-of-way.  The Contractor will comply with the safety 
requirements specified by the adjacent railroad for work in and adjacent to other railroad's rights-of-
way. 

• For any engineering or construction equipment (such as drills, cranes, concrete pump trucks, back 
hoes, and the like) that could encroach into operating public right-of-way, such as streets and 
highways, the Contractor shall submit and obtain Authority Representative’s approval and approval 
from local authorities having jurisdiction over the public right-of-way of a plan describing the use of 
such equipment and the precautions to be taken to preclude any accidental encroachment to the 
operating right-of-way.  Encroachment shall be understood to include equipment such as cranes 
which could swing into or fall into the public operating right-of-way.  The Contractor shall comply with 
the safety requirements of the local authorities having jurisdiction over the operating right-of-way for 
work in and adjacent to that right-of-way. 

1.4 Site-Specific Health and Safety Plan Elements 

The safety processes, equipment utilized, and personnel assignments to be provided by the Contractor at 
each work site may differ based upon a site-specific Job Hazard Analysis (JHA) performed by the 
Contractor. The Site-Specific Health and Safety Plan shall include, but not be limited to, the following 
elements: 

• Safety and security policy statement 

• Identification of the makeup, reporting structure, and inter-action processes of the 
Contractor’s Site Warranty Service Team, including the Contractor’s Safety 
Manager, with the rest of the project work force (including sub-contractors and the 
Authority), and with third-parties such as emergency responders, utilities, and 
adjacent railroad operators 

• Identification of roles and responsibilities of all employees for the Contractor and 
subcontractors with respect to safety 

• Process for managing hazards or incident of injury or damage through identification, 
reporting, and correction or abatement or mitigation, including descriptions for 
processes and applicability of Job Hazard Analyses 

03
/0

7/
20

12
 R

FP
 H

SR
 1

1-
16

ADDENDUM 1



 

 

 

Page 68 

 

• Procedures for work site safety audits and inspections, including assignment of 
responsibility, frequency, documentation method, and actions following various audit 
results 

• Employee communication program that identifies individual responsibilities for all 
employees, schedules for specific communication techniques, and a process for 
recording and tracking communication program performance. The employee 
communication program will include but not be limited to:  
• Job briefing procedures/requirements  

• Hazard communications (HazComm) 

• Employee safety committees  

• Project safety committees  

• Notification to employees and the Authority of incidents or hazards when identified 

• Site-specific workplace health and safety rules and procedures that conform to 
regulatory requirements of local, state, and federal occupational safety and health 
regulations, including but not limited to California Code of Regulations Title 8 
Construction Safety Orders, Federal Railroad Administration regulations 49 CFR 
200-299, California MUTCD, the Contractor’s corporate safety plan, and the CHSTP 
Safety and Security Policy Statement. Rules and procedures must address site-
specific work activities and conditions including but not limited to: 
• Personal protective equipment for all work site hazards and conditions, including equipment 

issuance/availability procedures. 

• Mobile equipment operation procedures and training program, including qualification process and 
requirements, and performance observation/evaluation requirements. 

• Fall protection and scaffolding procedures, including minimum fall protection equipment 
requirements, a process for training workers, and performance observation/evaluation 
requirements. 

• Motor vehicle operation program, including rules and procedures for specific equipment to be 
used at the work site (including industrial lift trucks), operator screening and qualification process 
and requirements, and performance observation/evaluation requirements. 

• Roadway worker protection (on-track safety) for Authority right-of-way in compliance with FRA 
regulations contained in 49 CFR Part 214. 

• Hazardous materials handling and storage plan specific to each work site, including a plan for 
cataloguing Material Safety Data Sheets and submitting same to the Authority, and for 
communicating MSDS information to employees. 

• Lockout/tagout programs for all applicable energy sources, including but not limited to electrical, 
hydraulic, and kinetic. 

• Fire prevention and suppression plan, including procedures for identification of hazards that could 
lead to fire, procedures for local fire suppression and notification to authorities, inspection 
processes, and a detailed training and exercise program. 
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• Safety and security program training requirements and documentation including training 
curriculum, frequencies of and method of delivery for training, training records and lists of 
qualified/competent persons for specific tasks. 

• Roadway worker protection for adjacent railroad right-of-ways. Employees working in these 
locations shall be trained by the Contractors to ensure they become fully familiar with railway 
operations, procedures, rules, and safety requirements; and a daily Jobsite Hazard Analysis 
(JHA) shall be conducted.  

• A plan for coordinating roadway worker protection activities and compliance with 
adjacent railroads. All Contractors working in the shared corridor will meet frequently 
with the responsible representatives of the operating railway and coordinate 
activities to minimize risks and hazards to Contractor personnel, and to avoid 
hazards or disruptions to the operation of the railway. 

• Work site first-aid resources and a training program for employees. 

• An Emergency Response Plan for management of emergency situations associated 
with, but not limited to, the following: injury to an employee or member of the public; 
fire; flood; earthquake; property damage and damage to various utilities (such as, 
electrical, gas, sewage, water, telephone or public roadways); public 
demonstrations; acts of sabotage including threats of sabotage; hazardous materials 
encountered; toxic spills; explosions; vehicular accidents; and confined space 
rescues.  The Emergency Response Plan shall be updated when conditions or 
procedures change.  The Emergency Response Plan shall include the following: 
items, at minimum: 
- Identification of the person responsible for handling an emergency. 
- Establishment of teams for handling each type of emergency. 
- Identification of the person responsible for making emergency call (preferably the 

ranking Supervisor present). 
- The requirement to conspicuously post a list of an emergency phone numbers, 

along with information to be transmitted.  Include with the emergency phone 
numbers, the number of the Authority representative to be contacted.  Request 
telephone number and name of Authority contact person or persons from the 
Authority Representative.   

- Trench and confined space rescue plan or tunnel evacuation plan, as applicable.   
- The procedure for contacting the Authority Representative when an incident of 

emergency response occurs. 
- Scene management for the emergency response including procedures for 

ensuring the safety of employees and emergency responders, safeguarding the 
scene from unwanted entry, and handling on-scene media. 

• A plan for ensuring public safety at work sites and avoiding damage to public 
property. The public shall be considered as any persons and property not employed 
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or owned by the Contractor or its Subcontractors. The plan must address site-
specific work activities and conditions including but not limited to: 
• Identification of potential hazards to the public 

• Erection and proper warranty service at all times of all necessary safeguards for the protection of 
the public, including pedestrian and vehicle traffic, and the assignment of trained and competent 
flaggers whose sole duties shall consist of directing the movement of public traffic through or 
around the Work site 

• Posting of signs warning against the hazards created by warranty service activities 

• Elimination of unnecessary noise, obstructions, and other annoyances to nearby residents and 
businesses  

• Procedures and competency training for employees assigned to public safety and public property 
protection 

• Designated work zones. Work outside of the designated work zones shall be performed only 
when specifically stated in writing from the Authority Representative. 

• Other elements that conform to the Contractor’s corporate health and safety plan. 

1.5 Site-Specific Security Plan Elements 

Security at construction sites is to ensure all personnel working at the site, and the 
surrounding communities, are protected from crime and security-related conditions.  
This includes protection of materials, tools, equipment and personal property of workers 
at sites.  Each construction site will vary, from type of equipment, machinery, materials 
and tools to adjacent public and private areas and local zoning ordinances.  The types 
of security to be provided by the Contractor at each construction site may differ based 
upon a site-specific security assessment performed by the Contractor.  The Site-
Specific Security Plan shall include, but not be limited to, the following elements: 
• Safety and security policy statement 

• Identification of the makeup, reporting structure, and inter-action processes of the 
Contractor’s Project Management Team, including the Contractor’s Security 
Management Team, with the rest of the project work force (including sub-contractors 
and the Authority) and with third-parties such as local law enforcement agencies. 

• Identification of roles and responsibilities of all employees for the Contractor and 
subcontractors with respect to security. 

• Protection of the public and property, materials, equipment and tools through the use 
of fencing, access control, locks, alarms, intrusion detection, lighting, and security 
guards as necessary, and any other security requirements that may be applicable. 

• Personnel security program including employee background requirements, a code of 
conduct and expectations for employee behavior, and procedures for internal and 
external notification when personnel security is violated. 
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• Access control program to identify authorized persons for each work site, 
procedures for authorizing new employees or visitors, and procedures for monitoring 
access control performance. 

• Plan for coordination with local law enforcement for incident reporting, traffic control 
and other security related conditions or events. 

• Other elements that conform to the Contractor’s corporate security plan. 
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1.1 R-O-W Generally

		Certifiable Elements						Hazards						Mitigations

		No.		System Elements		Sub-Elements		No.		Date Identified		Description		Mitigation Description		PE Phase Reference		FD Phase Reference		CN Phase Reference		TS Phase Reference		SU Phase Reference

		1.1		R-O-W Generally



		1.1.1		R-O-W Generally		Derailment		1.1.1.1		8/30/11		Track Failure - Cracked or broken track component 		1) O&M program and remedial maintenance methodology that meet or exceed FRA Guidelines for Track Class to operate at 220 MPH (when developed).

														2) Track component quality standards that meet or exceed AREMA requirements. 		DM 5.4.2                    DM 5.5.1                DM 5.5.3

														3) Install on-board derailment containment devices. 

														4) Install in-track derailment containment elements. 

														5) Require positive indication of broken rail through track circuit system.



								1.1.1.2		8/30/11		Track Abnormality - Worn track components, cross-level		1) O&M program and remedial maintenance methodology that meet or exceed FRA Guidelines for Track Class to operate at 220 MPH (when developed). 

														2) Track component quality standards that meet or exceed AREMA requirements. 		DM 5.4.2                    DM 5.5.1                DM 5.5.3

														3) Install on-board derailment containment devices. 

														4) Install in-track derailment containment elements. 

														5) Require positive indication of broken rail through track circuit system.



								1.1.1.3		8/30/11		Roadbed failure due to subsidence, shifting ground, etc.		1) Perform geotechnical analysis and incorporate results into sub-grade design.		DM 10.5

														2) Install appropriate drainage.  		DM 8.4.3                      DM 8.4.9

														3) Inspection and maintenance of drainage systems.



								1.1.1.4		8/30/11		Washout caused by flooding or scouring		1) Perform hydraulics analysis and incorporate results into sub-grade design, slope protection and setting of profile. 		DM 10.5                      DM 10.8.5.8

														2) Install appropriate drainage.  		DM 8.4.3                      DM 8.4.9

														3) Inspection and maintenance of drainage systems. 

														4) Identification and monitoring by O&M of potential hazardous locations.



								1.1.1.5		8/30/11		Slide caused by hillside movement, storm water runoff		1) Perform geotechnical analysis to evaluate slope stability that could effect the HSR trackway. 		DM 10.5                      DM 10.8        

														2) Perform hydraulics analysis and incorporate results into sub-grade design, slope protection and setting of profile.  		DM 8.4.3                      DM 8.4.9

														3) Inspection and maintenance of drainage systems.  

														4) Identification and monitoring of potential hazardous locations.



								1.1.1.6		8/30/11		Seismic activity		1) Perform seismic analysis to determine potential limits of ground movement.		DM 11.3                   

														2) Provide a widened trackway at grade where R-O-W crosses known, active fault zone.

														3) Install earthquake monitoring devices at regular intervals for notification of seismic event. 

														4) Establish an operational response based upon notification of a seismic event. 

														5) Identification and monitoring of potential hazardous locations. 



								1.1.1.7		8/30/11		High winds		1) Perform wind analysis for effects on vehicles and operations. 

														2) Install weather stations at regular intervals to monitor wind conditions. 

														3) Develop operational responses to extreme wind conditions.

														4) Install wind barriers at critical locations where need is supported by wind analysis.



		1.1.2		R-O-W Generally		Collision		1.1.2.1		8/30/11		Collision between HSR trains		1) Use of wider track centers that reduces potential for collision in event of derailment. 		DM 3.5

														2) ATC prevents collision between trains as a core functional requirement.



								1.1.2.2		8/30/11		Non-HSR train enters HSR trackway from adjacent exclusive corridor.		1) Install intrusion prevention measures appropriate to site-specific conditions. 		DM 5.3.3,                 DM 6.4

														2) Install an intrusion detection system.  

														3) Develop operational responses to intrusion detection.



								1.1.2.3		8/30/11		Collision with a highway vehicle at an at-grade crossing		1) Grade separations for all public highway crossings at grade. 		DM 7.6.1



								1.1.2.4		8/30/11		Highway vehicle enters the HSR trackway from an overpass		1) Install intrusion prevention measures appropriate to site-specific conditions. 		DM 6.3.4.2

														2) Install an intrusion detection system.  

														3) Develop operational responses to intrusion detection.



								1.1.2.5		8/30/11		Highway vehicle enters the HSR trackway from an adjacent roadway		1) Install intrusion prevention measures appropriate to site-specific conditions. 		DM 6.3.4.1

														2) Install an intrusion detection system.  

														3) Develop operational responses to intrusion detection.



								1.1.2.6		8/30/11		Collision with other vehicle or non-railroad equipment at other than highway crossings at grade.		1) Develop O&M procedures for establishing and enforcing a safety envelope for off-ROW work. 

														2) Incorporate an intrusion detection system.  

														3) Develop operational responses to intrusion detection.



								1.1.2.7		8/30/11		Object thrown from overpass		1) Incorporate intrusion prevention measures. 		DM 6.3.4.2

														2) Install an intrusion detection system at high-risk locations identified in TVA. 

														3) Incorporate glazing consistent with FRA Tier 3 requirements when developed in vehicle design.  

														4) Develop O&M response to intrusion detection.



								1.1.2.8		8/30/11		Maintenance personnel or equipment enters operating envelope w/out protection		1) ATC system to prevent intrusion into work zones and temporary speed restrictions. 

														2) Develop O&M procedures for Roadway Worker Protection.



								1.1.2.9		8/30/11		HSR train strikes operating employee.		1) Develop O&M procedures for safety of operating employees on ROW.



								1.1.2.10		8/30/11		Trespasser		1) Install intrusion prevention barriers (hardened fencing, signage). 		DM 7.8.1

														2) install an intrusion detection system. 

														3) Develop O&M procedure for maintenance of fencing and detection systems.

														4) Develop O&M response to intrusion detection.



								1.1.2.11		8/30/11		Livestock		1) Provide livestock undercrossings where need is identified. 

														2) Install intrusion prevention barriers (fencing). 		DM 7.8.1

														3) Perform Operational Hazard Analysis and install an intrusion detection system at locations of high-risk.

														4) Develop O&M procedure for maintenance of fencing and detection systems.

														5) Develop O&M response to intrusion detection.



								1.1.2.12		8/30/11		Flooding, standing water		1) Perform hydraulics analysis and incorporate results in setting of profile. 		DM 8.3                      DM 8.3.6

														2) Provide flood protection where profile cannot be above flood plain for 100-yr storm event. 		DM 8.5

														3) Install flood detection systems at high-risk locations identified in hydraulics analysis. 

														4) Develop O&M procedures to address maintenance of drainage system.

														5) Develop O&M response to intrusion detection.



								1.1.2.13		8/30/11		Adjacent trees or other vegetation enters operating envelope during high winds or  storm event		1) O&M vegetation control program for right-of-way. 		DM 7.4

														2) Perform assessment of ROW for adjacent trees. 

														3) Develop O&M procedures for vegetation management. 

														4) OCS damage will provide intrusion detection for large trees. 

														5) Develop O&M response to intrusion detection by way of damage to OCS.



		1.1.3		R-O-W Generally		Fire and Smoke		1.1.3.1		8/30/11		Fire and/or smoke on at-grade alignment		1) O&M vegetation control program for right-of-way. 		DM 7.4

														2) Use of non-combustible materials on ROW.		DM 5.3.1

														3) Incorporate NFPA 130 requirements for vehicles. 

														4) On-board fire suppression system. 

														5) O&M response to notification of incident.



								1.1.3.2		8/30/11		Wayside fire and/or smoke adjacent to an at-grade alignment		1) Incorporate perimeter around control systems facilities. 		DM 7.4

														2) Use of non-combustible materials on ROW. 		DM 5.3.1

														3) O&M vegetation control program for right-of-way. 

														4) O&M protocol for reporting wayside fire/smoke. 

														5) O&M response to wayside fire/smoke.



		1.1.4		R-O-W Generally		Close Proximity		1.1.4.1		8/30/11		Passing train affects employees or vehicles on or adjacent the operating envelope, within the HSR R-O-W		1) Develop O&M procedures for employees on R-O-W. 		DM 3.3.2

														2) ATC system will protect work zones and temporary speed restrictions.



								1.1.4.2		8/30/11		Passing train effects persons or vehicles adjacent to but outside the HSR R-O-W		1 ) Establish minimum 60 foot R-O-W width to mitigate effects. 

														2) Provide screens/barriers where needed to mitigate effects of passing HSR trains for smaller R-O-W widths.



								1.1.4.3		8/30/11		Passing HSR trains affect each other		1) Establish appropriate track center standards, 		DM 3.5



								1.4.4.4		8/30/11		Leak or rupture in hazmat pipeline crossing under or adjacent HSR trackway.		1) Locate and protect utilities in conformance with AREMA standards		DM 9.5.5.1



								1.1.4.5		8/30/11		Leak or rupture in non-hazmat pipeline crossing under or adjacent HSR trackway.		1) Locate and protect utilities in conformance with AREMA standards		DM 9.5.5.1



								1.1.4.6		8/30/11		Leak or rupture in hazmat storage facility adjacent HSR trackway.		1) O&M protocols for communication with adjacent hazmat storage facilities. 

														2) O&M response to notification of incident.



								1.1.4.7		8/30/11		Overhead high voltage lines collapse onto ROW, or are struck during construction / maintenance activities		1) Locate overhead high-voltage lines in conformance w/CPUC G.O. 95. 		DM 9.5.5.6

														2) Establish minimum wire-to-wire clearances. 		DM 9.5.5.6

														3) Establish O&M procedures for work in proximity in conformance w/Cal-OSHA requirements.

														4) Develop O&M response to downed overhead lines.



								1.1.4.8		8/30/11		Other overhead utility lines (telephone, cable, etc) collapse onto ROW, or are struck during construction / maintenance activities		1) Relocate to underground installation all other utilities in conformance w/AREMA standards. 		DM 9.5.5.6

														2) O&M procedures in conformance w/Cal-OSHA requirements. 

														3) O&M response to notification of incident.



								1.1.4.9		8/30/11		Underground utilities struck during construction / maintenance activities		1) Locate and modify existing or new utilities to provide adequate protection per AREMA and local utility standards.		DM 9.5.5.1



								1.1.4.10		8/30/11		Structures adjacent the ROW collapse onto the ROW		1) Perform assessment of ROW for adjacent structures. 

														2) Provide intrusion detection system at high-risk locations. 

														3) Develop policy/procedure for working with local building code regulators to address adjacent substandard buildings.

														4) Develop O&M response to collapsed buildings that foul the R-O-W.



								1.1.4.11		12/6/11		Solid-waste landfill adjacent the ROW emits hazardous amounts of Landfill Gas (LFG).		1) Ensure that solid-waste landfills located w/in 1000 feet of the ROW have a gas monitoring and control program in place, per CCR 27, Chapter 6, Section 20921.

														2) Establish a communication procedure with the adjacent solid-waste landfill to provide communication in the event that hazardous levels of magratory LFG are detected.

														3) O&M response to notification of incident.



		1.1.5		R-O-W Generally		Other		1.1.5.1		11/29/11		Evacuation from at-grade alignment		1) Walkways minimum 3 ft wide.  		DM 3.4.1

														2) Emergency access and egress at nominal 2.5 mile intervals. 		DM 7.8.1.5

														3) Emergency vehicle assembly areas at access/egress points.

														4) O&M procedures for evacuation.

														5) Walkway accessible from the rolling stock doorways.
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1.2 R-O-W Structures

		Certifiable Elements						Hazards						Mitigations

		No.		System Elements		Sub-Elements		No.		Date Identified		Description		Mitigation Description		PE Phase Reference		FD Phase Reference		CN Phase Reference		TS Phase Reference		SU Phase Reference

		1.2		R-O-W Structures



		1.2.1		R-O-W Structures		Elevated Structures		1.2.1.1		8/30/11		Collapse - Fatigue		1) Operational cycles calculated based on a 100-year structural life		DM 12.5.2.1H



								1.2.1.2		8/30/11		Collapse - Exceed capacity of structure		1) Governing load combination considered into the design. 		DM 12.5.2.1D

														2) O&M protocol developed to ensure weight of trains on the structures.



								1.2.1.3		8/30/11		Collapse - Seismic activity		1) Structure designed so that it does not collapse during a seismic event with a 950-year return period. 		DM 11.5                     DM 11.7.2.1



								1.2.1.4		8/30/11		Collapse - Struck by non-HSR train		1)  Passive bridge support protection measures for adjacent railroads.		DM 6.3.3

														2) Establish minimum 25 ft. setback from centerline of adjacent railways.



								1.2.1.5		8/30/11		Collapse - Struck by highway/oversize vehicle		1) Establish minimum OH clearance for roadways. 

														2) Passive bridge support protection measures for adjacent roadways.		DM 6.3.5



								1.2.1.6		8/30/11		Collapse - Washout/Erosion		1) Perform hydraulic analysis to determine drainage requirements. 		DM 8.3

														2) Install drainage that prevents saturation and infiltration of storm water into the ballast or sub-ballast. 		DM 8.4.1

														3) O&M procedures for drainage inspection and maintenance.



								1.2.1.7		8/30/11		Fire on elevated structure		1) Use of non-combustible materials.

														2) On-board fire suppression system.

														3) Emergency egress per NFPA 130.		DM 12.5.7

														4) Fire prevention/suppression plan for elevated structures.

														5) Coordinate fire prevention/suppression plan and exercises with local emergency response agencies.

														6) O&M response to fire on an elevated structure.



								1.2.1.8		8/30/11		Fire/smoke from adjacent R-O-W structures or wildfires adjacent the R-O-W		1) Use of non-combustible materials in adjacent R-O-W structures. 

														2) Fire prevention/suppression plan for adjacent R-O-W structures. 

														3) O&M vegetation control program for right-of-way. 

														4) O&M procedure for train operation through fire/smoke.



								1.2.1.9		10/021/11		Train falls from elevated structure.		1) Include derailment containment wall in design of structure that keeps train on the bridge. 

														2) Install device on vehicle trucks that keeps train in the alignment.

														3)  Install ATC system to prevent train-to-train collisions.



								1.2.1.10		8/30/11		Person falls from elevated structure.		1) Install fall prevention barriers (handrailing or wall) where exposed edge allows potential fall of greater than 18".		DM 12.12.7

														2) O&M procedure for fall arrest when maintenance activities are required outside the fall prevention barriers.



								1.2.1.11		8/30/11		Evacuation required.		1) Stairway access every 2.5 miles. 		DM 12.15.7

														2) Aerial ladder truck access every 2500 feet.  		DM 12.15.7

														3) O&M Procedures for evacuation.

														4) Emergency response plan for each elevated structure. 

														5) Coordinate emergency response plan and exercises with local emergency response agencies. 

														6) One outside walkway on each side of multiple-track structures. 

														7) Walkways minimum 3 ft. wide.		DM 3.4.1

														8) Access/egress stairway designed per requirements of NFPA 101.



								1.2.1.12		11/22/11		Collapse - Unsupported foundation or ground movement		1) Perform geotechnical analysis to determine inward earth pressure. 		DM 10.5

														2) Consider ground conditions in the design and construction of  bridge foundations.		DM 10.6



		1.2.2		R-O-W Structures		Tunnel Structures		1.2.2.1		8/30/11		Seismic activity		1) Structure designed so that it does not collapse during a seismic event with a 950-year return period. 		DM 11.5,                DM 11.8.2



								1.2.2.2		8/30/11		Fire or smoke inside tunnel		1) Incorporate NFPA 130 guidelines for ventilation where supported by Engineering Analysis. 

														2) Fire standpipes.

														3) Use of non-combustible materials in tunnel structure.		DM 13.6.4

														4) On-board fire suppression system.

														5) Emergency access/facilities at tunnel portals, including water supply, vehicle access, surface evacuation zone, incident command post, power and lighting.		DM 13.15.5 thru 13.15.17

														6) Fire prevention/suppression plan for each tunnel structure.		DM 13.3.4

														7) Coordinate fire prevention/suppression plan and exercises with local emergency response agencies.

														8) O&M response to fire or smoke inside tunnel.



								1.2.2.3		8/30/11		Train derailment and impact with tunnel wall		1) Application of on-board derailment containment device.

														2) Walkway bench 9" above top of rail to contain vehicle in trackway. 		DM 13.3.6

														3) Tunnel wall located outside dynamic envelope of train.		DM 3.4.1, DM 13.3.5



								1.2.2.4		10/21/11		Train derailment and impact with tunnel portal face		1) Application of on-board derailment containment device. 

														2) Tunnel wall located outside dynamic envelope of train by tapering of portal entrance.		DM 13.4.1



								1.2.2.5		8/30/11		Evacuation from tunnel structure		1) Egress to outside at 2500 foot intervals or cross-passages to non-incident tunnel at 800 foot intervals.  		DM 13.3.8

														2) Walkways minimum 3 ft. Wide. 		DM 13.3.6

														3) Walkways on each outside wall of two-track tunnels.		DM 13.3.6

														4) Emergency equipment (communication, lighting) at egress points. 

														5) Emergency access/facilities at tunnel portals, including vehicle access, surface evacuation zone, incident command post, power and lighting. 		DM 13.15.5 thru 13.15.17

														6) Emergency lighting for evacuation routes

														7) Emergency response plan for each tunnel structure and exercises coordinated with local emergency response agencies.		DM 13.3.4



								1.2.2.6		8/30/11		Seepage of hazardous gas from ground, hazmat spill during maintenance activities inside tunnel		1) Environmental analysis to determine potential for hazardous gas presence.

														2) Incorporate membrane into design of tunnel wall. 

														3) O&M procedure to monitor environmental conditions. 



								1.2.2.7		8/30/11		Air pressure pulses as train passes through confined space at high speed.		1) Increased tunnel size per UIC Standards		DM 13.3.12



								1.2.2.8		8/30/11		Pressure buildup as HSR trains pass each other at speed in confined spaces.		1) Trainways separated by center wall or twin bores for tunnel lengths greater than 1000 feet. 		DM 13.3.4



								1.2.2.9		8/30/11		Collapse due to inward pressure exceeding the capacity of the tunnel structure		1) Perform geotechnical analysis to determine inward earth pressure. 		DM 10.5

														2) Construct trench structure to retain inward earth pressure, including live and static loads.		DM 13.7.1                DM 13.7.5



		1.2.3		R-O-W Structures		Below-Grade / Trench Structure		1.2.3.1		8/30/11		Seismic activity		1) Structure designed so that it does not collapse during a seismic event with a 950-year return period. 		DM 11.5,                DM 11.8.2



								1.2.3.2		8/30/11		Fire in below-grade structure.		1) Use of non-combustible materials in below-grade structure.

														2) On-board fire suppression system.

														3) Emergency access/egress at 2500 foot intervals. Stairway design per NFPA 101 guidelines.		DM 12.15.7

														4) Fixed water supply at emergency access points.

														5) Fire prevention/suppression plan for each below-grade structure.

														6) Coordinate fire prevention/suppression plan and exercises with local emergency response agencies.

														7) O&M response to below-grade structure.



								1.2.3.3		8/30/11		Impact wall of structure.		1) Application of on-board derailment containment device. 

														2) Walkway bench 9" above top of rail to contain vehicle in trackway. 

														3) Structure wall located outside dynamic envelope of train.		DM 3.4.1



								1.2.3.4		8/30/11		Evacuation required.		1) Emergency access/egress points at nominal 2500 foot intervals. 		 DM 12.10.6

														2) O&M procedures for evacuation. 

														3) Emergency facilities at emergency access points including emergency vehicle access, communications. 

														4) Emergency response plan for each below-grade structure. 

														5) Coordinate emergency response plan and exercises with local emergency response agencies.

														6) Walkway minimum 3 ft. wide.

														7) Stairway designed per the requirements of NFPA 101.



								1.2.3.5		8/30/11		Flooding caused by rain/stormwater runoff		1) Hydraulic analysis required in the Final Design. 		DM 8.3

														2) Height of trench wall set above the 100-yr flood plain. 		DM 8.3.6

														3) Provide drainage system (including pumps if necessary) for 100-yr storm event. 		DM 8.3.3

														4) O&M procedure for inspection and maintenance of drainage.



								1.2.3.6		8/30/11		Flooding caused by breach in overhead canal		1) Water-carrying structures pass over alignment only in tunnel configuration for alignment.



								1.2.3.7		10/28/11		Person falls into below-grade structure		1) Install fall prevention barriers (handrailing or wall) where exposed edge allows potential fall of greater than 18".		1) DM 12.10

														2) O&M procedure for fall arrest when maintenance activities are required outside the fall prevention barriers.



								1.2.3.8		11/22/11		Collapse - Inward pressure exceeds the capacity of the trench structure		1) Perform geotechnical analysis to determine lateral earth pressure. 		DM 10.5

														2) Construct trench structure to retain lateral earth pressure.		DM 12.10.4,            DM 12.13.2.6



		1.2.4		R-O-W Structures		Other Structures		1.2.4.1		8/30/11		Raised Embankments - Sliding / Collapse		1) Perform geotechnical analysis to determine lateral earth pressure. 		DM 10.5

														2) Construct embankments to ensure slope stability.		DM 10.8



								1.2.4.2		10/28/11		Exposed precipices at culverts, retaining walls, and other raised structures		1) Install fall prevention barriers (handrailing or wall) where exposed edge allows potential fall of greater than 18".		DM 12.10

														2) O&M procedure for fall arrest when maintenance activities are required outside the fall prevention barriers.



								1.2.4.3		10/28/11		Person enters confined space / culvert		1) Install barriers at entrances to culverts and other confined spaces to prevent entry by unauthorized persons. 		DM 8.4.11.7

														2) O&M procedure for confined space entry when maintenance activities are required inside a confined space.



								1.2.4.4		11/9/11		Overhead structures collapse onto R-O-W due to seismic activity.		1) New structure designed so that it does not collapse during a seismic event with a 950-year return period. 

														2) Existing structures assessed for seismic event with a 950-year return period, rebuilt if they do not.



								1.2.4.5		11/9/11		Overhead structures collapse onto R-O-W due to fatigue.		1) New structures designed for operational cycles calculated based on a 100-year structural life. 

														2) Existing structures assessed for condition in relation to operational cycles calculated based on a 100-year structural life. 



								1.2.4.6		11/9/11		Retaining wall - collapse due to seismic activity		1) Structure designed so that it does not collapse during a seismic event with a 950-year return period. 		DM 11.5,                  DM 10.12.1



								1.2.4.7		12/7/11		Evacuation from retained fill or raised embankment trainway		1) Walkways minimum 3 ft wide.  		DM 3.4.1

														2) Emergency access and egress at nominal 2.5 mile intervals. 		DM 7.8.2.7

														3) Emergency vehicle assembly areas at access/egress points.

														4) Develop O&M procedure for evacuation.

														5) Access/egress stairway designed per requirements of NFPA 101.

														6) One outside walkway on each side of multiple-track structures. 
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2.1 CS Generally

		Certifiable Elements						Hazards						Mitigations

		No.		System Elements		Sub-Elements		No.		Date Identified		Description		Mitigation Description		PE Phase Reference		FD Phase Reference		CN Phase Reference		TS Phase Reference		SU Phase Reference

		2.1		Core Systems Generally



		2.1		Core Systems Generally		Grounding and Bonding		2.1.1.1		2/8/12		Lightning strike results in fatality, severe injury, or negative effect on core system and service interruptions.		1) Surge protection for systems and wayside equipment houses.  

														2) Lightning rod installed at facilities.  

														3) Shield wire installed above OCS subject to assessment of lightning conditions.



								2.1.1.2		2/8/12		Fault current in the electrical supply results in fatality, severe injury, or negative effect on core system and service interruptions.		1) Grounding and bonding to create conductive path that achieves potential equalization of all grounded elements. 

														2) All infrastructure elements within the Overhead Contact Line Zone and Pantograph Zone are grounded and bonded.     

														3) Infrastructure located within the Pantograph Zone grounded with special countermeasures such as flash plate.

														4) Thresholds established to open a breaker to minimize the fault duration and thereby limit injury or effect on systems.  

														5) Surge protection for systems and wayside equipment houses.  

														6) Ground potential equalization using the rails and static wires on the OCS.  

														7) Specify exothermic welded connections for buried bond inter-connections.  

														8) Maintain a lower permissible voltage level in yards and shop facilities account employees are constantly exposed. 



								2.1.1.3		2/8/12		Electromagnetic interference and electromagnetic incompatibility result in injuries to persons or negative effects on core systems and service interruptions.		1)  Locate systems elements (antennae, transmitters, cabling, etc) at an appropriate distance so as to prevent interference.  

														2) Provide shielding or sheathing between systems where proximity could create interference.  

														3) Install voltage limiting devices where unacceptable levels of induced voltages exist.



								2.1.1.4		2/8/12		Stray currents result in fatality, severe injury, or negative effect on core system and service interruptions.		1) Grounding and bonding to create a conductive path that will achieve potential equalization of all grounded elements.  

														2) Perform assessment of adjacent DC systems to determine proability of effects.  

														3) Increased CHSTP insulation requirements where DC stray currents are probable.  

														4) Negotiate with DC system operators to improve their insulation levels and standards where stray DC currents are probable.



								2.1.1.5		2/8/12		Step and touch potential difference results in fatality or severe injury.		1)  Platforms and all infrastructure elements within the Overhead Contact Line Zone and Pantograph Zone are bonded to the rails.  

														2) Touch voltages do not exceed values that conform to EN-50122-1.  

														3) 16 ft. track centers precludes direct contact between trains. 

														4) O&M procedures for train-to-train transfers to prevent direct contact between trains.  

														5) O&M procedures in yard and maintenance facilities to prevent direct contact between trains.
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Derailment

		System: Infrastructure						California High-Speed Train Project								Prepared by:                       John Cockle

																Date

		Subsystem: R-O-W, Generally						Preliminary Hazard Analysis (PHA)								Reviewed by:                     

																 Date

		PHA No.  1.1.1                       						DRAFT 02/13/2012								Approved by:                    

		Rev No. 0														 Date

		General Description                                            Derailment						Hazard Cause / Effect				Hazard Risk Index				Corrective Action

		No.		System Mode		Hazard Description		Potential Cause		Effect on Subsystem / System		Initial		Residual (Projected)		Controlling Measures and Remarks		Resolution / Reference		Notes

		1		N		Track Failure		Cracked or broken track component (rail, ties, welds, fasteners, switch components, etc)		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		III-E Acceptable w/Review		1) O&M program and remedial maintenance methodology that meet or exceed FRA Guidelines for Track Class to operate at 220 MPH (when developed). 2) Track component quality standards that meet or exceed AREMA requirements. 3) Install on-board derailment containment devices. 4) Install in-track derailment containment elements. 5) Require positive indication of broken rail through track circuit system.		2) DM 5.4.2       DM 5.5.1          DM 5.5.3		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated. Severity improved only to Serious account derailment still possible.

		2		N		Track Abnormality		Worn track components, cross-level		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		III-E Acceptable w/Review		1) O&M program and remedial maintenance methodology that meet or exceed with FRA Guidelines for Track Class to operate at 220 MPH (when developed). 2) Track component quality standards meet or exceed AREMA requirements. 3) Install on-board derailment containment devices. 4) Install in-track derailment containment elements.		2) DM 5.4.2       DM 5.5.1          DM 5.5.3		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated. Severity improved to Serious account derailment containment devices will lessen the effects of a derailment.

		3		N		Roadbed Failure		Subsidence, shifting ground, etc.		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) Perform geotechnical analysis and incorporate results into sub-grade design. 2) Install appropriate drainage.  3) Inspection and maintenance of drainage systems.		1) DM 10.5                2) DM 8.4.3,           DM 8.4.9		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated. No effect on severity of a derailment if it does occur.

		4		A		Washout		Flooding, scouring		Derailment w/mass casualties, property damage, service interruption		I-B Unacceptable		I-E Acceptable w/Review		1) Perform hydraulics analysis and incorporate results into sub-grade design, slope protection and setting of profile. 2) Install appropriate drainage. 3) Inspection and maintenance of drainage systems. 4) Identification and monitoring by O&M of potential hazardous locations.		1) DM 10.5,        DM 10.8.5.8                 2) DM 8.4.3,           DM 8.4.9		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated. No effect on severity of a derailment if it does occur.

		5		N		Slide		Storm water runoff, hillside movement		Derailment w/mass casualties, property damage, service interruption		I-B Unacceptable		I-E Acceptable w/Review		1) Perform geotechnical analysis to evaluate slope stability that could effect the HSR trackway. 2) Perform hydraulics analysis and incorporate results into sub-grade design, slope protection and setting of profile.  3) Inspection and maintenance of drainage systems.  4) Identification and monitoring of potential hazardous locations.		1) DM 10.5,        DM 10.8                 2) DM 8.4.3,           DM 8.4.9		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated. No effect on severity of a derailment if it does occur.

		6		N		Seismic Activity		Earthquake		Derailment w/mass casualties, property damage, service interruption		I-D Undesirable		III-E Acceptable w/Review		1) Perform seismic analysis to determine potential limits of ground movement. 2) Provide a widened trackway at grade where R-O-W crosses known, active fault zone. 3) Install earthquake monitoring devices at regular intervals for notification of seismic event. 4) Establish an operational response based upon notification of a seismic event. 5) Identification and monitoring of potential hazardous locations. 		1) DM 11.3		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but earthquake in excess of design parameters is still possible. Severity improved to Serious through application of monitoring devises and an operational response to slow/stop trains.

		7		A		High Winds		High Winds		Derailment w/mass casualties, property damage, service interruption		I-B Unacceptable		IV-E Acceptable		1) Perform wind analysis for effects on vehicles and operations. 2) Install weather stations at regular intervals to monitor wind conditions. 3) Develop operational responses to extreme wind conditions.  4)Install wind barriers at critical locations where need is supported by wind analysis.				Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but wind in excess of design parameters is still possible. Severity improved to Marginal through application of engineering and operational controls.
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Collision

		System: Infrastructure						California High-Speed Train Project								Prepared by:                       John Cockle

																Date

		Subsystem: R-O-W, Generally						Preliminary Hazard Analysis (PHA)								Reviewed by:                     

																 Date

		PHA No.  1.1.2                       						DRAFT 02/13/2012								Approved by:                    

		Rev No. 0														 Date

		General Description                                            Collision						Hazard Cause / Effect				Hazard Risk Index				Corrective Action

		No.		System Mode		Hazard Description		Potential Cause		Effect on Subsystem / System		Initial		Residual (Projected)		Controlling Measures and Remarks		Resolution / Reference		Notes

		1		N		Between HSR Trains		Derailed train enters operating envelope		Derailment w/mass casualties, property damage, service interruption		I-D Undesirable		I-E Acceptable w/Review		1) Use of wider track centers to reduce potential for collision in event of derailment. 2) ATC prevents collision between trains as a core functional requirement. 3) Install on-board derailment containment devices.		1) DM 3.5		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated. No change in severity - collision between two HSR trains still has potential to be Catastrophic.

		2		N		Non-HSR Train Adjacent to Exclusive Corridor		Derailed train enters operating envelope		Derailment w/mass casualties, property damage, service interruption		I-D Undesirable		I-E Acceptable w/Review		1) Install intrusion prevention measures appropriate to site-specific conditions. 2) Install an intrusion detection system.  3) Develop operational responses to intrusion detection.		1) DM 6.3.3,       DM 6.4		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated due to dependence on external factors (railroad operation/vehicle size). No change in severity.

		3		N		Highway Vehicle At Grade Crossing		Vehicle in path of train		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Grade separations for all public highway crossings at grade. 		1) DM 7.6.1		Identified 8/30/11.    Hazard eliminated in exclusive use corridors.

		4		N		Highway Vehicle From Overpass		Errant vehicle enters operating envelope		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) Install intrusion prevention measures appropriate to site-specific conditions. 2) Install an intrusion detection system.  3) Develop operational responses to intrusion detection.		1) DM 6.3.4.2		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated due to dependence on external factors (vehicle operation/size). No change in severity.

		5		N		Highway Vehicle From Adjacent Roadway		Errant vehicle enters operating envelope		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) Install intrusion prevention measures appropriate to site-specific conditions. 2) Install an intrusion detection system.  3) Develop operational responses to intrusion detection.		1) DM 6.3.4.1		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated due to dependence on external factors (vehicle operation/size). No change in severity.

		6		N		Other Vehicle/Non-Railroad Equipment at Other than Roadway Crossings		Errant construction vehicle or other equipment  enters operating envelope		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) Develop O&M procedures for establishing and enforcing a safety envelope for off-ROW work. 2) Incorporate an intrusion detection system.  3) Develop operational responses to intrusion detection.				Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated due to dependence on operational control and human behavior. No change in severity.

		7		N		Object thrown from overpass		Object thrown from roadway overpass, pedestrian bridge, other overpass		One or more casualties, property damage, service interruption		III-B Undesirable		IV-E Acceptable		1) Incorporate intrusion prevention measures. 2) Install an intrusion detection system at high-risk locations identified in TVA. 3) Incorporate glazing consistent with FRA Tier 3 requirements when developed in vehicle design.  4) Develop operational responses to intrusion detection.		1) DM 6.3.4.2		Identified 8/30/11     Improvement in both frequency and severity, but no eliminated entirely.

		8		N		Maintenance Personnel and Equipment		Maintenance personnel or equipment enters operating envelope w/out protection		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) ATC system to prevent intrusion into work zones and temporary speed restrictions. 2) Develop O&M procedures for Roadway Worker Protection.				Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated due to dependence on operational control and human behavior. No change in severity.

		9		N		Operating Employees		Operating employees enter operating envelope w/out protection		One or more casualties, service interruption		II-C Unacceptable		II-E Acceptable w/Review		1) Develop O&M procedures for safety of operating employees on ROW.				Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated due to dependence on operational control and human behavior. No change in severity.

		10		N		Trespasser		Unauthorized person enters operating envelope		One or more casualties, service interruption		II-C Unacceptable		II-E Acceptable w/Review		1) Install intrusion prevention barriers (hardened fencing, signage). 2) Install an intrusion detection system. 3) Develop O&M procedure for maintenance of fencing and detection systems. 4) Develop O&M response to intrusion detection.		1) DM 7.8.1		Identified 8/30/11.  Improvement in frequency to Highly Unlikely, but not eliminated due to dependence on external factors (trespasser). No change in severity.

		11		N		Livestock		Livestock enters operating envelope due to hole in fence		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Provide livestock undercrossings where need is identified. 2) Install intrusion prevention barriers (fencing). 3) Perform Operational Hazard Analysis and install an intrusion detection system at locations of high-risk. 4) Develop O&M procedure for maintenance of fencing and detection systems.5) Develop O&M response to intrusion detection.		                         2) DM 7.8.1		Identified 8/30/11.    Hazard eliminated in exclusive use corridors.

		12		A		Flooding, Standing Water		Water above the rail during storm event due to inadequate or compromised drainage		Property damage, service interruption		III-C Undesirable		IV-E Acceptable		1) Perform hydraulics analysis and incorporate results in setting of profile. 2) Provide flood protection where profile cannot be above flood plain for 100-yr storm event. 3) Install flood detection systems at high-risk locations identified in hydraulics analysis. 4) Inspection and maintenance of drainage systems. 5) Develop O&M response to intrusion detection. 6) Awareness of activities on adjacent properties that may alter drainage patterns.		1) DM 8.3           2) DM 8.5		Identified 8/30/11.    Improvement in frequency through application of engineering controls, improvement in severity through application of operational control in response to detection.

		13		N		Trees, Vegetation		Adjacent trees or other vegetation enters operating envelope during high winds or  storm event		Derailment w/mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) O&M vegetation control program for right-of-way. 2) Perform assessment of ROW for adjacent trees. 3) Develop O&M procedures for vegetation management. 4) OCS damage will provide intrusion detection for large trees. 5) Develop O&M response to intrusion detection by way of damage to OCS.		1) DM 7.4		Identified 8/30/11.    Hazard eliminated in exclusive use corridors.
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Fire & Smoke

		System: Infrastructure						California High-Speed Train Project								Prepared by:                       John Cockle

																Date

		Subsystem: R-O-W, Generally						Preliminary Hazard Analysis (PHA)								Reviewed by:                     

																 Date

		PHA No.  1.1.3                       						DRAFT 02/13/2012								Approved by:                    

		Rev No. 0														 Date

		General Description                                            Fire/Smoke						Hazard Cause / Effect				Hazard Risk Index				Corrective Action

		No.		Sys Mode		Hazard Description		Potential Cause		Effect on Subsystem / System		Initial		Residual (Projected)		Controlling Measures and Remarks		Resolution / Reference		Notes

		1		E		Fire and/or smoke on at-grade alignment		Electrical systems fire, on-board fire, maintenance vehicle fire, structure fire		Mass casualties, evacuation, property damage, service interruption		II-C Unacceptable		III-E Acceptable w/Review		1) O&M vegetation control program for right-of-way. 2) Use of non-combustible materials on ROW. 3) Incorporate NFPA 130 requirements for vehicles. 4) On-board fire suppression system. 5) O&M response to notification of incident.		1) DM 7.4           2) DM 5.3.1		Identified 8/30/11.   Improvement in both frequency and severity due to application of operational and engineering controls, best improvement in frequency to Highly Unlikely.

		2		E		Wayside fire and/or smoke adjacent to an at-grade alignment		Adjacent wildfire/vegetation, adjacent structure fire		Restricted visibility, property damage, service interruption		III-C Undesirable		V-C Acceptable		1) Incorporate perimeter around control systems facilities. 2) Use of non-combustible materials on ROW. 3) O&M Vegetation control program for right-of-way. 4) O&M protocol for reporting wayside fire/smoke. 5) O&M response to wayside fire/smoke.		1) DM 7.4           2) DM 5.3.1		Identified 8/30/11.   Improvement in severity due to application of operational and engineering controls, but no change in frequency as these fires are the result of outside influences.



















&"-,Bold"&14ADDENDUM 1		Page &P of &N 




Close Proximity

		System: Infrastructure						California High-Speed Train Project								Prepared by:                       John Cockle

																Date

		Subsystem: R-O-W, Generally						Preliminary Hazard Analysis (PHA)								Reviewed by:                     

																 Date

		PHA No.  1.1.4                       						DRAFT 02/13/2012								Approved by:                    

		Rev No. 0														 Date

		General Description                                            Close Proximity						Hazard Cause / Effect				Hazard Risk Index				Corrective Action

		No.		Sys Mode		Hazard Description		Potential Cause		Effect on Subsystem / System		Initial		Residual (Projected)		Controlling Measures and Remarks		Resolution / Reference		Notes

		1		N		Employees / vehicles outside stations but within the R-O-W		Passing train affects employees or vehicles on or adjacent the operating envelope		One or more injuries, service interruption		IV-A Acceptable w/Review		IV-E Acceptable		1) Develop O&M procedures for employees on R-O-W. 2) ATC system will protect work zones and temporary speed restrictions.		1) DM 3.3.2		Identified 8/30/11.       Initial risk has a low severity level of Marginal but frequency level of Frequent.  Possible to move the frequency to Highly Unlikely through application of both engineering and operational controls.

		2		N		Person / vehicles outside stations and outside the ROW.		Passing train effects persons or vehicles adjacent to the R-O-W		One or more injuries, service interruption		IV-A Acceptable w/Review		Eliminated		1 ) Establish minimum 60 foot R-O-W width to mitigate effects. 2) Provide screens/barriers where needed to mitigate effects of passing HSR trains for smaller R-O-W widths.				Identified 8/30/11.     Eliminated through application of engineering controls.

		3		N		Other high-speed trains		Passing HSR trains affect each other		Derailment w/mass casualties, property damage, service interruption		I-A Unacceptable		Eliminated		1) Establish appropriate track center standards, 		1) DM 3.5		Identified 8/30/11.     Eliminated through application of engineering controls.

		4		N		Pipelines, hazmat		Leak or rupture in hazmat pipeline crossing under or adjacent HSR trackway.		Derailment w/mass casualties, multiple illnesses, property damage, service interruption		I-D Undesirable		Eliminated		1) Locate and protect utilities in conformance with AREMA standards		1) DM 9.5.5.1		Identified 8/30/11.     Eliminated through application of engineering controls.

		5		N		Pipelines, non-hazmat		Leak or rupture in non-hazmat pipeline crossing under or adjacent HSR trackway.		Property damage, service interruption		III-D Acceptable w/Review		Eliminated		1) Locate and protect utilities in conformance with AREMA standards		1) DM 9.5.5.1		Identified 8/30/11.     Eliminated through application of engineering controls.

		6		N		Hazardous materials storage facilities		Leak or rupture in hazmat storage facility adjacent HSR trackway.		Multiple injuries or illnesses, property damage, service interruption		III-C Undesirable		III-D Acceptable w/Review		1) O&M protocols for communication with adjacent hazmat storage facilities. 2) O&M response to notification of incident.				Identified 8/30/11.    Improvement of frequency through the application of operational controls, but no change in severity as this is dependent on external influences.

		7		N		Overhead high-voltage lines		Overhead high voltage lines collapse onto ROW, or are struck during construction / maintenance activities		Electrical short, multiple casualties, property damage, service interruption		III-D Acceptable w/Review		III-E Acceptable w/Review		1) Locate overhead high-voltage lines in conformance w/CPUC G.O. 95. 2) Establish minimum wire-to-wire clearances. 3) Establish O&M procedures for work in proximity in conformance w/Cal-OSHA requirements. 4) Develop O&M response to downed overhead lines.		1) DM 9.5.5.6   2) DM 9.5.5.6		Identified 8/30/11.    Improvement of frequency through the application of operational controls, but no change in severity as this is dependent on external influences.

		8		N		Other overhead utilities		Other overhead utility lines (telephone, cable, etc) collapse onto ROW, or are struck during construction / maintenance activities		Electrical short, multiple casualties, property damage, service interruption		III-D Acceptable w/Review		Eliminated		1) Relocate to underground installation all other utilities in conformance w/AREMA standards. 2) O&M procedures in conformance w/Cal-OSHA requirements. 3) O&M response to notification of incident.		1) DM 9.5.5.6		Identified 8/30/11.     Eliminated through application of engineering controls.

		9		N		Underground utilities		Underground utilities struck during construction / maintenance activities		Electrical short, multiple casualties, property damage, service interruption		III-C Undesirable		III-D Acceptable w/Review		1) Locate and modify existing or new utilities to provide adequate protection per AREMA and local utility standards.		1) DM 9.5.5.1		Identified 8/30/11.    Improvement of frequency through the application of operational controls, but no change in severity as this is dependent on external influences.  Frequency not improved to Highly Unlikely as the location and construction around underground utilities is subject to human error.

		10		N		Other structures		Structures adjacent the ROW collapse onto the ROW		Derailment w/mass casualties, property damage, service interruption		I-D Undesirable		I-E Acceptable w/Review		1) Perform assessment of ROW for adjacent structures. 2) Provide intrusion detection system at high-risk locations. 3) Develop policy/procedure for working with local building code regulators to address adjacent substandard buildings. 4) Develop O&M response to collapsed buildings that foul R-O-W.				Identified 8/30/11.    Improvement of frequency through the application of operational controls, but no change in severity as this is dependent on external influences.

		11		N		Solid-waste landfill adjacent te ROW.		Solid-waste landfill adjacent the ROW emits hazardous amounts of Landfill Gas (LFG).		Fire, explosion		II-C Unacceptable		II-E Acceptable w/Review		1) Ensure that solid-waste landfills located w/in 1000 feet of the ROW have a gas monitoring and control program in place, per CCR 27, Chapter 6, Section 20921. 2) Establish a communication procedure with the adjacent solid-waste landfill to provide communication in the event that hazardous levels of migratory LFG are detected. 3) O&M response to notification of incident.				Identified 12/6/11.    Improvement of frequency through the application of operational controls, but no change in severity as this is dependent on external influences.
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Other

		System: Infrastructure						California High-Speed Train Project								Prepared by:                       

																Date

		Subsystem: R-O-W, Generally						Preliminary Hazard Analysis (PHA)								Reviewed by:                     

																Date

		PHA No.  1.1.5                       						DRAFT 02/13/2012								Approved by:                    

		Rev No. 0														Date

		General Description                                            Other						Hazard Cause / Effect				Hazard Risk Index				Corrective Action

		No.		Sys Mode		Hazard Description		Potential Cause		Effect on Subsystem / System		Initial		Residual (Projected)		Controlling Measures and Remarks				Resolution / Reference

		1		E		Evacuation from any alignment		Fire, collision, power outage, earthquake, other major service interruption		One or more casualties, service interruption		III-C Undesirable		IV-C Acceptable		1) Walkways minimum 3 ft wide.  2) Emergency access and egress at nominal 2.5 mile intervals. 3) Emergency vehicle assembly areas at access/egress points. 4) O&M procedures for evacuation. 5) Walkway accessible from the rolling stock doorways.		1) DM 3.4.1          2) DM 7.8.1.5		Identified 11/29/11.   Improvement in severitiy to Marginal through the application of engineering and operational controls, but no improvement in the frequncy at which evacuation takes place.  The purpose of these mitigations is to improve the outcome of an evacuation only.
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Elevated

		System: Infrastructure						California High-Speed Train Project								Prepared by:                       John Cockle

																Date

		Subsystem: R-O-W Structures						Preliminary Hazard Analysis (PHA)								Reviewed by:                     

																 Date

		PHA No.  1.2.1                       						DRAFT 02/13/2012								Approved by:                    

		Rev No. 0														 Date

		General Description                                            Elevated Structures						Hazard Cause / Effect				Hazard Risk Index				Corrective Action

		No.		Sys Mode		Hazard Description		Potential Cause		Effect on Subsystem / System		Initial		Residual (Projected)		Controlling Measures and Remarks		Resolution / Reference		Notes

		1		N		Collapse		Fatigue		Mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Operational cycles calculated based on a 100-year structural life		1) DM 12.5.2.1H		Identified 8/30/11. Engineering controls remove possibility of structural collapse.

		2		N		Collapse		Loads exceeds the capacity of structure		Mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) Governing load combination considered into the design. 2) O&M protocol developed to ensure weight of trains on the structures.		1) DM 12.5.2.1D		Identified 8/30/11. Administrative controls still present (OPS procedure to restrict weight on bridge). Frequency reduced to Highly Unlikely but not eliminated.

		3		N		Collapse		Seismic activity		Mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) Structure designed so that it does not collapse during a seismic event with a 950-year return period. 		1) DM 11.5     DM 11.7.2.1		Identified 8/30/11.  Probability rating improved from Occasional to Highly Unlikely, yet it cannot be guaranteed that a seismic event exceeding the 950-year return period will not occur.  No change in severity rating since an exceeding event that results in collapse will still be Catastrophic.

		4		N		Collapse		Struck by non-HSR train		Mass casualties, property damage, service interruption		I-D Undesirable		IV-E Acceptable		1) Passive bridge support protection measures for adjacent railroads.  2) Establish minimum 25 foot setback for bridge piers from center lines of adjacent railways.				Identified 8/30/11.  Bridge strikes mitigated in both severity and probability, but not eliminated.

		5		N		Collapse		Struck by highway or oversized vehicle		Mass casualties, property damage, service interruption		I-C Unacceptable		IV-E Acceptable		1) Establish minimum OH clearance for roadways. 2) Passive bridge support protection measures for adjacent roadways.		2) DM 6.3.5		Identified 10/21/11.  Bridge strikes mitigated in both severity and probability, but not eliminated.

		6		A		Collapse		Washout, erosion, scouring		Mass casualties, property damage, service interruption		I-C Unacceptable		IV-E Acceptable		1) Perform hydraulic analysis to determine drainage requirements. 2) Install drainage that prevents saturation and infiltration of storm water into the ballast or sub-ballast. 3) O&M procedures for inspection and maintenance of drainage system.		1) DM 8.3           2) DM 8.4.1		Identified 8/30/11.  Washout hazard mitigated for both severity and probability, but occurrence still subject to natural variability.

		7		E		Fire on elevated structure		Structural fire, on-board fire, electrical system fire		Mass casualties, property damage, service interruption		I-D Undesirable		III-E Acceptable w/Review		1) Use of non-combustible materials in elevated structure. 2) On-board fire suppression system. 3) Emergency access/egress per NFPA 130. 4) Fire prevention / suppression plan for each elevated structure. 5) Coordinate fire prevention/suppression plan and exercises with local emergency response agencies. 6) O&M response to fire on an elevated structure.		3) DM 12.5.7		Identified 8/30/11.  Fire hazard mitigated for probability, less so for severity.  Fire is still fire, even if less probable.

		8		A		Wayside fire and/or smoke adjacent to elevated structure		Adjacent wildfire/vegetation, adjacent structure fire		Restricted visibility, property damage, service interruption		III-C Undesirable		V-D Acceptable		1) Use of non-combustible materials in adjacent R-O-W structures. 2) Fire prevention/suppression plan for adjacent R-O-W structures. 3) Vegetation control program for right-of-way. 4) O&M procedure for train operation through fire/smoke.				Identified 8/30/11.  Probability reduced by vegetation control program and non-flammable construction materials, but wildland fire still subject to natural variability.

		9		N		Train falls from elevated structure		Derailment		Mass casualties, property damage, service interruption		I-D Undesirable		Eliminated		1) Include derailment containment wall in design of structure that keeps train on the bridge. 2) Install device on vehicle trucks that keeps train in the alignment.  3) ATC system will prevent train-to-train collisions.				Identified 10/21/11.  Three mitigations should provide sufficient mitigation to prevent train from falling from structure.

		10		N		Person falls from elevated structure		Unprotected precipice		One or more casualties, service interruption		II-C Unacceptable		II-E Acceptable w/Review		1) Install fall prevention barriers (handrailing or wall) where exposed edge allows potential fall of greater than 18". 2) O&M procedures for fall arrest when working outside the fall prevention barriers.		1) DM 12.12.7		Identified 8/30/11.  Frequency is greatly improved though engineering controls, but the operational control is still subject to human error. No improvement in severity - a fall will still most likely result in a fatality.

		11		E		Evacuation required		Fire, earthquake, hazmat release, extended service interruption, other		One or more casualties, service interruption		III-C Undesirable		IV-C Acceptable		1) Stairway access at 2.5 mile intervals. 2) Aerial ladder truck access at 2500 foot intervals.  3) O&M Procedures for evacuation. 4) Emergency response plan for each elevated structure. 5) Coordinate emergency response plan and exercises with local emergency response agencies. 6) One outside walkway on each side of multiple-track structures. 7) Walkways minimum 3 ft. wide. 8) Stairway designed per requirements of NFPA 101.		1) DM 12.15.7     2) DM 12.15.7		Identified 8/30/11.  Hazard severity greatly improved by mitigations, but this hazard analysis does not address the cause of evacuations (probability). That is addressed in other hazard analysis.

		12		N		Collapse		Foundation or ground movement		Mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) Perform geotechnical analysis to determine ground conditions. 2) Consider ground conditions in the design and construction of the foundations.		1) DM 10.5        2) DM 10.6		Identified 11/22/11.  Improvement in frequency only, not severity.  
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Tunnels

		System: Infrastructure						California High-Speed Train Project								Prepared by:                       John Cockle

																Date

		Subsystem: R-O-W Structures						Preliminary Hazard Analysis (PHA)								Reviewed by:                     

																 Date

		PHA No.  1.2.2                       						DRAFT 02/13/2012								Approved by:                    

		Rev No. 0														 Date

		General Description                                            Tunnels						Hazard Cause / Effect				Hazard Risk Index				Corrective Action

		No.		Sys Mode		Hazard Description		Potential Cause		Effect on Subsystem / System		Initial		Residual (Projected)		Controlling Measures and Remarks		Resolution / Reference		Notes

		1		N		Collapse		Seismic activity		Mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) Structure designed so that it does not collapse during a seismic event with a 950-year return period. 		1) DM 11.5      DM 11.8.2		Identified 8/30/11.  Probability rating improved from Occasional to Highly Unlikely, yet it cannot be guaranteed that a seismic event exceeding the 950-year return period will not occur.  No change in severity rating since an exceeding event that results in collapse will still be Catastrophic.

		2		E		Fire or smoke inside tunnel		Structural fire, on-board fire, electrical system fire		Mass casualties, property damage, service interruption		I-C Unacceptable		III-E Acceptable w/Review		1) Incorporate NFPA 130 guidelines for ventilation where supported by Engineering Analysis. 2) Fire standpipe system. 3) Use of non-combustible materials in tunnel structure. 4) On-board fire suppression system. 5) Emergency access/facilities at tunnel portals, including water supply, vehicle access, surface evacuation zone, incident command post, power and lighting. 6) Fire prevention / suppression plan for each tunnel structure. 7) Coordinate emergency response plan and exercises with local emergency response agencies. 8) O&M response to fire or smoke inside tunnel.		3) DM 13.6.4     5) 13.15.5 thru 13.15.17        6) DM 13.3.4		Identified 8/30/11.   Probability rating improved from Occasional to Highly Unlikely, but still it cannot be guaranteed that a fire event will not occur inside the tunnel.  Severity rating improved from Catastrophic to Serious through application of the mitigations.

		3		N		Impact interior wall of tunnel		Train derailment		Mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Application of on-board derailment containment device. 2) Walkway bench 9" above top of rail to contain vehicle in trackway. 3) Tunnel wall located outside dynamic envelope of train.		2) DM 13.3.6,    3) DM 3.4.1, DM 13.3.5		Identified 8/30/11.  Barriers and on-board derailment containment device preclude the possibility of impact to the tunnel wall.

		4		N		Impact tunnel portal face		Train derailment		Mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Application of on-board derailment containment device. 2) Tunnel wall located outside dynamic envelope of train by tapering of portal entrance.		2) DM 13.4.1		Identified 8/30/11.  Barriers and tapered tunnel portal preclude the possibility of impact to the tunnel wall.

		5		E		Evacuation required		Fire, earthquake, hazmat release, other		One or more casualties, service interruption		III-C Undesirable		IV-C Acceptable		1) Egress to outside at 2500 foot intervals or cross-passages to non-incident tunnel at 800 foot intervals. 2) Walkways minimum 3 ft. Wide. 3) Walkways on each outside wall of two-track tunnels. 4) Emergency equipment (communication, lighting) at egress points. 5) Emergency access/facilities at tunnel portals, including vehicle access, surface evacuation zone, incident command post, power and lighting. 6) Emergency response plan for each tunnel structure and exercises coordinated with local emergency response agencies.		1) DM 13.3.8, DM 13.3.9        2) DM 13.3.6     5) 13.15.5 thru 13.15.17            6) DM 13.3.4		Identified 8/30/11.  Goal of providing ready egress to a place of refuge achieved through the application of these mitigations, resulting in reduction of Severity rating from Serious to Marginal.

		6		N		Hazardous gases		Seepage from ground, hazmat spill during maintenance activities inside tunnel		One or more injuries, illnesses, service interruption		II-C Unacceptable		IV-D Acceptable		1) Environmental analysis to determine potential for hazardous gas presence. 2) Incorporate membrane into design of tunnel wall. 3) O&M procedure to monitor environmental conditions. 				Identified 8/30/11.  Hazard reduced in both Frequency and Severity, although not eliminated account still subject to human error.

		7		N		Air pressure pulses in tunnel		Pressure buildup as train passes through confined space at high speed.		Passenger illness/injury/discomfort		IV-A Acceptable w/Review		Eliminated		1) Increased tunnel size per UIC Standards		1) DM 13.4.1		Identified 8/30/11.  Eliminated through the application of proven engineering controls.

		8		N		HSR trains in tunnels		Pressure buildup as trains pass each other at speed in confined spaces.		Derailment		I-A Unacceptable		Eliminated		1) Trainways separated by center wall or twin bores for tunnel lengths greater than 1000 feet. 				Identified 8/30/11.  Eliminated through the application of proven engineering controls.

		9		N		Collapse		Inward pressure exceeds the capacity of the tunnel structure		Mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Perform geotechnical analysis to determine lateral earth pressure. 2) Construct tunnel structure to retain lateral earth pressure.		1) DM 10.5        2) DM 13.7.1,         DM 13.7.5		Identified 8/30/11.  Eliminated through the application of proven engineering controls.
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Below-Grade

		System: Infrastructure						California High-Speed Train Project								Prepared by:                       John Cockle

																Date

		Subsystem: R-O-W Structures						Preliminary Hazard Analysis (PHA)								Reviewed by:                     

																 Date

		PHA No.  1.2.3                       						DRAFT 02/13/2012								Approved by:                    

		Rev No. 0														 Date

		General Description                                            Below-Grade Structures / Trench						Hazard Cause / Effect				Hazard Risk Index				Corrective Action

		No.		Sys Mode		Hazard Description		Potential Cause		Effect on Subsystem / System		Initial		Residual (Projected)		Controlling Measures and Remarks		Resolution / Reference		Notes

		1		N		Collapse		Seismic activity		Mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1 )Structure designed so that it does not collapse during a seismic event with a 950-year return period. 		1) DM 11.5      DM 11.8.2		Identified 8/30/11.  Probability rating improved from Occasional to Highly Unlikely, yet it cannot be guaranteed that a seismic event exceeding the 950-year return period will not occur.  No change in severity rating since an exceeding event that results in collapse will still be Catastrophic.

		2		E		Fire in trench		Structural fire, on-board fire, electrical system fire		Mass casualties, property damage, service interruption		I-C Unacceptable		III-E Acceptable w/Review		1) Use of non-combustible materials in below-grade structure. 2) On-board fire suppression system. 3) Emergency access/egress at 2500 foot intervals. Stairway design per NFPA 101 guidelines. 4) Fixed water supply at emergency access locations. 5) Fire prevention / suppression plan for each below-grade structure. 6) Coordinate fire prevention/suppression plan  and exercises with local emergency response agencies.		3) DM 12.15.7		Identified 8/30/11.   Probability rating improved from Occasional to Highly Unlikely, but still it cannot be guaranteed that a fire event will not occur in the trench.  Severity rating improved from Catastrophic to Serious through application of the mitigations.

		3		N		Impact wall of structure		Train derailment		Mass casualties, property damage, service interruption		I-D Undesirable		Eliminated		1) Application of on-board derailment containment device. 2) Walkway bench 9" above top of rail to contain vehicle in trackway. 3) Structure wall located outside dynamic envelope of train.		3) DM 3.4.1		Identified 8/30/11.  Barriers and on-board derailment containment device preclude the possibility of impact to the trench wall.

		4		E		Evacuation required		Fire, earthquake, hazmat release, other		Multiple casualties, service interruption		III-C Undesirable		IV-C Acceptable		1) Emergency access/egress points at nominal 2500 foot intervals. 2) O&M procedures for evacuation. 3) Emergency facilities at emergency access points including emergency vehicle access, communications. 4) Emergency response plan for each below-grade structure. 5) Coordinate emergency response plan and exercises with local emergency response agencies. 6) Walkways minimum 3 ft. wide. 7) Stairway designed per requirements of NFPA 101.		1) DM 12.10.6		Identified 8/30/11.  Goal of providing ready egress to a place of refuge achieved through the application of these mitigations, resulting in reduction of Severity rating from Serious to Marginal.

		5		A		Flooding		Rain, storm water		Multiple injuries, service interruption		III-C Undesirable		IV-D Acceptable		1) Hydraulic analysis required in the Final Design. 2) Height of trench wall set above the 100-yr flood plain. 3) Provide drainage system (including pumps if necessary) for 100-yr storm event. 4) O&M procedure for inspection and maintenance of drainage systems.		1) DM 8.3          2) DM 8.3.6       3) DM 8.3.3		Identified 8/30/11.  Rating for both Probability and Severity improved by application of these mitigations, however the hazard cannot be eliminated as the mitigations are still subject to human error.

		6		N		Flooding		Canal leak		Mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Water-carrying structures pass over alignment only in tunnel configuration for alignment.				Identified 8/30/11.  Hazard eliminated through application of an engineering control.

		7		N		Person falls into below-grade structure		Unprotected precipice		Fatality		III-C Undesirable		III-E Acceptable w/Review		1) Install fall prevention barriers (handrailing or wall) where exposed edge allows potential fall of greater than 18". 2) O&M procedure for fall arrest when maintenance activities are required outside the fall prevention barriers.		1) DM 12.10		Identified 10/28/11.  Frequency is greatly improved though engineering controls, but the operational control is still subject to human error. No improvement in severity - a fall will still most likely result in a fatality.

		8		N		Collapse		Inward pressure exceeds the capacity of the trench structure		Mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Perform geotechnical analysis to determine lateral earth pressure. 2) Construct trench structure to retain lateral earth pressure.		1) DM 10.5        2) DM 12.10.4, DM 12.13.2.6		Identified 11/22/11.  Eliminated through the application of proven engineering controls.
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Other

		System: Infrastructure						California High-Speed Train Project								Prepared by:                       John Cockle

																Date

		Subsystem: R-O-W Structures						Preliminary Hazard Analysis (PHA)								Reviewed by:                     

																 Date

		PHA No.  1.2.4                       						DRAFT 02/13/2012								Approved by:                    

		Rev No. 0														 Date

		General Description                                            Other Structures						Hazard Cause / Effect				Hazard Risk Index				Corrective Action

		No.		Sys Mode		Hazard Description		Potential Cause		Effect on Subsystem / System		Initial		Residual (Projected)		Controlling Measures and Remarks		Resolution / Reference		Notes

		1		N		Raised Embankments - Sliding / Collapse		Insufficient support in the embankment		Mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Perform geotechnical analysis to determine lateral earth pressure. 2) Construct embankments to ensure slope stability.		1) DM 10.5          2) DM 10.8		Identified 8/30/11.  Eliminated through the application of proven engineering controls.

		2		N		Exposed precipices at culverts / walls		Person falls from embankment		Fatality		III-C Undesirable		III-E Acceptable w/Review		1) Install fall prevention barriers (handrailing or wall) where exposed edge allows potential fall of greater than 18". 2) O&M procedure for fall arrest when maintenance activities are required outside the fall prevention barriers.		1) DM 12.10		Identified 10/28/11.  Frequency is greatly improved though engineering controls, but the operational control is still subject to human error. No improvement in severity - a fall will still most likely result in a fatality.

		3		N		Person enters confined space / culvert		Unrestricted entrance to culvert		Fatality		III-C Undesirable		III-E Acceptable w/Review		1) Install barriers at entrances to culverts and other confined spaces to prevent entry by unauthorized persons. 2) O&M procedure for confined space entry when maintenance activities are required inside a confined space, per the OSHA definition of confined space.		1) DM 8.4.11.7		Identified 10/28/11.  Frequency is greatly improved though engineering controls, but the operational control is still subject to human error. No improvement in severity, as the consequences of an incident in the confined space are the same.

		4		N		Overhead structures collapse onto R-O-W.		Seismic activity		Mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) New structure designed so that it does not collapse during a seismic event with a 950-year return period. 2) Existing structures assessed for seismic event with a 950-year return period, rebuilt if they do not.				Identified 11/9/11.  Probability rating improved from Occasional to Highly Unlikely, yet it cannot be guaranteed that a seismic event exceeding the 950-year return period will not occur.  No change in severity rating since an exceeding event that results in collapse will still be Catastrophic.

		5		N		Overhead structure collapses onto R-O-W.		Fatigue		Mass casualties, property damage, service interruption		I-C Unacceptable		Eliminated		1) Existing structures assessed for condition in relation to operational cycles calculated based on a 100-year structural life. 2) New structures designed for operational cycles calculated based on a 100-year structural life. 				Identified 11/9/11. Engineering controls remove possibility of structural collapse.

		6		N		Retaining wall collapses		Seismic activity		Mass casualties, property damage, service interruption		I-C Unacceptable		I-E Acceptable w/Review		1) Structure designed so that it does not collapse during a seismic event with a 950-year return period.		1) DM 11.5,         DM 10.12.1		Identified 11/9/11.  Probability rating improved from Occasional to Highly Unlikely, yet it cannot be guaranteed that a seismic event exceeding the 950-year return period will not occur.  No change in severity rating since an exceeding event that results in collapse will still be Catastrophic.

		7		E		Evacuation from retained fill or raised embankment trainway.		Fire, earthquake, hazmat release, other		One or more casualties, service interruption		III-C Undesirable		IV-C Acceptable		1) Walkways minimum 3 ft. wide.  2) Emergency access/egress at nominal 2.5 mile intervals. 3) Emergency vehicle assembly areas at access/egress points. 4) O&M Procedures for evacuation. 5) Stairways designed per requirements of NFPA 101.  6) One outside walkway on each side of multiple-track structures. 		1) DM 3.4.1       2) DM 7.8.2.7		Identified 12/7/11.  Hazard severity greatly improved by mitigations, but this hazard analysis does not address the cause of evacuations (probability). That is addressed in other hazard analysis.
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