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No. Offeror Question Authority Response 
1 Recent board meeting provided plans for behind the 

meter Battery Energy Storage Systems (BESS) at each 
TPSS. This scope is not mentioned in any of the 
Packages; is this part of Package 2 - Systems or is it a 
separate procurement and if so, which?  
 

Power Supply is currently anticipated to be part of the 
Package 2 procurement. The Authority will continue to 
refine its procurement schedule and packages moving 
forward.  

2 Recent board meeting provided plans for behind the 
meter solar photovoltaic (PV) arrays. This scope is not 
mentioned in any of the Packages; is this part of 
Package 2 - Systems or is it a separate procurement 
and if so, which? 
 

Power Supply is currently anticipated to be part of the 
Package 2 procurement. The Authority will continue to 
refine its procurement schedule and packages moving 
forward. 

3 Recent board meeting provided plans for behind the 
meter Static Frequency Converters (SFC). This scope is 
not mentioned in any of the Packages; is this part of 
Package 2 - Systems or is it a separate procurement 
and if so, which?  

Power Supply, including behind the meter elements, is 
currently anticipated to be part of the Package 2 
procurement. The Authority will continue to refine its 
procurement schedule and packages moving forward. 

4 What, if any, procurements associated with the Central 
Valley phase electrification scope will be made directly 
by PG&E?  

There will be transmission lines and substation work 
undertaken by PG&E directly along with minor upgrades 
to their network. PG&E will have their SOW and the 
Authority will have separate SOW. 

5 Can you provide an update on the location of the 
Heavy Maintenance Facility? If a final location has not 
been chosen, can you share the shortlist of cities in the 
running?  

The Authority executed contract HSR 22-10 with STV, Inc in 
November 2023 to perform an environmental analysis of a 
Heavy Maintenance Facility in the Central Valley.   
The Heavy Maintenance Facility location has not been 
determined at this time. 

6 Can you provide an update on the track and system 
installation timeline. How/When contractors are 
expected to be awarded.  

The procurement for construction of the Track Civils, Track 
Bed, and Track and OCS is anticipated to be a CM/GC 
contract and will likely be released in Q2 2024. 
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7 Regarding the Depot Equipment Bid, I would like to 

know it [sic] will be one contractor or individual 
supplier bidding process? Also I would like to know the 
bidding date and the date of sharing the specs. 

There are several packages for the Depots/Facilities that 
are yet to be determined but there is a timeline shown on 
the presentation slides that indicate Q3 2024 (Design) for 
release of the RFP/RFQ and 2026 Construction. 

8 What about Automatic Fare Collection System (AFC) 
bidding?  
 
 

The Authority has not developed a procurement package 
that specifically includes Automatic Fare Collection System 
(AFC) as of the date of these responses. The Authority will 
continue to refine its procurement schedule and packages 
moving forward. 

9 What is the anticipated timeline for a draft RFP for 
package 1B and 2? Can you restate the budget for 
package 1B and 2? Are both packages fully funded?  
Has package 2 been released for bid yet? 
 

The initial solicitations for both Packages 1B and 2 are 
estimated to be released in Q2 2024. The estimated 
contract amounts for the Package 1B (CM/GC) and 
Package 2 (PDB) are $400 Million to $2 Billion, 
respectively. Currently, both packages are not fully funded. 

10 Please be as specific as you can about upcoming 
procurement dates. 
 

Slide #17, Overview of Packaging and Anticipated Dates of 
the presentation slides identifies the most up to date 
procurement schedule.  

11 When will the sample CMGC and PDB contracts be 
made available?  
 

A draft RFQ document including a draft scope of work will 
likely be provided to Industry in early 2024 Q1 for review 
and feedback.  

12 How is the Authority view [sic] the handling of the 
Master Schedule integrating all contracts? 
 

The Authority’s staff will manage the master schedule and 
the contractor’s schedules will be integrated with the 
master schedule. The Construction Manager(s) will provide 
support to assist with coordinating the various 
contractors’ schedules. 

13 Could you please provide the estimated budgets for 
the additional contracts such as ISA/Integration 
support, CM and the duration of these additional 
contracts? 

The estimated contract amounts for the additional 
contracts are $10-15 Million (ISA); $40-80 Million 
(Integration Support); $10 Million (ICE); $200 Million (CM). 
The RFQ for the Integration support contract is estimated 
to be released in Q1 2024. 
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For the Integration Support contract, do you have a 
timeline for when the RFP will be released? 
 
 

14 What is the budget for the construction management 
contract?  

See response to Question 13. 

15 For the Integration Support contract, do you have a 
timeline for when the RFP will be released? 

The RFQ for the Integration Support contract is estimated 
to be released in Q1 2024. The Authority intends to 
coordinate the start of the Integration Support contract 
with the start of the Design for Track & OCS contract. 

16 Can you confirm if the Integration Support Contract 
will require IBM DOORS use? 

Yes, the Integration Support contract will require IBM 
Rational Dynamic Object-Oriented Requirements System 
(DOORS) use. The Authority is using the classical version 
not the DOORS new Generation. 

17 Is the Authority currently using DOORS as the 
requirements tool? 

Yes, the Authority is currently using IBM Rational Dynamic 
Object-Oriented Requirements System (DOORS) as the 
requirements tool. 

18 The procurement packages schedule indicated that 
packages 1B and 2 will occur in the Q2 of 2024. 
Additionally it was indicated that the Authority is 
considering draft RFQ/RFP packages to the industry for 
feedback? 
 

Yes, the procurement packages 1B and 2 will occur in the 
Q2 of 2024. A draft RFQ document including a draft scope 
of work for the respective procurements will likely be 
provided to Industry in early 2024 Q1 for review and 
feedback. 

19 If the Authority is successful in your federal grant 
application, when do you anticipate RFP release dates 
for Merced-San Jose and Bakersfield-Palmdale design 
packages 

We anticipate RFP release dates for Merced-San Jose and 
Bakersfield-Palmdale design packages in 2024. 

20 For the Track, OCS, and Systems-which materials and 
equipment will the Authority furnish versus what the 
contractor furnishes? 

Currently all materials will be procured by the Contractors, 
but the Authority may consider Owner supplied materials 
in the future.  
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21 Track Procurement-How many miles will be built 
initially? 
 

The 119-mile Central Valley segment will initially serve as 
the testing and certification track, and thus must be 
prioritized in construction schedules.  

22 Can you provide an estimated budget for the 
additional bookend contracts? 
 

Typically, the Authority refers to “bookend” projects in 
relation to specific allocations of Proposition 1A funds. For 
information on these projects, please refer to the 2022 
Business Plan. With regard to the ISA, ISS, ICE, and future 
CM contracts, see responses to Question 13. 

23 Is the green point/solar power grid included in the 
scope of package 2 or supplied by other? 
 

Power Supply is currently anticipated to be part of the 
Package 2 procurement. The PG&E and solar array 
connections will be separate from each other. 

24 Is there a workgroup looking at potential resource 
shortages as a result of other high speed schemes 
taking place in similar timescales and utilizing similar 
resource sets? 
 

The Authority is aware of competing business interests 
across the nation and globally, and continues to take 
those market conditions under consideration in its 
procurement development processes.   

25 Sorry if this question is being asked again, has Package 
2 for Signalling, Train Control, and SCADA, has that 
been released yet? 
 

No, Package 2 for Signaling, Train Control, and SCADA, has 
not been released yet. It is scheduled to be released in Q2 
2024. 
 

26 Where does the traction power substation design 
fall?  Which package? 
 

The traction power substation design is anticipated to be   
included in Package 2: Systems.  
 

27 Can some specifications for the track and systems 
contracts be made available. i.e. trackform? OHLE 
specification. General cross section? 

 A draft RFQ document including a draft scope of work and 
relevant reference materials will likely be provided to 
Industry in early 2024 Q1 for review and feedback. 
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28 For Package 2 and considering the Progressive Design 
Build contracting model, can you confirm or add details 
to following elements of the procurement evaluation 
process: Will the RFP response require an indicative 
price and will this be part of the proposers evaluation 
score?  Will the Proposer Teams be required to provide 
a firm fixed price for the design delivery period?  Is 
there a view today related to the overall evaluation 
criteria for the progressive design build RFP?     
 

The Authority anticipates making a draft of the Package 2: 
Systems (Progressive Design-Build for Rail Systems) 
procurement documents available for industry draft 
review prior to publication of the final procurement 
documents. Additional information regarding the 
procurement process will be available at that time.  
 

29 Based on a Q2 2024 release of the PDB Package 2, 
what is the anticipated timeline for RFP response, 
submission, negotiation, award and Design Phase NTP? 
 

The Authority has not finalized the timeline of the Package 
2 procurement. Recent, past procurements have taken at 
least four (4) months between time of initial release and 
the NTP.  

30 To confirm what was mentioned at the industry 
awareness by Mr. Armistead: Please confirm that the 
PDB contract will need to provision for the design, 
furnish, build and install of solar energy solutions and 
Battery Electric Storage (BES) at each of the 
substations to provide for alternate power sources in 
addition to the PG&E power supply?   
 

See responses to Questions 1-4. 

31 For the above supply of solar energy & BES solutions, 
can you confirm that the acquisition of any land would 
be done by the CHSR authority, and would not be 
required of the Design Builder for Package 2?  
 

The acquisition of real property is the responsibility of the 
Authority.  

32 Is it expected that the NTP’s for Package 2 will follow 
the NTP scheme provided in Package 1A? 

The NTP’s for Package 2 have not been determined at this 
time. 
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33 For the Communications subsystems required at 
Stations or other buildings, (PA, VMS, CCTV, Station 
Intrusion/SCADA), can you please confirm it is 
expected that these subsystems and associated 
design/furnish/install/test will be included in Package 
2?   
 

The Communications subsystems and associated services 
are currently included within the Package 2 procurement.  

34 When will the trainsets for the initial segment be 
delivered?  
 

Prototype trainsets should be delivered by 2028 to support 
static/dynamic testing and trial running, followed by 
production trainsets by the end of 2030 to support 
revenue operations. 

35 The RFQ Document outlines, that the authority intends 
to procure 6 trainsets + 30 years of maintenance. 
During last week’s customer Awareness Day, the 
authorities mentioned that option contracts might 
follow for some of the packages. Our question is 
whether you would re-tender the trainset packages or 
negotiate options into the contract with your trainset 
vendor in order to reduce administrative effort and 
assure fleet homogeneity. 
 
 

Section 3.1 of Request for Qualifications (RFQ) No. HSR23-
18 outlines the anticipated Notices to Proceed (NTP) for 
the trainsets contract and includes an option order: 
“Additional NTP(s) may be issued for the delivery of an 
option order of up to six additional Trainsets.”  

36 Per the slides presented in the Industry day there is a 
bid package expected to be released in Q2 2024 for 
Package 2 (Systems).                                                              
1. Is there already a list of pre-qualified companies that 
are allowed to bid as the Prime? If yes, can we get this 
list with the contacts info.                                                          
2. If no, will there be a pre-qual phase before the RFP is 

1) No, there is not already a list of pre-qualified 
companies that are allowed to bid as the Prime. 

2) Package 2 is the Progressive Design Build (PDB) 
procurement, and there is not expected to be a 
pre-qualification phase and the RFQ is expected to 
be released at the end of Q2 2024. 
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released, and if so when will the RFQ come out.               
3. Will the RFP be released in Q2 2024, or will it be a 
RFQ? When will the RFP be released? 
 
 

3) This contract is expected to be released as a RFQ in 
Q2 2024. 
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1 Does the Community Benefit Agreements apply to A/E 

or Professional Services Contracts? 
 

The Community Benefit Agreements does not apply to 
A/E or Professional Services Contracts, they only apply to 
construction contracts. 
 

2 We are looking to be a sub on the packages. How do you 
suggest we work with several other primes on different 
packages so HSR gets the best proposals.  
 
There are dependencies among packages that are not 
clear how HSR will handle this.  
 
(I'm going to have Kate come up and talk about the 
potential conflicts with joining multiple teams.)   
 

In early 2024, we're going to be hosting teaming events 
and matchmaking events to give primes and small 
businesses an opportunity to connect. Support services 
will be available for those firms that need assistance 
with joint ventures, teaming agreements etc. 

Kate:   In general, a company can participate in multiple 
procurements. However, there are different factors that 
must be considered to determine whether there is a 
conflict. The best thing to do is contact HSR’s Legal Dept. 

For example, if you're participating in the trainsets 
procurement that doesn't conflict you out from also 
participating in the systems procurement, we've said 
that publicly and in writing before. 

 
3 How do you get in contact with the small business 

team? 
 
Who is small business officer? (interpreted the question- 
question) 

Each Prime is going to have to hire a small business 
officer that is responsible for handling and tracking their 
goals, conducting outreach and interacting with our 
Small Business Advocate, Chardena Valley. Ms. Valley is 
the point of contact for you and her team will work with 
you to make sure that you're meeting your goals and 
hitting your objectives. Contact her at 
SBprogram@hsr.ca.gov 
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4 Will HSR ensure that Prime teams meet the 30% overall 

SB goals?  
We’re no longer using the 30% overall, we are 
expressing each goal individually. The question remains, 
will we make sure, that the Primes are meeting those 
goals, and the answer is yes.   

Each Prime will be required to submit a utilization plan 
that identifies the small businesses and their role(s) on 
the project. The utilization plan will detail how the Prime 
plans to achieve the 10% DBE, the 3% DVBE, the 25% 
Small Business and the 3% Micro Business. The Small 
Business Team will then meet with you (Prime) on a 
regular basis, monthly most likely, to make sure that 
you're (Prime) is hitting those targets and will help you 
conduct outreach events and, etc. 

 
5 What will happen if Prime firms are not on track to meet 

their small business goals and project milestones? 
We've revised the small business program plan and 
that's what we use to govern the program and that is 
what you will use to find out what you need to do to hit 
all your targets. 

In addition to the compliance measures, we now involve 
our executive leadership team. If we have an issue with a 
prime meeting their goals and we don’t see any efforts 
to increase their goals, we escalate and involve Authority 
leadership as well as the Prime and their executive 
leadership. We will implement regular measures to make 
sure that all firms are on target to me meet their goals.   
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6 How will you describe the commitment level both from 

states and federal in terms of funding and investment?  
 

We start each procurement with a sitting down with our 
financial team and we determine the funding breakdown 
of every contract.  If there is a certain amount of state 
dollars and/or a certain amount of federal dollars, then 
we look at the breakdown in dollars. We determine 
where the goals are going to be applied. Most of our 
contracts are blended state and federal, so we will 
outline in the RFQ how many dollars are supposed to be 
committed to small business to DBE and to DVBE.  You'll 
understand that at the time of the RFQ, so that you can 
get your teams together.   
 

7 Are there any lessons learned from execution of the civil 
contracts in regards to supporting SBEs, DBEs, DVBEs, 
that could improve their inclusion and success in 
execution on future procurements?  
 

Yes. I came to the Authority in 2018 and we immediately 
noticed the necessary changes as we went from 
planning, to design, to construction. There were a lot of 
"Lessons Learned" which is one of the reasons why we 
changed our goal structure. It's another reason why we 
revised the Small Business Program Plan, so that it's 
clearer and more concise, there's no ambiguity and 
everybody understands their roles and responsibilities in 
meeting the goals.  In terms of supporting small 
businesses, we do plan, early next year to finish the work 
on a supportive services contract. We do want to have a 
bid effort go out that's specific for supporting small 
businesses in finding bonding, insurance and different 
things that have historically been roadblocks or 
hindrances in small businesses performing on contracts. 

8 Did CAHSR perform a market study to determine the 
DBE community can manage a 17% DBE goal? If so, 
would the Authority be willing to share this study?  

We're actually going to do a disparity study, but I need 
to mention that we have not yet had a 100% Federal 
contract.  Because we changed the goals, I wanted to 
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 put a scenario, just in case there was a time that we had 

to go 100% Federal.  We would (use) the standard, 
(which) is 10%. The floor is 10%, but we wanted to 
obviously maximize small business participation and not 
just have a 10% goal on a very large procurement.   So, 
we did raise it to 17%. However, we're starting the work 
this year to do a disparity study because that's very 
important.  We also plan to conduct a market availability 
study.  We have to make sure that there's availability in 
the marketplace for small businesses to perform. 

9 We are highly interested in the ICE Contract for Track 
and Systems that is scheduled to come out in Q2 2024 
with an anticipated budget of $10 million. Could you 
please provide us some insight on what the minority 
participation goal on that contract might look like? 
 

The State of California does not have Minority Business 
Enterprise (MBE) participation goals. The certification 
categories recognized in California and the High-Speed 
Rail Authority are as follows: 
 
• The Department of General Services (DGS) is the 
administrator and the oversite agency for the state’s 
certification program for: 
o Disabled Veteran Business Enterprise (DVBE) 
o Micro Business (MB) 
o Small Business (SB) 
o and Small Business for the purpose of Public     
Works (SB-PW) 
 
• Caltrans Administers the Disadvantaged Business 
Enterprise (DBE) Program Statewide, also known as the 
California Unified Certification Program.   
o This program is based on Socio-economic 
disadvantage, which minority individuals are eligible to 
apply. 
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The High-Speed Rail Authority does have a 10% DBE goal 
for contracts with blended state and federal funds and a 
17% DBE goal for contracts with 100% federal funds. 

10 Many of the other agencies post the names of primes 
who have downloaded the bid documents, and their 
contact information. This makes it possible for small 
businesses to contact them about teaming. I know your 
website shows who attended the prebid, but not all 
primes attend the prebid especially since the prebids 
generally don't give out much information that wasn't in 
the RFP. Would CAHSR consider providing more 
information on primes interested in the opportunities? 
My company has been trying to get work on CAHSR 
projects for months and even though we have done a 
great deal of work for LACMTA and other California 
agencies, we have been unsuccessful at getting CAHSR 
work.  

All state departments, including High-Speed Rail, are 
required to post their bids in Cal eProcure which is 
maintained by the California Department of General 
Services (DGS).  If that is a feature of Cal eProcure, you 
would need to contact DGS for assistance with accessing 
a list of primes who have downloaded the bids. Their 
contact is: OSDSHelp@dgs.ca.gov. 

11 We have two questions about conflicts that are related 
to another but separate questions. 
  

1. If our firm does work as a subconsultant on 
Package 1 or 2, would be eligible to work under a 
future contract for system safety assessor or 
system integration support?  

2. If our firm does work as a subconsultant on 
Package 1, are we eligible to get awarded work 
under Package 2? 

 

These questions are in regards to Organizational 
Conflicts of Interest (OCOI). Requests for Organizational 
Conflict of Interest determinations should be submitted 
to the Authority’s Chief Counsel, Alicia Fowler, at 
Legal@hsr.ca.gov, referencing the RFQ(s) or RFP of 
interest. 
 

 

mailto:OSDSHelp@dgs.ca.gov
mailto:Legal@hsr.ca.gov
mailto:Legal@hsr.ca.gov
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1 Is there a web portal that lists the current RFPs that 

have been released? Will I be able to download any of 
the RFPs to review?  
 

All active procurements are available on the California 
State Contract Registar (CSCR) at 
www.caleprocure.ca.gov. Solicitation documents (RFQs, 
RFPs, and reference materials) can be downloaded 
directly from the CSCR event page for each solicitation. 
 

2 Will the recording be shared with participants?  
 

The recording, along with the presentation and 
registrant list, is available on our Track and Systems 
webpage at https://hsr.ca.gov/business-
opportunities/contract-opportunities/track-systems/. 

3 Will you be emailing us the entire recorded 
presentation? 
 

See response to Question 2. 

4 Also, Can you share the ppt for this webinar and the 
complete record?  
 

See response to Question 2. 
 

5 Will the ppt presentation be made available to 
download?  
 

See response to Question 2. 
 

6 Please could we get a copy of the presentation? 
 

See response to Question 2. 
 

7 Will a copy of the presentation be made available for 
the virtual attendees? 
 

See response to Question 2. 
 

8 Will a recording of the webinar be made available? 
 

See response to Question 2. 
 

9 Will a list of attendees be made available to allow virtual 
networking for those that couldn’t attend in person? 

 

See response to Question 2. 
 

https://hsr.ca.gov/business-opportunities/contract-opportunities/track-systems/
https://hsr.ca.gov/business-opportunities/contract-opportunities/track-systems/
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10 Is there an opportunity to see the organization for CHSR 

Authority so that I might direct some specific 
engineering/technical questions to the right person? 

 

Yes, the Authority will post a general organizational 
chart on the website for contractors to review.  

11 I would like to join in person the Industry Awareness 
Day. I signed up using the link provided. 
Is there any other registration that I have to do in the 
way to join the event in person in Sacramento ? 
 

Once you register online you will be registered for the 
event and will not have to register again in person.     
 
 

12 Chardená Valley referred me to you. Hill International is 
interested in pursuing future professional services 
contracts with the Authority, specifically upcoming 
construction management work. We want to outreach 
to the small business community to find prospective SBE 
partners for our team. Would it be possible to exhibit or 
have a table at the Nov 15 Industry Awareness Day or 
other upcoming Authority outreach events? 
 

Thank you for your interest in the Industry Awareness 
Day event. We are going to limit the tables to Authority 
staff only, but you may network with the small business 
attendees at the beginning of the event and during the 
breaks. The registration list of all the attendees will also 
be posted to the Industry Awareness Day webpage a 
week after the event for attendees to contact and 
network with each other. There will also be pre-bid 
meetings for each specific procurement once the 
contract RFQ is advertised. 
 

13 I am inquiring about the schedule/agenda for the 
Industry Awareness Day – Upcoming Rail Procurements 
meeting on November 15.  I see that the meeting starts 
at 1:30pm, can you please tell me what time the event is 
slated to conclude?  Will there be networking 
opportunities for those in physical attendance?  
 

The planned schedule for the event is 1:30 pm to 4:45 
PM and there will be time to network in person at the 
event for 30 minutes before the presentations start at 
2:00 pm and during the breaks. 
 

14 Thank you for hosting the CAHSR Industry Day, 11/15 at 
1:30 p.m. 
How long is the session is expected to last? 

The Industry Awareness Day event is expected to last 
approximately 3 hours and 15 minutes, it’s scheduled to 
start at 1:30 pm and conclude by 4:45 pm. 
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15 I wanted to confirm the following: 
1. The Industry Awareness Day ( info below ) is both 

in person and via zoom. Please correct me if it is 
only in person 

2. The Virtual Prebid conference is only via zoom. 
Please correct me if it is also both zoom and in 
person.  

 

Yes, the Industry Awareness Day event is both in person 
and via zoom you can register for the event if you go to 
the website and click on the registration link. The virtual 
pre-bid conference for RFQ for Design Services for Track 
and OCS contract will be virtual only. 
 

16 I wasn’t able to attend yesterdays Industry Awareness 
Day as a last-minute obligation needed my attention. Is 
there any material available from the event that can 
review. Presentation material and/or video of the 
presentation.  
 

See response to Question 2.  
 

17 We attended in person and virtually the event and 
appreciate the excellent information. We understand 
the presentation materials were to be provided after the 
meeting. Could you tell us when or where they will be 
posted? 
 

See response to Question 2. 
  
 

18 Can you or someone on your team send me the PPT 
presentation?  We would appreciate your effort in 
getting that completed so we may be well prepared to 
service everyone involved with CHSR projects with our 
products and products that we represent within the rail 
industry. 
 

 See response to Question 2. 
 
 

19 Brandon Williams with Atlantic Track & Turnout Co.  See response to Question 2. 
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I was registered for yesterday's webinar but could not 
make it. Is there any way you can send me the recording 
of it? 
 
Thank you! 
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1 Please provide an update on the status of the 

Bakersfield LGA Design + when we'll expect to see 
contractor bidding opportunities for structure within the 
LGA (Shafter to Bakersfield)  

Under design contract HSR 22-01 with HNTB, the design 
is progressing through the configuration footprint design 
and utility relocation design. The work on the 
configuration footprint design and future final design 
will inform future utility relocation and acquisition of 
right-of-way prior to construction, pending funding. 

2 Will the CAHSR authority have other utility relocation 
packages on all segments in near future? Will they be 
broken out of entire civil works packages or allow for 
small businesses to perform on communication and 
utility works?  

As the utility design are completed, the Authority will 
consider the delivery of early work packages including 
the relocation of utilities needed for alignment 
construction. 

3 When will Bakersfield to Shafter utility work bid 
packages come out and how will this segment be 
managed?  

See response to Question 2. 

4 The Track & OCS design contract scope seems to overlap 
with the civils: drainage, crash walls, noise barriers, 
fencing, or utility relocations are mentioned. Can you 
confirm if these items are included in the scope, and if 
they are, how the overlap with the civil contracts that 
also have them will be solved? 

The draft scope of work in addition to the entire RFQ for 
the Design Services for Track and Overhead Contact 
Systems (OCS) procurement is currently available for 
review on the Cal eProcure website. Questions on 
specific items within that scope or any other questions 
regarding the procurment should be submitted to 
Rachael Wong at trackdesign@hsr.ca.gov or (916) 324-
1541. 

5 Would you be able to disclose who any current 
incumbents/past consultants for similar ICE contracts 
are? Would it be possible to obtain any publicly 
available copies of their proposal submissions to review 
as well? 

This will be the first Independent Cost Estimator (ICE) 
procurement for the Authority and therefore we do not 
have a history of past consultants for similar ICE 
contracts or copies of proposal submissions.  

mailto:trackdesign@hsr.ca.gov?subject=HSRA%20Web%20Inquiry%3A%20Design%20Services%20for%20Track%20and%20Overhead%20Contact%20Systems%20(OCS)
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No. Offeror Question Authority Response 
With some exceptions, proposer submission documents 
are public records that can be requested and disclosed 
pursuant to the California Public Records Act.  
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