

CALIFORNIA HIGH-SPEED RAIL:

Multiple Award Task Order Contract
(MATOC) Seed Project –

Utility relocation – Road 18 Madera
County (AT&T)

Virtual Site Visit

November 6, 2025



Virtual Site Visit Information

The information contained in this presentation is intended for bidders on the California High-Speed Rail Multiple Award Task Order Contract (MATOC).

This presentation constitutes a virtual site visit and takes the place of a physical site visit/inspection.

This presentation has been made available for informational purposes only.

Nothing contained in this presentation modifies information contained in the RFP, plans or specifications, nor is it binding on the Authority.

Any questions must be submitted to the Authority in writing at: ContractAdministration@hsr.ca.gov

Only written responses to questions are binding to the Authority. Questions and answers will be posted to Cal eProcure.



Utility Relocation – Road 18 Madera County (AT&T)

The Contractor shall provide the Authority with the following services: Relocation and construction of AT&T communication lines along Road 18 in Madera County. The scope of work includes:

- I. Mobilization and Pre-Construction Activities
- II. Existing Line Removal and Preparation
- III. Underground Conduit and Casing Installation
- IV. Pole and Conductor Installation
- V. Line Transition and Splicing
- VI. Structural and Circuit Testing
- VII. Site Restoration and Demobilization
- VIII. Final Documentation and Closeout

A detailed scope of work and drawings are located in the MATOC RFP Exhibit A, Attachment 3: California High-Speed Rail Project Merced to Madera AT&T Utility Relocation Plans (SR152 and Road 18) — Madera County.



Contract Management and Assumptions

- The Contractor must be approved to do work on AT&T property and equipment.
- Existing distribution wire tensions are in accordance with PG&E standard practice in lieu of aerial LiDAR.
- Clearance to top of rail shall comply with CPUC GO-95 and GO-176 requirements.




Site Map



AREA MAP



Plan View





Standing on Avenue 23 and Road 18 looking East (below) and looking North (right).







South service connection (Location 1) south side.





South service connection (Location 7) south side.



Standing on Road 18 on the north side of SR 152 looking East (picture below) and looking North (picture right).





Procurement Process Details

California State Contracts Register

The Request for Proposals (RFP) may be downloaded from the event webpage on the California State Contracts Register (CSCR):

• RFP No. HSR25-40:

https://caleprocure.ca.gov/event/2665/HSR25-40

Updates, including responses to written questions and any RFP addenda, will be posted on the CSCR event webpage.

Authority's Webpage

The Authority's webpage for this procurement is as follows: https://hsr.ca.gov/business-opportunities/procurements/architectural-engineering-and-capital-contracts/multiple-award-task-order-contract-matoc/



MATOC Schedule

Activity	Date
RFP advertised on Cal eProcure	September 30, 2025
Virtual Prebid	October 10, 2025
Site Visits	November 6, 2025
Deadline for Inquiries (seed projects)	November 13, 2025
Proposals Due	December 5, 2025

Questions regarding this procurement should be emailed to: ContractAdministration@hsr.ca.gov

All Proposals should be submitted in accordance with the RFP Section 6.5.



