



CALIFORNIA

High-Speed Rail Authority

Indefinite Delivery Indefinite Quantity (IDIQ) Pool Contract for Architect-Engineer (A-E) Services Request for Qualifications

Emily A. Morrison
Chief of Contracting
March 4, 2026

(Informational Only)

Architect Engineer IDIQ Framework

Contract Structure

- Five (5) year initial ordering period
- No Minimum Guarantee or Funding Required
 - » Funding at TO Level
- On and Off Ramp Procedures
- Three (3) Vendor Pools

Pool Structure:

Market research indicates a diverse range of revenue for Intermediate Businesses, which could overlap with Small Businesses. The pools will be based on the organizational capacity that the Offeror demonstrates during the solicitation process.

Three (3) Pools

- » Minor Works
- » Intermediate Works
- » Major Works



Statement Of Work

Work will be defined in the individual task orders in accordance with the SOW and may include, but not be limited to:

Architectural design
Construction design support services
Construction management support services
Project and construction management services
Building systems design
Interior and exterior renovation designs
New building and industrial facility design
Equipment installation planning and design
Landscape architectural design
Space programming
Mechanical engineering
Electrical engineering
Civil and transportation engineering
Geotechnical engineering and investigation

Surveying and right-of-way
Hazardous materials assessment and management
Environmental planning
Regulatory permitting
Rail systems engineering
Structural engineering
Tunnel engineering
Transit engineering
Other professional services and A&E related work
Incidental services reasonably related to the above

Market Research & Industry Feedback

Market Research Efforts:

RFEI Released November 13, 2025- December 19, 2025

197 Total Responses

155 Small Business

30 Large Business

12 Intermediate

Conferences:

- California Infrastructure Development Conference and Expo
- SB Annual Conference
- CMAA Standard Update Program
- Business Advisory Committee (SB)

Market Research Analysis: *The insights gathered from the RFEI, along with discussions at key industry events, clearly demonstrate a strong multi-disciplinary capability and significant market interest.*



Procurement Schedule

Activity	Date
RFQ advertised on Cal eProcure	Q1 2026
Virtual Pre-Bid Conference and Small Business Informational Workshop	Q1/Q2 2026
Statements of Qualifications Due	Q2 2026
Anticipated Notice of Proposed Award Released	Q2 2026
Contract Execution	Q3 2026



Thank you!