CALIFORNIA HIGH-SPEED RAIL AUTHORITY

Frank Vacca
Chief of Rail Operations
December 10, 2019 Board Meeting
Track & Systems RFQ/RFP



AGENDA

TRACK & SYSTEMS (T&S)

- Intro
- Request for Qualifications (RFQ) Results and Recommendations
- Shortlisted Offerors
- Request for Proposal (RFP) Scope
- RFP Budget
- RFP Evaluation Criteria
- RFP Key Dates
- Questions



RFQ - RESULTS AND RECOMMENDATION

TRACK & SYSTEMS

- Track & Systems RFQ was released on July 17, 2019
- Three responses received on November 4, 2019
- Authority completed evaluations on November 22, 2019
- The Authority's evaluation team found all Statement of Qualifications (SOQ's) fully responsive
- The Authority recommends the following Offerors be shortlisted and invited to submit proposals to the Authority's T&S RFP
 - 1. Bombardier-Salcef-Weitz Consortium
 - 2. California High-Speed Rail Constructors
 - Balfour Beatty, Fluor Enterprises
 - 3. H-A-C Rail Partners
 - Hitachi Acciona Copasa



BOMBARDIER-SALCEF-WEITZ

BOMARDIER - SALCEF - WEITZ

- International firms with Public Private Partnership (P-3) and Design-Build-Maintain (DBM) rail experience
 - » South Africa Higher-Speed Commuter
 - » China HSR
 - » Korea Higher-Speed Commuter
 - » Italy HSR
 - » U.S.A

DBM; People Movers; Phoenix, AZ



CALIFORNIA HIGH-SPEED RAIL CONSTRUCTORS

BALFOUR BEATTY - FLUOR

- International firms with Public Private Partnership (P-3) and Design-Build-Maintain (DBM) rail experience
 - » Netherlands HSR P-3
 - » Germany, DB Electrification; HSR
 - » USA:

DB; Caltrain Electrification

DB; Amtrak High-Speed Rail electrification (Boston – New Haven)

Denver Eagle P-3 (Commuter)



H - A - C HITACHI - ACCIONA - COPASA

- International firms with Public Private Partnership (P-3) and Design-Build-Maintain (DBM) rail experience
 - » Spain HSR
 - » Saudi Arabia HSR; DBM
 - » Italy HSR; DBM
 - » France HSR; P-3, DBM
 - » Belgium HSR
 - » UK HSR
 - » U.S.A.

PTC Projects; SEPTA, MBTA, LIRR, NJT Honolulu Rail Transit



SHORTLISTED OFFERORS – SUMMARY

TRACK & SYSTEMS

All three offerors:

- » Experience and presence in the U.S., including California
- » Experience ranging from large-scale international high-speed rail projects to people-mover projects
- » Design, construction, and long-term maintenance experience
- » Financed and participated in P-3 Projects



RFP – SCOPE TRACK & SYSTEMS

- The contract delivery method will be a Design/Build/Maintain (DBM)
- The contract will use performance-based criteria
- Includes all Track and System requirements for a complete HSR infrastructure from San Jose to Bakersfield, to operate at 220mph



RFP – SCOPE TRACK & SYSTEMS

- Includes five Notice-to-Proceeds (NTP's) divided by geographic regions from Bakersfield to San Jose
 - » NTP-1: Madera to Poplar
 - » NTP-2: Poplar to Bakersfield
 - » NTP-3: Madera to Merced
 - » NTP-4: Central Valley Wye to Gilroy
 - » NTP-5: Gilroy to San Jose



RFP - BUDGET TRACK & SYSTEMS

- The budget for this procurement only includes the authorization for NTP 1 from Madera to Poplar.
- Estimated value of NTP-1 is \$1.6B which includes:
 - » Installation of two mainline tracks by July 2022, meeting Federal Grant requirements
 - » Installation and testing of all systems required for high-speed rail operations as identified in the 2019 Project Update Report
- This budget has been approved as part of the Baseline for Madera to Poplar (\$15.6B)
- There will be a \$2M stipend for each fully responsive/unsuccessful Proposal from shortlisted Proposers



RFP - EVALUATION CRITERIA

TRACK & SYSTEMS

- Based on 50% price and 50% technical
- Price includes capital delivery costs and maintenance costs
 - » Maintenance costs based on 30-year service schedule presented in Net Present Value
 - » Capital and Service costs will be presented on a schedule of values, based on project elements and listed on a per-mile basis
- Technical evaluations will be based on RAMS criteria, Life-Cycle, Systems Integration, achieving Safety and Operation Certification, and Management Plan
- Small Business requirements will be scored at 5% of the total Proposal score (i.e., 10% of technical score)



RFP – KEY DATES TRACK & SYSTEMS

Staff requests Board approval to release the T&S RFP

Release RFP to the shortlisted firms: Mid-December

• Industry Forum (Fresno, CA): January 2020

• Proposals Due: June 30, 2020

NTP-1 Board Approval: September 2020



TRACK & SYSTEMS RFQ / RFP

CALIFORNIA HIGH-SPEED RAIL





Headquarters

California High-Speed Rail Authority 770 L Street, Suite 620 Sacramento, CA 95814 www.hsr.ca.gov







