
 

California High-Speed Rail Authority 

 

RFP No.:  HSR 14-32 
 

Request for Proposals for Design-Build 
Services for Construction Package 4 

 
Reference Material, Part B.4 

Supplemental Utility Information 

 
 
 
 
Note: Southern limit of CP4 ends just north of Poplar Ave, at approximately station WS1 5880+00, 

even though this document shows the limit just north of 7th Standard Road. Work south of the 
contract limit of WS1 5880+00 should not be considered as part of the contract 
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