
 

 

 

 

 

 

 

 

 

 

 

 

 
 

   

 

 

 

 

 

 

   

   

 

 

   

 

   

California High-Speed Rail Project 
Track and Systems Contract 1 (TS1) 

3.0  –  Alignment Segments and Lengths 
San Francisco and Merced to Bakersfield 

Project 

Section 
Alignment Name 
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Status 
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End 
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Northern Limit of TS1 

Contract at Martin Luther 

King Way in Merced 

Record Set PEPD 
October 2016 

POB  6066+14.09 Capital Subdivision POB  C 124 

33 

Ranch Road to Merced 
North Merced Corridor 

Record Set PEPD 
July 2011 

6066+14.09 
5655+00.00 

= 15655+00.00 AHD 
41,114 7.8 C 124 C 132 
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Ranch Road to Control Point 

San Joaquin Along SR 152 to 
Road 11 Wye 

Record Set PEPD 
August 2016 

15655+00.00 15317+00.00 33,800 6.4 C 132 C 139 

Control Point 

San Joaquin 
Record Set PEPD 
August 2016 

15317+00.00 Capital Subdivision C 139 

= 36457+64.82 PS TO Pacheco Subdivision = P 139 PS TO 

Control Point San Joaquin to 

Control Point Divide Along SR 

152 to Road 11 Wye 

Record Set PEPD 
August 2016 

15317+00.00 15009+29.85 30,770 5.8 C 139 C 144 

Control Point 

Divide 
Record Set PEPD 
August 2016 

= 15009+29.85 PS TO Capital Subdivision = C 144 PS TO 

= 6477+00.00 BK Bay Subdivision = B 144 BK 

= 6477+00.00 AHD Sierra Subdivision = S 144 AHD 

Control Point Divide to CP1 

Along SR 152 to Road 11 Wye 
Record Set PEPD 
August 2016 

6477+00.00 
7171+85.19 

= 9620+39.57 AHD 
69,485 13.2 S 144.5 S 158 
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CP1 Extension 
60% Design 

February 2019 
9620+39.57 

9828+00.00 
= 9828+00.00 AHD 

20,760 3.9 S 158 S 162 

32 

Track Guideway 

Package 1 
RFC 

September 2017 
9828+00.00 

10304+00.00 
= 10304+00.00 AHD 

47,600 9.0 S 162 S 171 

Track Guideway 

Package 2 
RFC 

December 2017 

10304+00.00 
10580+10.38 

= 10580+22.31 AHD 
27,610 5.2 S 171 S 176 

10580+22.31 
10691+50.00 

= 10691+50.00 AHD 
11,128 2.1 S 176 S 178 

Caltrans Segment 
RFC 

January 2016 
10691+50.00 

10825+60.00 
= 10825+60.00 AHD 

13,410 2.5 S 178 S 180 

Track Guideway 

Package 3 
RFC 

February 2018 
10825+60.00 

11030+00.00 
= 11030+00.00 AHD 

20,440 3.9 S 180 S 184 

Track Guideway 

Package 4 
RFC 

February 2018 
11030+00.00 

11299+98.90 
= 587+30.67 AHD 

26,999 5.1 S 184 S 189 
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Segment 1 North 
Track Guideway 

RFC 
October 2017 

587+30.67 
1075+00.00 

= 1075+00.00 AHD 
48,769 9.2 S 189 S 199 

65 

Segment 1 South 
Track Guideway 

RFC 
December 2017 

1075+00.00 
1595+00.00 

= 1595+00.00 AHD 
52,000 9.8 S 199 S 209 

Segment 2 North 
Track Guideway 

90% Design 
February 2017 

1595+00.00 
1731+00.00 

= 1731+00.00 AHD 
13,600 2.6 S 209 S 211 

Segment 2 Combined Middle 

and South Track Guideway 
RFC 

March 2018 
1731+00.00 

2665+00.00 
= 2665+00.00 AHD 

93,400 17.7 S 211 S 229 

Segment 3 North 
Track Guideway 

RFC 
December 2017 

2665+00.00 
3449+00.00 

= 3449+00.00 AHD 
78,400 14.8 S 229 S 244 

Segment 3 South 
Track Guideway 

RFC 
March 2018 

3449+00.00 
4045+55.69 

= 14769+22.54 AHD 
59,656 11.3 S 244 S 255 
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RFC 

June 2018 
14769+22.54 

15259+07.86 
= 15259+07.86 AHD 

48,985 9.3 S 255 S 264 

21 

Alignment L1 
RFC 

June 2018 
15259+07.86 

15426+88.18 
= 15426+88.18 AHD 

16,780 3.2 S 264 S 267 

Alignment WS1 
RFC 

September 2018 
15426+88.18 

15610+00.00 
= 15610+00.00 AHD 

18,312 3.5 S 267 S 271 

Alignment WS1 
RFC 

October 2018 
15610+00.00 

15884+38.60 
= 5880+00.00 AHD 

27,439 5.2 S 271 S 276 
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Fresno to Bakersfield: 
Locally Generated Alternative 

(FB – LGA) 

Record Set PEPD 
October 2016 

5880+00.00 6856+00.00 97,600 18.5 S 276 S 295 

23 

Bakersfield HSR Station 
Record Set PEPD 
August 2016 

6856+00.00 Sierra Subdivision S 295 

= 6856+00.00 AHD Desert Subdivision = D 295 AHD 

Fresno to Bakersfield: 
Locally Generated Alternative 

(FB – LGA) 

Record Set PEPD 
October 2016 

6856+00.00 7101+04.43 24,504 4.6 D 295 D 299 

Southern Limit of TS1 
Contract at Oswell Street 

in Bakersfield 

Record Set PEPD 
October 2016 

POE  7101+04.43 Desert Subdivision POE  D 299 
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3.0  –  Alignment Segments and Lengths 
San Francisco and Merced to Bakersfield 

Sa
n
 F
ra
n
ci
sc
o
 t
o
 W

ye

C
e
n
tr
al
 V
al
le
y 
W
ye

 (
C
V
Y
)

Sa
n
 J
o
se
 t
o
 t
h
e
 C
e
n
tr
al
 V
al
le
y 
W
ye

 (
J2
Y
) 

Sa
n
 F
ra
n
ci
sc
o
 t
o
 S
an

 J
o
se
 (
FJ
) 

B
le
n
d
ed

 C
o
rr
id
o
r 
– 
C
al
tr
ai
n
 O
w
n
er
sh
ip

 

Northern Limit of TS1 

Contract at San Francisco 

Salesforce Transit Center 

Preliminary 

Engineering Plans 
September 2016 

POB  130+60.00 Bay Subdivision #REF! 

155 

San Francisco 
Downtown Extension 

(DTX) 

Preliminary 

Engineering Plans 
September 2016 

130+60.00 
230+50 

= 130+00 AHD 
9,990 1.9 B 0 B 2 

Alternative A 
East Brisbane LMF 

Draft PEPD 
December 2018 

130+00 
540+00.32 

= 542+50.00 AHD 
41,000 7.8 B 2 B 10 

Draft PEPD 
December 2018 

542+50.00 
1071+00.00 

= 1425+00.00 AHD 
52,850 10.0 B 10 B 20 

Alternative B 
Midline Passing Tracks 

Draft PEPD 
December 2018 

1071+00.00 
1419+97.30 

= 1425+00.00 AHD 
34,897 6.6 B 10 B 16 

Alternative A 
Draft PEPD 

December 2018 
1425+00.00 

2375+19.10 
= 2872+86.55 AHD 

95,019 18.0 B 16 B 34 

Alternative 4 – Blended 

At‐Grade Control Point Coast 

to Control Point Lick 

Record Set PEPD 
March 2019 

2872+86.55 
3315+00.00 

= 315+00.00 AHD 
44,213 8.4 B 34 B 43 

Control Point Lick 
End of Caltrain 

Right‐of‐Way Ownership 

Record Set PEPD 
October 2016 

315+00.00 322+00.00 Bay Subdivision C 34 
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Alternative 4 
Blended At‐Grade 

Control Point Lick to Gilroy 

Record Set PEPD 
March 2019 

315+00.00 1735+00 142,000 26.9 B 43 B 70 

Alternative 4 
End Blended Corridor 

Record Set PEPD 
March 2019 

1735+00 Bay Subdivision B 70 
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Alternative 4 
Blended At‐Grade 

Control Point Lick to Gilroy 

Record Set PEPD 
March 2019 

1735+00 
1938+34.66 

= 1987+11.98 AHD 
20,335 3.9 B 70 B 73 

Alternative 1 
Viaduct to Downtown Gilroy 

Record Set PEPD 
March 2019 

1987+11.98 
2387+88.85 

= 3144+59.57 AHD 
40,077 7.6 B 73 B 81 

North Pacheco 

One Tunnel 
Record Set PEPD 
March 2019 

3144+59.57 
4432+13.18 

= 4410+00.00 AHD 
128,754 24.4 B 81 B 105 

Interstate Highway 5 to 

Carlucci Road along 

Henry Miller Road 

Record Set PEPD 
March 2019 

4410+00.00 
5337+28.93 

= 5338+00.00 AHD 
92,729 17.6 B 105 B 123 

Carlucci Road to 

Control Point Merced 

Along SR 152 to Road 11 Wye 

Record Set PEPD 
August 2016 

5338+00.00 6128+15.00 79,015 15.0 B 123 B 138 

Control Point 

Merced 
Record Set PEPD 
August 2016 

6128+15.00 Bay Subdivision B 138 

= 36128+14.76 PS TO Pacheco Subdivision = P 145 PS TO 

Control Point Merced to 
Control Point Divide 

Along SR 152 to Road 11 Wye 

Record Set PEPD 
August 2016 

6128+15.00 6477+00.00 34,885 6.6 B 138 B 144 

Control Point 

Divide 
Record Set PEPD 
August 2016 

6477+00.00 Bay Subdivision B 144 

= 6477+00.00 AHD Sierra Subdivision = S 144 AHD 

= 15009+29.85 PS TO Capital Subdivision = C 144 PS TO 

See Merced to Madera Alignment for Continuation to Madera 

Control Point 

Merced 
Record Set PEPD 
August 2016 

6128+15.00 BK = Bay Subdivision B 138 

6 

= 36128+14.76 PS TO Pacheco Subdivision = P 145 PS TO 

Control Point Merced to 

Control Point San Joaquin 
Along SR 152 to Road 11 Wye 

Record Set PEPD 
August 2016 

36128+14.76 36457+64.82 32,950 6.2 P 145 P 139 

Control Point 

San Joaquin 
Record Set PEPD 
August 2016 

= 36457+64.82 PS TO Capital Subdivision = P 139 PS TO 

= 15317+00.00 AHD Pacheco Subdivision = C 139 AHD 

See Merced to Madera Alignment for Continuation to Merced 

   Total Length (miles) 335 

NOTES: 

1. Construction Packages 1 through 4 (CP1 through CP4) are design‐build contracts currently under construction. 

2. All other project sections are undergoing Preliminary Engineering for Project Definition (PEPD) which is equivalent to 15% Design. 

3. The locations along the Central Valley Wye labeled "PS TO" are the points of switch of turnouts where an alternate leg of the Wye begins. 

4. All alignment lengths and mileposts are approximate. 
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