
 
 
 

 
 

 

 
 
 

 

California High-Speed Train Project 

TECHNICAL MEMORANDUM 

Communications Systems Site Requirements 
TM 3.4.2 

 
 
 

Prepared by: Signed document on file 
 Blake Russo, P.E 

 
 

 

30 Jun 10 
  
 

 
  Checked by: Signed document on file 
 Rick Schmedes  

  

01 Jul 10 
Date 

 
 

Approved by: Signed document on file 
 Ken Jong, PE, Engineering Manager  

  

 0 6Jul 10 
Date 

 
 

Released by: Signed document on file 
 Anthony Daniels, Program Director 

  07 Jul 10  
 Date 

 
Revision  Date Description 

0 01 Jul 10 Initial Release 
   
   

 

 

Without ever leaving the ground. 

Note: Signatures apply for the latest technical memorandum revision as noted above. 

 Prepared by 
For the California High-Speed Rail Authority 



California High-Speed Train Project Communications Systems Site Requirements, R0 

 

 

 
 
 
 
 

 

 
 

 

 

 

This document has been prepared by Parsons Brinckerhoff for the 
California High-Speed Rail Authority and for application to the California 
High-Speed Train Project. Any use of this document for purposes other 
than this Project, or the specific portion of the Project stated in the 
document, shall be at the sole risk of the user, and without liability to PB 
for any losses or injuries arising for such use. 



California High-Speed Train Project Communications Systems Site Requirements, R0 

 

 

 
 

 

 
 
 

 

 
 

 
 
 

 

 
 
 

 

 
 
 
 

 

 

System Level Technical and Integration Reviews 
The purpose of the review is to ensure: 

• Technical consistency and appropriateness 
• Check for integration issues and conflicts 

System level reviews are required for all technical memoranda. Technical Leads for each 
subsystem are responsible for completing the reviews in a timely manner and identifying 
appropriate senior staff to perform the review. Exemption to the system level technical and 
integration review by any subsystem must be approved by the Engineering Manager. 

System Level Technical Reviews by Subsystem: 

Systems: NOT REQUIRED 
 Print Name:  

  

DD Month YY 
Date 

Infrastructure: Signed document on file 
 John Chirco  

24 Jun 10 
Date 

Operations: Signed document on file 
 Paul Mosier  

01 Jul 10 
Date 

Maintenance: Signed document on file 
 Paul Mosier 

01 Jul 10 
Date 

Rolling Stock: NOT REQUIRED 
 Print Name:  

DD Month YY 
Date 

Note: Signatures apply for the technical memorandum revision corresponding to revision number 
in header and as noted on cover. 

 
 

Page i 



California High-Speed Train Project Communications Systems Site Requirements, R0 

 

 

 

  

   

  

  

  
   

  

  

   

    

  

   

   
   
  
   

     
   

  
   
  
  

  

   
  
   
   

   
  
    

  

TABLE OF CONTENTS 

ABSTRACT ................................................................................................................................ 1 

1.0 INTRODUCTION ............................................................................................................ 2 

1.1 PURPOSE OF TECHNICAL MEMORANDUM ............................................................................ 2 

1.2 STATEMENT OF TECHNICAL ISSUE ...................................................................................... 2 

1.3 UNITS OF MEASUREMENT .................................................................................................. 3 

1.4 GENERAL INFORMATION ....................................................................................................3 
1.4.1 DEFINITION OF TERMS....................................................................................................... 3 

1.5 LAWS AND CODES ............................................................................................................ 4 

2.0 DEFINITION OF THE TECHNICAL TOPIC..................................................................... 5 

2.1 GENERAL ........................................................................................................................ 5 

2.2 CHSTP DESIGN CONSIDERATIONS .................................................................................... 5 

3.0 ASSESSMENT / ANALYSIS .......................................................................................... 6 

3.1 GENERAL ........................................................................................................................ 6 

3.2 SITE EQUIPMENT FOR THE OPERATIONS AND CONTROL CENTER.......................................... 6 
3.2.1 ASSESSMENT ................................................................................................................... 6 
3.2.2 PROPOSED COMMUNICATIONS EQUIPMENT FOR OCC .......................................................... 7 
3.2.3 CHSTP STANDARD AND REGULATORY REQUIREMENTS........................................................ 7 

3.3 REGIONAL OCC (RCC) SITE COMMUNICATION EQUIPMENT.................................................. 8 
3.3.1 ASSESSMENT ................................................................................................................... 8 

3.4 SITE EQUIPMENT FOR PASSENGER STATIONS...................................................................... 8 
3.4.1 ASSESSMENT ................................................................................................................... 8 
3.4.2 PROPOSED COMMUNICATIONS EQUIPMENT FOR PASSENGER STATIONS ................................. 9 
3.4.3 PASSENGER STATION LOCAL AREA NETWORK ................................................................... 10 

3.5 DIRECTIVE DRAWINGS..................................................................................................... 10 

3.6 SITE EQUIPMENT FOR TRACTION POWER SUPPLY SYSTEM ................................................. 10 
3.6.1 ASSESSMENT ................................................................................................................. 10 
3.6.2 PROPOSED COMMUNICATIONS EQUIPMENT FOR TRACTION POWER FACILITIES...................... 11 
3.6.3 DIRECTIVE DRAWINGS..................................................................................................... 11 

3.7 TRAIN CONTROL AND COMMUNICATIONS (TCC) HOUSE ..................................................... 11 
3.7.1 ASSESSMENT ................................................................................................................. 11 
3.7.2 PROPOSED SITE EQUIPMENT FOR ATC HOUSES ................................................................ 12 

3.8 DIRECTIVE DRAWINGS..................................................................................................... 12 

 

 
Page ii 



California High-Speed Train Project Communications Systems Site Requirements, R0 

 

 

   
  
   

  
  
 

  

  

  
   

   
  
   

  

  

  

  

  

  

  

  

 
 

3.9 SITE EQUIPMENT FOR TRAIN MAINTENANCE YARD............................................................. 12 
3.9.1 ASSESSMENT ................................................................................................................. 12 
3.9.2 PROPOSED COMMUNICATIONS EQUIPMENT FOR TRAIN YARD .............................................. 13 

3.10 SITE EQUIPMENT FOR WAYSIDE WIRELESS COMMUNICATIONS SYSTEM SHELTERS ............... 13 
3.10.1 ASSESSMENT ................................................................................................................. 13 
3.10.2 PROPOSED COMMUNICATIONS EQUIPMENT FOR WIRELESS COMMUNICATION SYSTEM SHELTERS 

14 

3.11 DIRECTIVE DRAWINGS..................................................................................................... 14 

3.12 STAND ALONE COMMUNICATION SHELTERS ...................................................................... 14 
3.12.1 WAYSIDE OPTICAL REGENERATION FACILITIES .................................................................. 14 

3.13 SITE COMMUNICATIONS EQUIPMENT FOR TUNNELS ............................................................ 15 
3.13.1 ASSESSMENT ................................................................................................................. 15 
3.13.2 PROPOSED SITE EQUIPMENT ........................................................................................... 15 

3.14 DIRECTIVE DRAWINGS..................................................................................................... 15 

3.15 MULTIMODAL SITES ........................................................................................................ 15 

4.0 SUMMARY AND RECOMMENDATIONS ..................................................................... 16 

4.1 COMMUNICATION SITE EQUIPMENT PLANNING MATRIX ....................................................... 16 

5.0 SOURCE INFORMATION AND REFERENCES ........................................................... 18 

6.0 DESIGN MANUAL CRITERIA ...................................................................................... 19 

6.1 COMMUNICATION SITE EQUIPMENT PLANNING MATRIX ....................................................... 19 

6.2 COORDINATION AND INTERFACE ACTIVITIES ...................................................................... 20 

APPENDIX – DIRECTIVE DRAWINGS ..................................................................................... 20 

 

 
Page iii 



California High-Speed Train Project Communications Systems Site Requirements, R0 

 

 

 

 

 

ABSTRACT 
This Technical Memorandum provides guidance for space planning and provisioning of 
communications equipment at key sites in the California High-Speed Train system. This 
document can be used by contractors, planners and systems designers to support the 
communications system equipment needs for the sites presented herein. 

The information presented in this TM will: 

• Indentify and describe key communications site and equipment needs for the CHSTP. 

• Identify communication industry standards for site equipment design and layout. 

• Detail the anticipated systems equipment and interfaces based on current industry best 
practices that can be applied across the entire CHSTP alignment.  

Deployment of a standardized layout an equipment configuration will be specified for all the main 
communication equipment areas. Adherence to a common plan will ensure that the 
communications system can be deployed in a scalable and cost efficient manner.   

Design strategies for both indoor and outdoor communications equipment areas are based on 
past successful communications designs and anticipated future growth. Communications space 
planning will allow for up to 50% future growth in communications rack space over the useful life 
of the project.  

The space needs of application specific systems including fixed facility subsystems, are not 
included in this document. Tenants using space in multimodal stations owned and operated by 
CHSRA shall determine their own communications space needs and are not covered in this 
document. Where CHSRA leases space in a building owned and operated by another authority, 
this document covers only the CTS space required by CHSTP in that building.  In all cases, 
except as noted, CHSTP communications space requirements will be developed independently of 
the needs of any other authority. 

The information presented in this technical memorandum will be included in the CHSTP Design 
Manual and will form the basis of Design Criteria and Specification development. 
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1.0 INTRODUCTION 
In order to support the communications capabilities of the CHSTP Communications Network, the 
following sites will need to be provided with communications and supporting equipment 

• Operations Control Center (OCC) and any Remote OCC location(s) 
• Passenger Stations 
• Traction Power Facilities including Substations, Switching, and Paralleling Stations 
• Automatic Train Control (ATC) houses  
• Wireless Communications Equipment Shelters  
• Maintenance Facilities 
• Wayside infrastructure elements 
• Wayside Fiber Optic Regeneration Cabinets 

Equipment of these locations shall include duct banks and conduit, fiber-optic terminating panels, 
racks for optical network switching equipment, terminal blocks for telephone and SCADA I/O 
points, Ethernet aggregation and node switches, commercial AC electrical power, UPS with 
battery backup, wireless system transceivers, and antenna and antenna support structures. 

ATC house site requirements are shown in TM 3.3.2.  The house sizes defined in that TM include 
allowances for communications equipment associated with the ATC system at that location. 

1.1 PURPOSE OF TECHNICAL MEMORANDUM 

The primary design goal of the Communications Network is to insure the functionality, safety and 
reliability of high-speed train operations by employing proven, industry-accepted open 
communications protocols. These protocols, including TCP/IP and Ethernet, will allow future 
scalability, low cost maintenance and wide market availability for communications equipment. 

In order to achieve cost economy and promote deployment of a standardized layout an 
equipment configuration will be specified for all the main communication equipment areas. 

The assessments discussed in this document represent best practices and design requirements 
for the communications space management and equipment to be supported at each site. A list of 
applicable communications equipment standards to be employed in the design and planning of 
the sites is also presented. 

The information presented in this technical memorandum will be included in the CHSTP Design 
Manual and will form the basis of Design Criteria and Specification development. 

1.2 STATEMENT OF TECHNICAL ISSUE 

In order to support a safe, reliable high-speed public transportation system, it is necessary to 
design a robust and secure communications network to connect all field locations to a central 
control facility. Modern fiber optic high-speed networks using failsafe redundant fiber optic rings 
provide a reliable backbone network to carry all control data, voice and video back to main and 
regional operations control centers 

A wireless network links all mobile and portable devices required for maintenance, operations, 
security and train control back to central and regional maintenance and control facilities. Each 
major facility on the CSHT alignment connects to the main Wide Area Network (WAN) though its 
own secure Local Area Network (LAN) allowing local data traffic to be segmented from system-
wide traffic. 

Facilities to house and support the communications equipment necessary for such a system, 
include but are not necessarily be limited to the following: 

• Operations Control Center / Communications and ATC Control Room 

• Regional Operations and Control Center 

• Passenger Stations Train Control and Communications Room 
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• Traction Power Facilities (Substations, Switching and Paralleling) 

• ATC Houses 

• Yard ATC Houses and Cases 

• Wireless Communications Equipment Shelters 

• Wayside Fiber Optic Regeneration Cabinets 

The space needs of application-specific systems including fixed facility subsystems, are not 
included in this document. Site requirements for Train Control Housings are described in TM 
3.3.2. 

1.3 UNITS OF MEASUREMENT 

The California High-Speed Train Project (CHSTP) is based on U.S. Customary Units consistent 
with guidelines prepared by the California Department of Transportation (Caltrans) and defined by 
the National Institute of Standards and Technology (NIST). U.S. Customary Units are officially 
used in the U.S. and are also known in the U.S. as “English” or “Imperial” units. In order to avoid 
any confusion, all formal references to units of measure should be made in terms of U.S. 
Customary Units.  

1.4 GENERAL INFORMATION 

1.4.1 Definition of Terms 

ATC  Automatic Train Control 
ATS  Automatic Train Supervision 
A-TEL  Administrative Telephone.  Part of the Voice-over-IP communications system. 
E-TEL  Emergency Telephone.  Part of the Voice-over-IP communications system. 
CAT  Category 

CCTV  Closed-Circuit Television 

Communications Interface Cabinet. A stand alone cabinet containing racks used for CIC  Communications and SCADA equipment. 

Communications Transmission System: For proposes of the CHSTP the CTS  refer to 
the entire communication system including fiber optic cable, wireless transceivers, CTS  network Ethernet, IP and MPLS switches, and all the Local Area Networks at 
Passenger Stations, Yards,  and Operation Control Centers. 

CPU  Central Processing Unit 
DVR  Digital Video Recorders 
E-TEL  Emergency Telephone 

ETS  Emergency Trip System 

FACP  Fire Alarm Control Panel 

FCC  Federal Communications Commission 

FDU  Fiber Distribution Unit 

GigE  Giga-bit Ethernet  

Local Area Network: A network which provide interconnection between terminals, 
servers, switches, sensors and another electronic/optical equipment within a station or LAN  a operational facility. 

MCR  Master Control Room.  Facilities at the OCC which will house operational display and 
status information for the entire CHST system. 

 

 
Page 3 



California High-Speed Train Project Communications Systems Site Requirements, R0 

 

 

 

      

 

Mbps  Mega-bits per second 

MMIS  Maintenance Management Information System 

National Fire Protection Association NFPA  
Network Management System: A system used to provision, test and maintain network NMS  connectivity. 

OCC  Operations Control Center 
P-TEL  Public Telephone 

RF  Radio Frequency 

Regional Control Center. The Operations Control Center associated with a CHST RCC  Region and able to handle all train operations for that region. 

SCADA  Supervisory Control and Data Acquisition 

TC  Train Control 

Train Control and Communications Room. The central equipment room that houses 
TCCR  all electronics, power and computing equipment necessary to the operation of the 

OCC and the CHTSP communications network. 

TPF  Traction Power Facility 
UTP  Unshielded Twisted Pair 

Voice over Internet Protocol 
VoIP  

 

WCS Wireless Communications System: A major subsystem of the Communications 
Transmission System (CTS) which used radio propagation to transport voice and 
data. 

  
WLAN  Wireless Local Area Network 

1.5 LAWS AND CODES 

Initial high-speed train (HST) design criteria will be issued in technical memoranda that provide 
guidance and procedures to advance the preliminary engineering. When completed, a Design 
Manual will present design standards and criteria specifically for the design, construction, and 
operation of the CHSTP. 

Equipment needs will be assessed as the project design progress. All relevant project guidelines 
for Fire / Life Safety, Security and Access Control, Traction Power, Train Control equipment 
layouts, and Facilities Management and Operation requirements will apply to the layout and 
deployment of communications site equipment.   

Criteria for design elements not specific to high speed train operations will be governed by 
existing applicable standards, laws, and codes. Applicable local building, planning, and zoning 
codes and laws are to be reviewed for the stations, particularly those located within multiple 
municipal jurisdictions, state rights-of-way, and/or unincorporated jurisdictions.  

In the case of differing values, the standard followed shall be that which results in the satisfaction 
of all applicable requirements. In the case of conflicts, documentation for the conflicting standard 
is to be prepared and approval is to be secured as required by the affected agency for which an 
exception is required, whether it be an exception to the CHSTP standards or another agency 
standards. 

 

 
Page 4 



California High-Speed Train Project Communications Systems Site Requirements, R0 

 

 

 

  

 
  

2.0 DEFINITION OF THE TECHNICAL TOPIC 
2.1 GENERAL 

This Technical Memo (3.4.2)  documents the space required by the Communications 
Transmission Network (CTS) equipment to switch, process, control, and deliver data traffic 
between field locations and a central control facility.  

The underlying concept of the CHSTP Communications Network is for a high-speed optical data 
backbone to interconnect all equipment and devices requiring monitoring, communications, or 
control to a central operations center. Major wayside structures like passenger stations, train 
control houses, and traction power facilities will contain the electrical and optical equipment 
necessary for providing all equipment at that site with access to the fiber optic backbone rings. 

Station peripheral equipment such as passenger information VMS, PA, CCTV cameras, fire alarm 
panels, access control readers, telephones, fare vending equipment, and building SCADA, etc. 
will be interconnected together on a Local Area Network (LAN).  This document presents layouts 
needed for such LAN switches as well as 50% expansion of rack space. Rack and equipment 
space planning needs include terminations for backbone and local fiber optic cable, CAT-6, and 
SCADA signal cabling.  

Wayside Communications Shelters will link the fiber optic network to radio subsystems for train 
control, mobile voice and data services along the alignment. These communications facilities will 
also need to be included in space and land use planning.  

Space planning for equipment specific to each application supported by the CTS is not within the 
scope of this document and must be decided in the final design phase of the project. 

2.2 CHSTP DESIGN CONSIDERATIONS 

Deployment of a standardized layout an equipment configuration will be specified for all the main 
communication equipment areas. Adherence to a common plan will ensure that the 
communications system can be deployed in a scalable and cost efficient manner.   
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3.0 ASSESSMENT / ANALYSIS 
3.1 GENERAL 

Main fiber optic switching nodes will be planned for and laid out at major communications 
switching points on the network. These locations include the OCC, Regional Centers, and each 
passenger station. These facilities will house major communications equipment layouts for the 
communications system and will need to have a secure room with space adequate for current 
and future equipment. Smaller communications equipment footprints are planned for Traction 
Power facilities and ATC houses. 

Land space along the alignment will be required for wayside communications shelters associated 
with the radio subsystem. In order to simply land and space planning, radio equipment shelters 
towers, and antennas will be co-located as much as possible with traction power facilities located 
at 5 mile intervals along the alignment. 

These requirements will be discussed in the following sections of this Technical Memorandum. 

3.2 SITE EQUIPMENT FOR THE OPERATIONS AND CONTROL CENTER 

3.2.1 Assessment 
The Operations Control Center (OCC) site will be the main control point for both the system-wide 
communications network and the location for all computing database and application servers, 
database servers and data archiving, passenger information, and radio system controllers and 
consoles.  

Main operational control will be from a modern, centralized, and secure master control room at 
the OCC. This area will be interconnected by an OCC Local Area Network (LAN) back to the 
Train Control and Communications Room (TCCR) in order to provide secure, dedicated, and 
environmentally-controlled space to house all the supporting electronic and computing 
equipment. 

For planning purposes, the footprint of the TCCR at the OCC will be 45’ x 45’. Recommended 
height of the room should be (min) 9 ½ feet. This leaves the necessary 1 ½ ft. clearance above 
racks for cable ladders and clearance for 1 foot raised floors. 

The footprint for one row of twenty standard 19 inch communications racks with spacing is 40 ft. 
long and requires a 360 sq. ft. working footprint.  Four rows of racks would take 1440 sq. ft.  An 
allowance of 150 sq. ft. for computing and desk space, space for a battery room and UPS plus 
25% allowance for expansion puts estimated requirement for TCCR at approximately 2000 
square feet. 

Train control equipment is included in this space estimate and would be allocated one row of 
twenty standard 19” communications racks plus 25% for future growth. 

Space should be planned for the necessary local communications conduit in and out of the TCC 
room which will be standard 4” diameter conduit with four innerducts. 

It is assumed that fire access control panels will be allocated space outside the TCC room 
depending local fire and life safety codes. 

Operations display, security, crew dispatching, and rolling stock dispatching are other functions 
that may be required either in the master control room or rooms adjacent to it.  Space planning for 
these areas shall be the responsibility of the operations design group and is outside the scope of 
this Technical Memorandum. 
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3.2.2 Proposed Communications Equipment for OCC 
The OCC shall be equipped to communicate with, control, process, and store all data from any 
connected point in the alignment of the CHSTP system. It will house and have access to all the 
communications subsystems located in the TCCR. Site equipment includes, but is not necessarily 
be limited to, the following elements: 

•  Ethernet Optical Node switches 
•  Aggregate and access Ethernet switches 
•  WAN Network Management servers 
•  Train-to-wayside radio communications control equipment and recorders 
•  System-wide radio communications control equipment 
•  CCTV monitors, video analytics and video mass storage units 
•  Traction power system SCADA display monitors, application and database servers 
•  ATS display monitors, application and database servers 
•  Voice over IP (VoIP) master database server and two (redundant) Call Managers 
•  911 dispatch center for routing E-TEL calls to Public Safety Access Points (PSAP) 
•  Telco demarc block and access to local service provider’s 911 trunks 
•  Access Control and Security application and database servers 
•  Fire and Life Safety Emergency Management Panel (EMP) or designated Command 

Area 
•  GPS Network time synchronization radio receivers and application servers 
•  Passenger information application servers and database storage units for pre-recorded 

announcements 
•  Maintenance Management Information System (MMIS) application and database server 

with an additional database server as a test platform. 
•  Training consoles and servers 
•  Internet gateway router and firewall server(s) 
•  Conduit and cable raceways and duct chases 
•  Fiber Distribution Units for fiber termination splicing and optical cable storage 
•  HVAC to support heat load of communications and control equipment 
•  UPS and nearby battery storage areas with appropriate ventilation 
•  Standard 45U (7 ft.) 19 inch communications racks, overhead cabling ladders, fiber 

distribution and terminating units, CAT6 patch panels and terminating blocks for SCADA 
I/O field cable. 

The OCC Communications Equipment Room requires the following supporting systems: 

•  Commercial AC 400-500A electrical service and associated breaker panels 
•  Grounding system for communications equipment  
•  UPS equipment including rectifier, charger,  and ventilated battery storage room 
•  Waterless fire suppression system  
•  Security access control system including card readers 
•  CCTV camera(s) at entry points 
•  Administrative Telephone (A-TEL) service 
•  Electrical panel and breaker boxes 
•  HVAC to maintain temperature control and air flow to a minimum of 400 CFM  

3.2.3 CHSTP Standard and Regulatory Requirements 
For purpose of communications space planning the location of fire access control panels (FACP) 
and/or emergency management panels (EMP) shall be at the discretion of facilities, operations 
and fire safety design groups in accordance with prevailing code and regulations.  

This document does not include such panels in its assessment, but does allocate equipment 
space for all the supporting communications equipment these panels may require. 
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3.3 REGIONAL OCC (RCC) SITE COMMUNICATION EQUIPMENT 

3.3.1 Assessment 
The same communications room space requirements as for the OCC should be assumed for the 
Regional Control Centers. 

If the operations design team requirements include connectivity between any (or all) of the 
Regional Control Centers and the main Operations Control Center, provisions will be required for 
extra rack space to accommodate terminations for dedicated strands within the dual fiber optic 
cables in order to provide Intra-Office (e.g.OCC-RCC) communications. This will also require rack 
space for an additional dual fed 10 Gigabit Node switch at each OCC/RCC facility and the 
associated power and HVAC requirements to support them.  

Equipment for this purpose will include space equivalent for one additional standard 
communications 19’ rack cabinet. 

3.4 SITE EQUIPMENT FOR PASSENGER STATIONS 

3.4.1 Assessment 
All communications connectivity, as well as utility and UPS power connections, will terminate in 
the Train Control and Communications (TCC) room of each passenger station.  

Each passenger station will be designed as a main fiber optical node in the CHTSP 
communications backbone. In addition each passenger station will have its own internal Local 
Area Network (LAN) to act as a hub for all station communications subsystems requiring 
connective to the node.   

Each passenger station shall have its own secure and environmentally controlled Train Control 
and Communications Room (TCCR) to house all communication equipment required to support 
ATC, traction power and facilities SCADA, Passenger Information, CCTV, telephone and all other 
communications and data processing capabilities required to support station operations.  For 
planning purposes the footprint of the station TCCR shall be 24 x 24’ with a 3 ft. wide working 
aisle surrounding the all rack cabinets. The height of the room should be (min) 12 ft. leaving at 
least -3 ft. clearance above racks for cable ladders and trays.  

At least four communications racks are provided within this space allocation for ATC equipment. 

The larger terminal stations which include Los Angeles, Merced (during Phase One operations), 
San Diego, Sacramento, and the TransBay and 4th and King Stations in San Francisco will need 
larger facilities. In order to accommodate extra equipment to support these terminal stations, it is 
necessary to increase by 25% the space for terminal stations over what is allocated for other 
passenger stations. Specifically, the TCC plan for terminal stations will be 30’ x 30 room (900 sq. 
ft.) versus 24’ x 24’ plan (600 sq. ft.) for a typical passenger station. 

Standard 4” communication conduit with 1” innerducts for separate cables will be required to link  
equipment from locations within the station to the TCCR. 

Separate conduit will be required for all power and lighting cable. 

Space planning at TCCR rooms does not include the following systems to be decided as part of 
the final design phase: 

•  Clean agent system. 

•  Cable chases into\out of room. 

•  Wall mounted field cable (copper) termination racks. 

•  LV power distribution equipment to support the operation of the TCCR. 

•  Telephone instrument at doorway(s). 

•  Storage\ file cabinets\desks for O&M personnel. 
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3.4.2 Proposed Communications Equipment for Passenger Stations 
These devices in the Station Communications Equipment Room may include, but not necessarily 
be limited to, the following equipment: 

•  Main Station Node fiber-optic 10GigEthernet switch(s) including redundant multiple power 
supplies and card shelves 

•  Ethernet aggregation switches or Ethernet access switches 
•  CCTV monitors, applications processing equipment, Digital Video Recorder (DVR) and 

video and digital video termination and patch panels.  
•  VoIP application and gateway server  
•  Terminal block(s) for termination of station SCADA I/O points and alarms 
•  Passenger Information Systems interface devices 
•  Fiber distribution, splicing and termination units including storage for slack fiber cable. 
•  CAT-6 Unshielded Twisted Pair (UTP) and fiber optic patch panels and jumpers. 
•  Network Timing database server 
•  GPS receiver and roof-mounted antenna 
•  Local Station LAN provisioning server and associated console equipment 
•  Radio transceiver equipment, transmission lines, and antennas as required by coverage 

analysis (i.e. if station locations are needed to support RF transmission coverage.) 
•  Breaker panel for communications equipment 
•  Radio and communications systems grounding equipment and cabling. 
•  Standard 45U 7 ft. 19 inch communications racks, and overhead cabling ladders  
•  Breaker panel and transfer switch for backup power generator 

The Communications Equipment Room requires the following support systems: 

•  Commercial AC electrical service 
•  Ground system for radio and data communications equipment  
•  UPS equipment including rectifier, charger and DC battery plant in separate temperature 

controlled and ventilated room. 
•  Waterless fire suppression system  
•  Security access control system including card readers 
•  CCTV camera(s) at entry points 
•  Administrative Telephone (A-TEL) service 
•  Electrical panel and breaker boxes 
•  HVAC to maintain temperature control and air flow to a minimum of 400 CFM  

At designated location(s) at passenger station the following equipment should be planned for: 

•  Main Ethernet fiber optic node switches 
•  Station LAN access switches 
•  CCTV security cameras and displays 
•  Voice over IP Call Managers / Voice Storage 
•  A-TELs, E-TELs, P-TELs and F-TELs  
•  Passenger information displays and PA speakers 
•  Fire Emergency Management Panel (FEMP)  
•  Fiber Termination and Distribution Panels 

Space for a Station Control Room should be planned at each station to contain operations and 
display equipment to monitor and manage the passenger station. Space allocation will depend on 
functionality determined by operations and facilities design teams and is not included in the 
communications space planning scope.   
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3.4.3 Passenger Station Local Area Network 
A station local area network (S-LAN) shall provide interconnection between all the systems and 
elements at the station which require connection to the main 10Gigbit communications backbone 
of the CHSTP Communications Network. 

Conduit will need to be provided for this LAN carrying either CAT-6 UTP or fiber optic cable.  

In addition, copper-based field routed signal cable may be required for connection from all 
facilities equipment SCADA points back to the station Communications Room. In certain layouts 
this cable may require a separate conduit especially to protect against EMI or to meet fire alarm 
code requirements. 

Cabling to the station PA system speakers may require its own separate conduit to qualify as a 
voice evacuation system under National Fire Protection Association codes. 

Standard 4” communications conduit will use innerducts to keep cables separate as required for 
safety and ease of installation and troubleshooting. 

3.5 DIRECTIVE DRAWINGS 

Refer to Drawing 3.4.2-A “Typical Passenger Station TCCR Space Plan”. 

3.6 SITE EQUIPMENT FOR TRACTION POWER SUPPLY SYSTEM  

3.6.1 Assessment 
Communications Network shall be designed so that the three types of traction power facilities 
(e.g. supply, switching, and paralleling) will have reliable and redundant communications back to 
the OCC. This is to insure that vital traction power SCADA system information, such as 
temperature, voltage, and current as well as the operation and monitoring of switchgear shall be 
always available at the OCC’s main SCADA server.  

In order to save on costs and insure ease of deployment a standardized layout and equipment 
configuration will be followed for each traction power facility.  Spacing size and rack footprints 
should be similar for all traction power facilities deployed in the system since essentially the same 
communications equipment will be required for each site. 

Each traction power facility shall have a Communications Interface Cabinet (CIC). The CIC shall 
be located in a separate area in the facility to allow maintenance access without entering areas 
with high voltage.  The CIC will measure 4’ x 8’ with a 3 ft. clearance on all sides to require a 
working footprint of 140 sq. ft.  The CIC will contain two 42U 19 inch communications racks, with 
rack space left for future expansion. 

Supporting requirements for communications equipment include HVAC, UPS battery backup, and 
an access-controlled area and have a non-liquid fire suppressing system. For planning purposes 
the footprint shall be 60 sq.ft. 

Within the CIC space will be allocated for block terminations provided for SCADA field-routed 
signal cable from the system I/O ports. Indoor conduit for this cable will also need to be provided. 
The CIC will also support VoIP A-TEL and or E-TEL communications directly to the OCC. 

For both security and safety, personnel access to the communications equipment area of the 
traction power facility will be separated from the access to the high-voltage traction power 
equipment. Each craft should have its own access-controlled doors and equipment enclosed in a 
locked and protected area. 
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3.6.2 Proposed Communications Equipment for Traction Power Facilities 
The following communications site equipment is planned for CIC at traction power facility 
locations: 

• Communications switching equipment such as Ethernet access switches or fiber optic 
modems 

• Communications Interface Cabinet (CIC) for communications and traction power SCADA 
equipment 

• Two standard 19” communication equipment racks 48U high (7 ft.) 
• Fiber distribution units and patch panels for access to FO drops to backbone 
• Terminal blocks to terminate SCADA I/O field cable.  
• A-TEL phone and VoIP gateway interface box 
• Two separate fiber optic conduits each of which will interface with redundant 

communication switching equipment to support the SCADA network for traction power 
equipment. 

• ac/dc breaker panels for communications equipment racks 
• Bonding to communications grounding net and shielding for RFI mitigation 
• HVAC ventilation required to maintain fiber optic and electrical communications 

equipment 

3.6.3 Directive Drawings 
Refer to Drawing 3.4.2-B “Typical Traction Power Facility Communications Space Plan” 

3.7 TRAIN CONTROL AND COMMUNICATIONS (TCC) HOUSE 

3.7.1 Assessment 
In order to provide wayside ATC houses the capability to provide A-MIN telephone service back 
to the OCC, ATS access control and alarms reporting for each Interlocking Main Control House 
will require a Communications Interface Cabinet (CIC) that can operate using the ATC 24 Vdc 
battery system. 

In the event that a radio based ATC system is selected, there will be a need to interface between 
the ATC equipment in the houses distributed along the wayside and a local radio, tower and 
antenna.  It should be assumed therefore that each ATC house has to provide space for wayside 
radio equipment to support the necessary RF coverage for the train-to-trackside communications 
system. If radio coverage dictates the need for a radio node, then wireless transceivers and 
cabling will need to be provided within the communication site space. 

Radio equipment shall be able to operate on the same DC potential that Train Control equipment 
operates on, or if that not being practicable, space shall allow them to operate by means of an 
additional DC-to-DC power converter. 

For space allocation planning purposes, the ATC House CIC footprint will be 4’ x 6’ cabinet with a 
3 foot perimeter space surrounding the cabinet and for a total working footprint of 120 sq. ft. The 
CIC will contain two 7 ft. 42U 19 inch communications racks, with rack space allowed for future 
expansion.   

It is envisioned that Train Control and Communication will share the UPS and battery backup 
facilities which will be sized to accommodate the loads of both systems.  It is understood that co-
trained personnel shall have access to both the communications equipment and train control 
equipment, so separate and locked access areas within the ATC House will not be required.  

TM 3.3.2 contains more detailed information related to the train control equipment and layout. 
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3.7.2 Proposed Site equipment for ATC Houses 
• Ethernet gateway switch for WPC and ATS, VoIP service and CCTV service.  
• Fiber Distribution Unit  
• SCADA/ATS terminal block(s) 
• Radio transceiver and associated cabling  
• Fiber splicing and slack enclosures 
• Rectifier, charger and UPS battery bank (provided by Train Control) 
• AC/DC breaker panels for communications equipment racks 
• Necessary RF and communications grounding system 
• Antenna support mast, foundation, grounding and antenna(s) (external and separate from 

house) 

3.8 DIRECTIVE DRAWINGS 

Refer to Drawing 3.4.2-C “Typical Train Control House Communications Space Plan” 

3.9 SITE EQUIPMENT FOR TRAIN MAINTENANCE YARD 

3.9.1 Assessment 
The Maintenance Facilities will require its own LAN to interconnect SCADA and local 
communications, plus Wireless Node Access Points to support a Yard Wireless LAN (WLAN) 
system to offload and process rolling stock and data from the onboard diagnostics and 
communications system.  

The Yard communications system will be required to support the yard Traction Power system to 
operate motorized breaker switches and send and receive SCADA indications and commands to 
elements of power distribution and control for the yard, maintenance shops, and train storage 
area. 

The Yard will require SCADA field cable termination boxes placed near traction power devices 
and well as fiber optic splicing and termination units and slack enclosures. 

For purposes of interconnecting train control houses and cases and providing access to the larger 
communications network, a local Yard fiber optic network will have to be provided Any train 
control or traction power requiring access to the CHSTP network will have to be provided  with a 
single communications rack containing a fiber distribution unit and an Ethernet fiber optic access 
(edge) switch, 

The Maintenance yard will have its own wireless LAN (WLAN) to accommodate downloading of 
information about train health and maintenance as well as a to provide a high speed wireless link 
to download stored video from the rolling stock Digital Video Recorders. An RF coverage analysis 
will have to be performed to determine the exact number and location of the outdoor Wi-Fi 
wireless nodes. Each node will require a 4’ x 4’ x 6’ high outdoor NEMA 4 enclosure on a slab 
foundation, 110 Vac utility power, HVAC, grounding and underground fiber optic cable conduit (to 
accommodate drops of 12 strand fiber) 

The Yard will also require a communications room or area of about 8’ x 6‘ with rack space, power, 
UPS and batteries, optical network switches, A-TEL and E-TEL equipment, CCTV interfaces, 
access control, and a non-liquid fire suppression system.  
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3.9.2 Proposed Communications Equipment for Train Yard 
• Maintenance Yard LAN server to interconnect the main data backbone to the OCC.  
• WLAN server and associated console and computing equipment.  
• CCTV cameras and CCTV server and RAID units for mass video storage 
• Administrative telephones and Voice-over-IP Call Manager 
• Radio console to support local Yard radio communications 
• EMP, access control, and life safety communications 
• Fiber Optic Distribution units, splice cases, slack enclosures, and jumpers 
• SCADA termination block for field cable 
• Computer, console, and associated equipment for LAN network provisioning and 

management 

3.10 SITE EQUIPMENT FOR WAYSIDE WIRELESS COMMUNICATIONS SYSTEM SHELTERS 

3.10.1 Assessment 
Wireless train communication for high speed rail may include GSM-R or TETRA radio 
technologies. These systems will have to operate in FCC approved frequency blocks that 
conform to those available along the alignment. 

Equipment employing these technologies will have to conform to power and emission 
requirements specified in 47 CFR, Part 90 – Private Land Mobile Radio as well as meeting the 
spectrum available needs over the counties of California that compromise the system alignment. 

Antenna type, orientation, and location will be critical in meeting design requirements for 100% 
radio coverage within all track/dedicated guide way areas (including tunnels). Exact locations of 
wayside radio nodes will depend on radio simulation studies and coverage analysis. Such studies 
will have to take into consideration system bit error rates (BER), channel frequencies and local 
terrain and obstructions. 

Where ever practicable, wireless wayside communications shelters will be co-located with 
existing facilities that supply space and power. 

The site requirements for e wireless communications shelters include of ac power, UPS, and 
batteries for 8 hours of communications service, radio transceivers, and radio antenna, grounding 
and radio coaxial transmission lines. To minimize costs of construction the site design will take 
advantage of the presence of any other CHST infrastructure like passenger stations, traction 
power facilities, and ATC houses 

Shelters require foundations for houses and antenna masts, grounding grids, trenched fiber optic 
cable conduit, ac power and HVAC support systems. It is envisioned these communications 
shelters will be sized at 8’’ x 10’.  Concrete pad, grounding, fenced access, and trenched 4” fiber 
optic conduit will have to be provided.  In order to simply the land acquisition process such sites 
will be co-located as much as practicable with existing traction power facilities already planned for 
5 mile intervals. 

Concrete pads for 100 ft. monopole will need to be 6 ft. to 8 ft. in diameter depending on soil type. 

Communication ground ring will need to be 8 ft. diameter and fence line will need to be located 
outside that grounding ring diameter. Spacing between fence and wayside communications 
shelter needs to be at least 3 ft. 

It may be necessary to deploy radio communications sites at yet unknown locations to meet 
system coverage requirements. Radio coverage analysis performed with the appropriate software 
tools will also be conducted to fine tune the places for wayside radio equipment including NEMA 
compliant communications shelters, towers, and antennas.  All sites will meet application project 
architectural and structure requirements as well as all applicable California State and federal 
codes, regulations, and industry best practices. 
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3.10.2 Proposed Communications Equipment for Wireless Communication System 
Shelters  

• Ethernet access switch 
• Fiber optic splicing and terminating units, patch panels, and slack enclosures 
• Access control and fire/alarms reporting SCADA 
• Terminal blocks and fiber optic terminating equipment 
• Radio Transceiver Unit (one per RF channel) 
• Antenna, antenna masts, and foundations, transmission lines and grounding  
• UPS rectifier, charger and batteries in a separate temperature controlled and protected 

area 
• Waterless fire suppression system (e.g. FM 200 type) 
• Computer, console and associated equipment for radio NMS. 
• Each wayside wireless shelter equipped with HVAC, grounding, lighting protection, 

drainage, access road, security system, access controls and fencing. 

3.11 DIRECTIVE DRAWINGS 

Refer to Drawing 3.4.2-D “Typical Communications Shelter Space Plan”. 

3.12 STAND ALONE COMMUNICATION SHELTERS 

Wherever practicable, communications shelters will be collocation with existing traction power 
facilities, passenger stations, or train control houses. However due to the results of radio 
coverage analysis, it may become necessary to deploy radio communications sites at yet 
unknown locations to meet system coverage requirements. In the event the need arises for a 
standalone facility, planning shall include space for a 12’ x 8’ fenced communications cabinet 
along the wayside plus space for 8’ x 6’ for auxiliary transformer and panels plus associated 
access roads, grading and drainage. 

• All sites will be required to meet project architectural and structure requirements as well 
as all applicable California State and federal codes, regulations, and industry best 
practices. 

3.12.1 Wayside Optical Regeneration Facilities  
In order to compensate for long distances between station optical nodes and wayside equipment 
needing fiber optic connectivity there will need to be optic regeneration points deployed in the 
alignment. These shelters will contain fiber termination units and splice cases where the 
backbone or drop cables are spliced into an optical-to-electrical-to-optical signal regeneration 
box. Such equipment will require a sealed, secure and alarmed communications grade shelter 12’ 
x 8’ along with 8’ x 6’ space for auxiliary transformer and associated power panels and breakers, 
or alternatively a high reliability solar powered 48Vdc battery UPS. This facility represents a 
mission critical communications point in the CTS and must be designed and provided 
accordingly, with climate control with superior water and dust protection.  

Wayside fiber regeneration shelters will need to be spaced no farther than 5.5 miles apart 
following the path of the main fiber optic backbone. These shelters will be in protected areas of 
the alignment and therefore will not need separate fencing. But grading, drainage and access 
roads will need to be provided for ease of access and maintenance. 

Where it is possible, Wayside Optical Regeneration equipment shall be co-located with existing 
TPF, ATC, Communications, MOWF or other maintenance facilities as space and power 
equipments for such equipment are relatively modest.  Any fiber cable runs in excess of 5.5 miles 
where there are not corresponding facilities available for co-location, will require the provision of a 
standalone fiber optic regeneration facility as described above.  
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3.13 SITE COMMUNICATIONS EQUIPMENT FOR TUNNELS 

3.13.1 Assessment   
A climate controlled area with UPS power for communications will be required to support voice/ 
data radio tunnel communications, emergency telephone service, fire alarm and access control 
SCADA, and train control operations.  

For space planning purposes two 8’x10’ communications equipment areas should be provided for 
each tunnel. They should be located respectively near each portal. For twin single-track tunnels a 
total of four (4) communications rooms per tunnel complex will be required.  

Tunnel communications will be implemented using a radiating coaxial cable transmission system. 
The coax cable run will be on both sides of the tunnel at approximately 6” from the wall.  
Bidirectional Amplifiers (BDAs) will be required to feed the amplified radio signals to the radiating 
coax lines. BDAs may be wall mounted or located at tunnel cross passages depending on tunnel 
design.  . UPS power and grounding will be required at all BDA locations. 

Emergency telephone (E-TEL) and Administrative Telephone (A-TEL) service will be determined 
by Operations, Fire Life Safety and Security design criteria. It is anticipated that telephone 
equipment will be stored inside 4’x4’x2’ NEMA enclosures placed at points to be designed by 
facilities and safety management design teams. 

At the tunnel portals 20’x15’ fenced in and graded space will be required for antenna poles or self 
supporting towers next to the building. Antenna heights will be dependent on terrain and 
coverage studies to be conducted. Two rack spaces (2’x2’x8’) plus wall mounted NEMA 
enclosure 4’x4’x2’ for Fiber and Coax distribution in a secure building facility will be required.    

3.13.2 Proposed Site Equipment 
• Ethernet aggregation and access switches 
• Power supply and battery backup UPS 
• Voice-over-IP gateway for E-TEL 
• E-Tel boxes (may be wall mounted within easy reach of tunnel walkway) 
• Bidirectional Distribution Amplifiers (BDA) rack 
• Radiating coax terminating panels 
• Fiber terminal equipment (for radio-over-fiber) 

3.14 DIRECTIVE DRAWINGS 

Refer to Drawing 3.4.2-E “Typical Tunnel Communications Space Plan” 

3.15 MULTIMODAL SITES 

In the case of multimodal stations owned and operated by the Authority is it assumed that tenants 
must provide their own equipment rooms separate and secure from CHST. Spacing planning and 
access control for these areas shall be the responsibility of the tenant. 

Where CHSTA leases space in a building owned and operated by another authority, this 
document covers only the CTS space required by CHST in that building.  In all cases, except as 
noted, CHST communications space requirements will be developed independently of the needs 
of any other authority. 
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4.0 SUMMARY AND RECOMMENDATIONS 
Train Control Communications Rooms will be required at OCC, any Remote OCC (if provide ), 
Passenger Stations, Train Yard, Traction Power facilities, Train Control and Communications Houses, 
Tunnels and other locations to be determined by radio system planning and simulation. The following 
matrix summarizes the communications space allocations.  

4.1 COMMUNICATION SITE EQUIPMENT PLANNING MATRIX 

Site Location Equipment Location Space Allowance Provisioning 

OCC Master Control 
Room 

TBD See relevant Operations and 
Facilities Technical Memo 

OCC TCC Room (TCCR) 45’ x 45’ TCCR Room 
2000 sq. ft. 

110/220Vac 600A utility power, 
UPS, HVAC, waterless fire 
suppression, security. 

Typical 
Passenger 
Station  

TCC Room 24’ x 24’ TCCR 
Approx. 600 sq. ft. 

110/220Vac 300A utility power, 
UPS, HVAC, waterless fire 
suppression, security 

Terminal 
Passenger 
Station 

TCC Room 30’ x 30 TCC Room 
900 sq. ft. 

110/220Vac 400A utility power, 
600A UPS, HVAC, waterless fire 
suppression, security 

Traction 
Power 
Substations 

Communications 
Interface Cabinet 
(CIC) 

4’x8’ cabinet 
140 sf. total working 
space 

110/220Vac  utility power, UPS, 
HVAC, waterless fire 
suppression, security 

TCC Houses  Communications 
Interface Cabinet 
(CIC) 

4’x6’ cabinet 
140 sf. total working 
space 

110/220Vac  utility power, UPS, 
HVAC, waterless fire 
suppression, security 

Wireless 
Communicatio 
n System 
Shelters  

At Paralleling 
Stations. Exact 
location TBD based 
on RF coverage  

24’’ x 12’’ plus 8’x6’ 
space for auxiliary 
transformer and 
associated panels 
and breakers. 

Grading, drainage, access road, 
110/220Vac  utility power UPS, 
HVAC, concrete slab, drainage  
access roads, security fence 

Standalone 
Wayside 
Communicatio 
ns Shelters  

Where required for 
optical signal 
regeneration. 

12’ x 8’ Power from OCS, battery backup 
solar, wind or nearest utility.  
Spacing planning shall include 
auxiliary transformer for 480 V 
feed from nearest utility or TPF. 

Monopole 
Antenna Slab 

At each Wayside 
Communications 
Shelter 

6 ft. to 8 ft. in 
diameter 

Diameter depends on soil type. 

Tunnel 
Communicatio 
n Areas CICs 

Two per tunnel near 
portals. Four total for 
twin tunnel design. 

8x10’ area 
250 sf. working 
footprint 

110/220Vac  utility power, UPS, 
HVAC, waterless fire 
suppression, security 

 Page 16 



California High-Speed Train Project Communications Systems Site Requirements, R0 

 

 

 

 

 
 
 
 
 
 
 
 

Tunnel Portals 
(outside) 

Two per tunnel 
complex 

25’ x 35’ fenced in 
area for 100 ft. pole 
mounted antenna 

Grading, drainage, access road, 
110/220Vac utility power UPS, 
HVAC, concrete slab, drainage 
access roads, security fence. 

Tunnel Areas 
(inside) 

NEMA enclosures at 
approximately every 
3000 feet mounted 
on both sides of 
each twin tunnel. 

4’x4’x2’.   
(estimated) 

110/220Vac utility power, UPS, 
and conduit. 

Maintenance 
Yard 

Yard Wi-Fi cabinets: 
location TBD based 
on RF coverage 

4’x 4’  
outdoor cabinet 

110/220Vac utility power, UPS, 
HVAC, underground conduit, 
drainage, concrete slab, security 
fence. 

Maintenance 
Facility Com 
Room 

Indoor TBD 8’ x 6’ area 
walled or secured 
area 

May be part of Maintenance area 
TCC Room. 110/220Vac utility 
power, UPS, HVAC, waterless 
fire suppression, access security. 

1. Space planning and coordination with architectural, mechanical and civil design teams will be 
required to provision the necessary power, HVAC, conduit trenching and indoor cable 
raceways, cable risers and intra-building conduit layouts.  

2. Not part of our 30% Architectural design will need to accommodate the ingress of 
underground fiber optic cable conduit and radio antenna transmission lines in sites with 
wireless nodes and will need to accommodate ceiling heights to provide space for overhead 
cable ladders and cable trays. 

3. Coordination will be required with electrical disciplines to provide the necessary commercial 
power, panels, bonding and grounding elements to support the communications equipment. 
UPS power load for both charger and battery will require input from communications system 
design. 

4. Coordination will be required from communications design with the mechanical engineering 
groups to size HVAC to accommodate power dissipation from the optical/electrical equipment 
and to assure proper air flow and temperature stability.  

5. Contractors will be required to construct trenches and underground conduit pathways for fiber 
optic cable carrying communications and train control information. Below-grade grid for 
grounding optical network and radio communication systems will be needed. Excavation, 
drainage, access roads, and fencing will be required for all wireless communication system 
shelters 

6. The communications design team will be required, but not necessarily be limited to, providing 
the following design information: 

• Size and location of underground conduit (WAN backbone and fiber optic drops) 
• Size and location of intra-building conduit (i.e. LAN) 
• Power and current requirements for AC commercial service and panels 
• Communications system load current and time availability for UPS battery backup design 
• Equipment heat load and air flow requirements 
• Space requirement for racks and overhead cabling 
• Location and placement of radio antenna for WLAN system 
• Location and placement of radio antenna for train-to-wayside system 

 

 
Page 17 



California High-Speed Train Project Communications Systems Site Requirements, R0 

 

 
 

  

5.0 SOURCE INFORMATION AND REFERENCES  
Federal Communications Commission [FCC] 

CFR 47 CFR, Part 90 – Private Land Mobile Radio  

CFR 47 CFR, Part 15 – Class A Devices 

Americans with Disabilities Act 

28 CFR Part 35, Title II Technical Assistance Manual 

28 CFR Part 36, Title III Standards of Accessible Design 

49 CFR Part 37, Transport Services for Individuals with Disabilities 

Institute of Electrical and Electronics Engineers 

802.3af: Power over Ethernet 

Electronic Industries Association and Telecommunications Industry Association (EIA/TIA). 

EIA 472, Generic Specifications for Fiber-optic cable. 

EIA RS-310, Racks, Panels, and Associated Equipment. 

EIA/TIA-598, Optical Fiber Cable Color Coding. 

EIA/TIA-310-D - Racks, Panels, and Associated Equipment. 

EIA/TIA-4750000B - Generic Specifications for Fiber Optic Connectors. 

TIA/EIA 568-B – Commercial Building Telecommunications Cabling Standard. 

TIA/EIA 569 – Commercial Building Standard for Telecommunications Pathways and Spaces. 

National Fire Protection Association 

NFPA 70 

NFPA 101 

Underwriter Laboratories Inc. (UL) Publications 

UL 910: Test for Flame-Propagation and Smoke-Density Values for Electrical and Optical-
Fiber Cables Used in Spaces Transporting Environmental Air 

UL 1581 Reference Standard for Electrical Wires, Cables and Flexible Cords 

UL 1778 Uninterruptible Power Supply Equipment 
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6.0 DESIGN MANUAL CRITERIA    
6.1 COMMUNICATION SITE EQUIPMENT PLANNING MATRIX 

Site Location Equipment Location Space Allowance Provisioning 

OCC Master Control Room TBD See relevant Operations and 
Facilities Technical Memo 

OCC TCC Room (TCCR) 45’ x 45’ TCCR 
Room 
2000 sq. ft. 

110/220Vac 600A utility power, 
UPS, HVAC, waterless fire 
suppression, security. 

Typical 
Passenger 
Station  

TCC Room 24’ x 24’ TCCR 
Approx. 600 sq. ft. 

110/220Vac 300A utility power, 
UPS, HVAC, waterless fire 
suppression, security 

Terminal 
Passenger 
Station 

TCC Room 30’ x 30 TCC 
Room 900 sq. ft. 

110/220Vac 400A utility power, 
600A UPS, HVAC, waterless fire 
suppression, security 

Traction Power 
Substations 

Communications 
Interface Cabinet 
(CIC) 

4’x8’ cabinet 
140 sf. total 
working space 

110/220Vac  utility power, UPS, 
HVAC, waterless fire 
suppression, security 

TCC Houses  Communications 
Interface Cabinet 
(CIC) 

4’x6’ cabinet 
140 sf. total 
working space 

110/220Vac  utility power, UPS, 
HVAC, waterless fire 
suppression, security 

Wireless 
Communication 
Shelters  

At Paralleling 
Stations. Exact 
location TBD based 
on RF coverage  

24’’ x 12’’24’’ x 12’’ 
plus 8’x6’ space 
for auxiliary 
transformer and 
associated panels 
and breakers. 

Grading, drainage, access road, 
110/220Vac  utility power UPS, 
HVAC, concrete slab, drainage  
access roads, security fence 

Standalone 
Wayside 
Communications 
Shelters  

Where required for 
optical signal 
regeneration. 

8’ x 12’ Power from OCS, battery backup 
solar, wind or nearest utility.  
Spacing planning shall include 
auxiliary transformer for 480 V 
feed from nearest utility or TPF. 

Monopole 
Antenna Slab 

At each Wayside 
Communications 
Shelter 

6 ft. to 8 ft. in 
diameter 

Diameter depends on soil type. 

Tunnel 
Communication 
Areas CICs 

Two per tunnel near 
portals. Four total for 
twin tunnel design. 

8x10’ area 
250 sf. working 
footprint 

110/220Vac  utility power, UPS, 
HVAC, waterless fire 
suppression, security 

Tunnel Portals 
(outside) 

Two per tunnel 
complex 

25’ x 35’ fenced in 
area for 100 ft. 
pole mounted 
antenna 

Grading, drainage, access road, 
110/220Vac utility power UPS, 
HVAC, concrete slab, drainage 
access roads, security fence. 
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Tunnel Areas 
(inside) 

NEMA enclosures at 
approximately every 
3000 feet mounted on 
both sides of each 
twin tunnel. 

4’x4’x2’.   
(estimated) 

110/220Vac utility power, UPS, 
and conduit. 

Maintenance 
Yard 

Yard Wi-Fi cabinets: 
location TBD based 
on RF coverage 

4’x 4’  
outdoor cabinet 

110/220Vac utility power, UPS, 
HVAC, underground conduit, 
drainage, concrete slab, security 
fence. 

Maintenance 
Facility Com 
Room 

Indoor TBD 8’ x 6’ area 
walled or secured 
area 

May be part of Maintenance area 
TCC Room. 110/220Vac utility 
power, UPS, HVAC, waterless 
fire suppression, access security. 

6.2 COORDINATION AND INTERFACE ACTIVITIES 

1. Space planning and coordination with architectural, mechanical and civil design teams will be 
required to provision the necessary power, HVAC, conduit trenching and indoor cable 
raceways, cable risers and intra-building conduit layouts.  

2. Communication design team will require planning and coordination with security and safety 
teams for the siting of CCTV surveillance cameras. 

3. Architectural design will need to accommodate the ingress of underground fiber optic cable 
conduit and radio antenna transmission lines in sites with wireless nodes and will need to 
accommodate ceiling heights to provide space for overhead cable ladders and cable trays. 

4. Coordination will be required with electrical disciplines to provide the necessary commercial 
power, panels, bonding and grounding elements to support the communications equipment. 
UPS power load for both charger and battery will require input from communications system 
design. 

5. Coordination will be required from communications design with the mechanical engineering 
groups to size HVAC to accommodate power dissipation from the optical/electrical equipment 
and to assure proper air flow and temperature stability.  

6. Civil engineering will be required to construct trenches and underground conduit pathways for 
fiber optic cable carrying communications and train control information. Below-grade grid for 
grounding optical network and radio communication systems will be needed. Excavation, 
drainage, access roads and fencing will be required for all wireless communications shelters 

7. The communications design team will be required, but not necessarily be limited to, providing 
the following information as part of the Communications Systems Design Criteria. 

• Size and location of underground conduit (WAN backbone and fiber optic drops) 
• Size and location of intra-building conduit (i.e. LAN) 
• Power and current requirements for AC commercial service and panels 
• Communications system load current and time availability for UPS battery backup design 
• Equipment heat load and air flow requirements 
• Space requirement for racks and overhead cabling 
• Location and placement of radio antenna for WLAN system 
• Location and placement of radio antenna for train-to-wayside system 

APPENDIX – DIRECTIVE DRAWINGS    
See following pages. 
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Directive Drawing 3.4.2 – A - Typical Passenger Station TCCR Space Plan 

 
APPENDIX 

Page 21 



 

 

 

 

-
0 
I 

L.() 

8 foo t diamet e r- RF 
ground 9r id i f 

r equ I r-ed 
8'-0jj 

,;' 

,,.,,, ... ..,. ,.,. ...... --~ --... ......... 
,/ " 

/ 

' ,~ 
... ... ... , 

', 
\ , , 

I 

' ' I , 
I 
r 

J' 
J 
I 

' I I 
I 
I 
I 

' ' , 
' , I 

I 
\ 

' ' 

1 00 ft .. 
Monopo l e 

Tower- Pod 

\ 
I 

I 
\ 

\ 

' ' \ 
' , 1 , 

I 
I 
I 
I 

' , I 
j 

• r • 
' I 

' , 
' , 

'\,, 
, 

/ , 
, 

... ,......... _,, .,1"' '..., 

... ......... ..... _ . _.,. .. -,rJ I 
..,. ...... ________ ................ 

6 1- 011 

Commun i cot io ns 
Equi pme n t She I ter 

8'-0 11 

- -

--
- Floor plan for _Typical -
0 

I Commun ,cot ions 
' 
,;;;J"" Inter-face Cabinet 

(CIC) 

.. 

Fence Per- imete r-

-1 

-
0 

I 

-
0 

' co 
Trac t ion Powe r 

Paral le l ing Stat ion 
(Not to Scale) 

California High-Speed Train Project Communications Systems Site Requirements, R0 

Directive Drawing 3.4.2 – B - Typical Traction Power Facility Communication Space Plan – Paralleling Section 
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Directive Drawing 3.4.2 – B - Typical Traction Power Facility Communication Space Plan  -- Substation 
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Directive Drawing 3.4.2 – B - Typical Traction Power Facility Communication Space Plan  - Switching Station  
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	ABSTRACT 
	ABSTRACT 
	This Technical Memorandum provides guidance for space planning and provisioning of communications equipment at key sites in the California High-Speed Train system. This document can be used by contractors, planners and systems designers to support the communications system equipment needs for the sites presented herein. 
	The information presented in this TM will: 
	 
	Indentify and describe key communications site and equipment needs for the CHSTP. 
	 Identify communication industry standards for site equipment design and layout. 
	 Detail the anticipated systems equipment and interfaces based on current industry best practices that can be applied across the entire CHSTP alignment.  
	Deployment of a standardized layout an equipment configuration will be specified for all the main communication equipment areas. Adherence to a common plan will ensure that the communications system can be deployed in a scalable and cost efficient manner.   
	Design strategies for both indoor and outdoor communications equipment areas are based on past successful communications designs and anticipated future growth. Communications space planning will allow for up to 50% future growth in communications rack space over the useful life of the project.  
	The space needs of application specific systems including fixed facility subsystems, are not included in this document. Tenants using space in multimodal stations owned and operated by CHSRA shall determine their own communications space needs and are not covered in this document. Where CHSRA leases space in a building owned and operated by another authority, this document covers only the CTS space required by CHSTP in that building.  In all cases, except as noted, CHSTP communications space requirements wi
	The information presented in this technical memorandum will be included in the CHSTP Design Manual and will form the basis of Design Criteria and Specification development. 
	1.0 INTRODUCTION 
	1.0 INTRODUCTION 
	In order to support the communications capabilities of the CHSTP Communications Network, the following sites will need to be provided with communications and supporting equipment 
	 Operations Control Center (OCC) and any Remote OCC location(s)  Passenger Stations  Traction Power Facilities including Substations, Switching, and Paralleling Stations  Automatic Train Control (ATC) houses   Wireless Communications Equipment Shelters   Maintenance Facilities  Wayside infrastructure elements  Wayside Fiber Optic Regeneration Cabinets 
	Equipment of these locations shall include duct banks and conduit, fiber-optic terminating panels, racks for optical network switching equipment, terminal blocks for telephone and SCADA I/O points, Ethernet aggregation and node switches, commercial AC electrical power, UPS with battery backup, wireless system transceivers, and antenna and antenna support structures. 
	ATC house site requirements are shown in TM 3.3.2.  The house sizes defined in that TM include allowances for communications equipment associated with the ATC system at that location. 
	1.1 PURPOSE OF TECHNICAL MEMORANDUM 
	1.1 PURPOSE OF TECHNICAL MEMORANDUM 
	The primary design goal of the Communications Network is to insure the functionality, safety and reliability of high-speed train operations by employing proven, industry-accepted open communications protocols. These protocols, including TCP/IP and Ethernet, will allow future scalability, low cost maintenance and wide market availability for communications equipment. 
	In order to achieve cost economy and promote deployment of a standardized layout an equipment configuration will be specified for all the main communication equipment areas. 
	The assessments discussed in this document represent best practices and design requirements for the communications space management and equipment to be supported at each site. A list of applicable communications equipment standards to be employed in the design and planning of the sites is also presented. 
	The information presented in this technical memorandum will be included in the CHSTP Design Manual and will form the basis of Design Criteria and Specification development. 

	1.2 STATEMENT OF TECHNICAL ISSUE 
	1.2 STATEMENT OF TECHNICAL ISSUE 
	In order to support a safe, reliable high-speed public transportation system, it is necessary to design a robust and secure communications network to connect all field locations to a central control facility. Modern fiber optic high-speed networks using failsafe redundant fiber optic rings provide a reliable backbone network to carry all control data, voice and video back to main and regional operations control centers 
	A wireless network links all mobile and portable devices required for maintenance, operations, security and train control back to central and regional maintenance and control facilities. Each major facility on the CSHT alignment connects to the main Wide Area Network (WAN) though its own secure Local Area Network (LAN) allowing local data traffic to be segmented from system-wide traffic. 
	Facilities to house and support the communications equipment necessary for such a system, include but are not necessarily be limited to the following: 
	 Operations Control Center / Communications and ATC Control Room 
	 Regional Operations and Control Center 
	 Passenger Stations Train Control and Communications Room 
	 Traction Power Facilities (Substations, Switching and Paralleling)  ATC Houses  Yard ATC Houses and Cases  Wireless Communications Equipment Shelters  Wayside Fiber Optic Regeneration Cabinets 
	The space needs of application-specific systems including fixed facility subsystems, are not included in this document. Site requirements for Train Control Housings are described in TM 3.3.2. 

	1.3 UNITS OF MEASUREMENT 
	1.3 UNITS OF MEASUREMENT 
	The California High-Speed Train Project (CHSTP) is based on U.S. Customary Units consistent with guidelines prepared by the California Department of Transportation (Caltrans) and defined by the National Institute of Standards and Technology (NIST). U.S. Customary Units are officially used in the U.S. and are also known in the U.S. as “English” or “Imperial” units. In order to avoid any confusion, all formal references to units of measure should be made in terms of U.S. Customary Units.  

	1.4 GENERAL INFORMATION 
	1.4 GENERAL INFORMATION 
	1.4.1 Definition of Terms 
	1.4.1 Definition of Terms 
	Automatic Train Control Automatic Train Supervision Administrative Telephone.  Part of the Voice-over-IP communications system. Emergency Telephone.  Part of the Voice-over-IP communications system. Category 
	ATC 
	ATS 
	A-TEL 
	E-TEL 
	CAT 

	Closed-Circuit Television Communications Interface Cabinet. A stand alone cabinet containing racks used for 
	CCTV 

	CIC 
	CIC 
	CIC 

	Communications and SCADA equipment. 

	Communications Transmission System: For proposes of the CHSTP the CTS  refer to the entire communication system including fiber optic cable, wireless transceivers, 
	Communications Transmission System: For proposes of the CHSTP the CTS  refer to the entire communication system including fiber optic cable, wireless transceivers, 
	CTS 
	CTS 


	network Ethernet, IP and MPLS switches, and all the Local Area Networks at Passenger Stations, Yards,  and Operation Control Centers. 
	Central Processing Unit 
	CPU 

	Digital Video Recorders 
	DVR 

	Emergency Telephone 
	E-TEL 

	Emergency Trip System 
	ETS 

	Fire Alarm Control Panel 
	FACP 

	Federal Communications Commission 
	FCC 

	Fiber Distribution Unit 
	FDU 

	Giga-bit Ethernet  Local Area Network: A network which provide interconnection between terminals, servers, switches, sensors and another electronic/optical equipment within a station or 
	GigE 

	LAN 
	LAN 

	a operational facility. 
	MCR 

	Master Control Room.  Facilities at the OCC which will house operational display and status information for the entire CHST system. 
	Mega-bits per second 
	Mbps 

	Maintenance Management Information System 
	MMIS 

	National Fire Protection Association 
	Network Management System: A system used to provision, test and maintain network 
	NFPA 

	NMS 
	NMS 
	NMS 

	connectivity. 

	Operations Control Center Public Telephone 
	OCC 
	P-TEL 

	Radio Frequency 
	RF 

	Regional Control Center. The Operations Control Center associated with a CHST 
	Regional Control Center. The Operations Control Center associated with a CHST 
	RCC 
	RCC 


	Region and able to handle all train operations for that region. 
	Supervisory Control and Data Acquisition 
	SCADA 

	Train Control 
	TC 

	Train Control and Communications Room. The central equipment room that houses 
	all electronics, power and computing equipment necessary to the operation of the OCC and the CHTSP communications network. 
	TCCR 

	Traction Power Facility Unshielded Twisted Pair 
	TPF 
	UTP 

	Voice over Internet Protocol 
	Voice over Internet Protocol 
	VoIP 
	VoIP 


	WCS Wireless Communications System: A major subsystem of the Communications Transmission System (CTS) which used radio propagation to transport voice and data. 
	Wireless Local Area Network 
	WLAN 



	1.5 LAWS AND CODES 
	1.5 LAWS AND CODES 
	Initial high-speed train (HST) design criteria will be issued in technical memoranda that provide guidance and procedures to advance the preliminary engineering. When completed, a Design Manual will present design standards and criteria specifically for the design, construction, and operation of the CHSTP. 
	Equipment needs will be assessed as the project design progress. All relevant project guidelines for Fire / Life Safety, Security and Access Control, Traction Power, Train Control equipment layouts, and Facilities Management and Operation requirements will apply to the layout and deployment of communications site equipment.   
	Criteria for design elements not specific to high speed train operations will be governed by existing applicable standards, laws, and codes. Applicable local building, planning, and zoning codes and laws are to be reviewed for the stations, particularly those located within multiple municipal jurisdictions, state rights-of-way, and/or unincorporated jurisdictions.  
	In the case of differing values, the standard followed shall be that which results in the satisfaction of all applicable requirements. In the case of conflicts, documentation for the conflicting standard is to be prepared and approval is to be secured as required by the affected agency for which an exception is required, whether it be an exception to the CHSTP standards or another agency standards. 


	2.0 DEFINITION OF THE TECHNICAL TOPIC 
	2.0 DEFINITION OF THE TECHNICAL TOPIC 
	2.1 GENERAL 
	2.1 GENERAL 
	This Technical Memo (3.4.2)  documents the space required by the Communications Transmission Network (CTS) equipment to switch, process, control, and deliver data traffic between field locations and a central control facility.  
	The underlying concept of the CHSTP Communications Network is for a high-speed optical data backbone to interconnect all equipment and devices requiring monitoring, communications, or control to a central operations center. Major wayside structures like passenger stations, train control houses, and traction power facilities will contain the electrical and optical equipment necessary for providing all equipment at that site with access to the fiber optic backbone rings. 
	Station peripheral equipment such as passenger information VMS, PA, CCTV cameras, fire alarm panels, access control readers, telephones, fare vending equipment, and building SCADA, etc. will be interconnected together on a Local Area Network (LAN).  This document presents layouts needed for such LAN switches as well as 50% expansion of rack space. Rack and equipment space planning needs include terminations for backbone and local fiber optic cable, CAT-6, and SCADA signal cabling.  
	Wayside Communications Shelters will link the fiber optic network to radio subsystems for train control, mobile voice and data services along the alignment. These communications facilities will also need to be included in space and land use planning.  
	Space planning for equipment specific to each application supported by the CTS is not within the scope of this document and must be decided in the final design phase of the project. 

	2.2 CHSTP DESIGN CONSIDERATIONS 
	2.2 CHSTP DESIGN CONSIDERATIONS 
	Deployment of a standardized layout an equipment configuration will be specified for all the main communication equipment areas. Adherence to a common plan will ensure that the communications system can be deployed in a scalable and cost efficient manner.   


	3.0 ASSESSMENT / ANALYSIS 
	3.0 ASSESSMENT / ANALYSIS 
	3.1 GENERAL 
	3.1 GENERAL 
	Main fiber optic switching nodes will be planned for and laid out at major communications switching points on the network. These locations include the OCC, Regional Centers, and each passenger station. These facilities will house major communications equipment layouts for the communications system and will need to have a secure room with space adequate for current and future equipment. Smaller communications equipment footprints are planned for Traction Power facilities and ATC houses. 
	Land space along the alignment will be required for wayside communications shelters associated with the radio subsystem. In order to simply land and space planning, radio equipment shelters towers, and antennas will be co-located as much as possible with traction power facilities located at 5 mile intervals along the alignment. 
	These requirements will be discussed in the following sections of this Technical Memorandum. 

	3.2 SITE EQUIPMENT FOR THE OPERATIONS AND CONTROL CENTER 
	3.2 SITE EQUIPMENT FOR THE OPERATIONS AND CONTROL CENTER 
	3.2.1 Assessment 
	3.2.1 Assessment 
	The Operations Control Center (OCC) site will be the main control point for both the system-wide communications network and the location for all computing database and application servers, database servers and data archiving, passenger information, and radio system controllers and consoles.  
	Main operational control will be from a modern, centralized, and secure master control room at the OCC. This area will be interconnected by an OCC Local Area Network (LAN) back to the Train Control and Communications Room (TCCR) in order to provide secure, dedicated, and environmentally-controlled space to house all the supporting electronic and computing equipment. 
	For planning purposes, the footprint of the TCCR at the OCC will be 45’ x 45’. Recommended height of the room should be (min) 9 ½ feet. This leaves the necessary 1 ½ ft. clearance above racks for cable ladders and clearance for 1 foot raised floors. 
	The footprint for one row of twenty standard 19 inch communications racks with spacing is 40 ft. long and requires a 360 sq. ft. working footprint.  Four rows of racks would take 1440 sq. ft.  An allowance of 150 sq. ft. for computing and desk space, space for a battery room and UPS plus 25% allowance for expansion puts estimated requirement for TCCR at approximately 2000 square feet. 
	Train control equipment is included in this space estimate and would be allocated one row of twenty standard 19” communications racks plus 25% for future growth. 
	Space should be planned for the necessary local communications conduit in and out of the TCC room which will be standard 4” diameter conduit with four innerducts. 
	It is assumed that fire access control panels will be allocated space outside the TCC room depending local fire and life safety codes. 
	Operations display, security, crew dispatching, and rolling stock dispatching are other functions that may be required either in the master control room or rooms adjacent to it.  Space planning for these areas shall be the responsibility of the operations design group and is outside the scope of this Technical Memorandum. 

	3.2.2 Proposed Communications Equipment for OCC 
	3.2.2 Proposed Communications Equipment for OCC 
	The OCC shall be equipped to communicate with, control, process, and store all data from any connected point in the alignment of the CHSTP system. It will house and have access to all the communications subsystems located in the TCCR. Site equipment includes, but is not necessarily be limited to, the following elements: 
	 Ethernet Optical Node switches 
	 Aggregate and access Ethernet switches 
	 WAN Network Management servers 
	 Train-to-wayside radio communications control equipment and recorders 
	 System-wide radio communications control equipment 
	 CCTV monitors, video analytics and video mass storage units 
	 Traction power system SCADA display monitors, application and database servers 
	 ATS display monitors, application and database servers 
	 Voice over IP (VoIP) master database server and two (redundant) Call Managers 
	 911 dispatch center for routing E-TEL calls to Public Safety Access Points (PSAP) 
	 Telco demarc block and access to local service provider’s 911 trunks 
	 Access Control and Security application and database servers 
	 Fire and Life Safety Emergency Management Panel (EMP) or designated Command 
	Area 
	 GPS Network time synchronization radio receivers and application servers 
	 Passenger information application servers and database storage units for pre-recorded 
	announcements 
	 Maintenance Management Information System (MMIS) application and database server 
	with an additional database server as a test platform. 
	 Training consoles and servers 
	 Internet gateway router and firewall server(s) 
	 Conduit and cable raceways and duct chases 
	 Fiber Distribution Units for fiber termination splicing and optical cable storage 
	 HVAC to support heat load of communications and control equipment 
	 UPS and nearby battery storage areas with appropriate ventilation 
	 Standard 45U (7 ft.) 19 inch communications racks, overhead cabling ladders, fiber 
	distribution and terminating units, CAT6 patch panels and terminating blocks for SCADA 
	I/O field cable. 
	The OCC Communications Equipment Room requires the following supporting systems: 
	 Commercial AC 400-500A electrical service and associated breaker panels 
	 Grounding system for communications equipment  
	 UPS equipment including rectifier, charger,  and ventilated battery storage room 
	 Waterless fire suppression system  
	 Security access control system including card readers 
	 CCTV camera(s) at entry points 
	 Administrative Telephone (A-TEL) service 
	 Electrical panel and breaker boxes 
	 HVAC to maintain temperature control and air flow to a minimum of 400 CFM  

	3.2.3 CHSTP Standard and Regulatory Requirements 
	3.2.3 CHSTP Standard and Regulatory Requirements 
	For purpose of communications space planning the location of fire access control panels (FACP) and/or emergency management panels (EMP) shall be at the discretion of facilities, operations and fire safety design groups in accordance with prevailing code and regulations.  
	This document does not include such panels in its assessment, but does allocate equipment space for all the supporting communications equipment these panels may require. 


	3.3 REGIONAL OCC (RCC) SITE COMMUNICATION EQUIPMENT 
	3.3 REGIONAL OCC (RCC) SITE COMMUNICATION EQUIPMENT 
	3.3.1 Assessment 
	3.3.1 Assessment 
	The same communications room space requirements as for the OCC should be assumed for the Regional Control Centers. 
	If the operations design team requirements include connectivity between any (or all) of the Regional Control Centers and the main Operations Control Center, provisions will be required for extra rack space to accommodate terminations for dedicated strands within the dual fiber optic cables in order to provide Intra-Office (e.g.OCC-RCC) communications. This will also require rack space for an additional dual fed 10 Gigabit Node switch at each OCC/RCC facility and the associated power and HVAC requirements to
	Equipment for this purpose will include space equivalent for one additional standard communications 19’ rack cabinet. 


	3.4 SITE EQUIPMENT FOR PASSENGER STATIONS 
	3.4 SITE EQUIPMENT FOR PASSENGER STATIONS 
	3.4.1 Assessment 
	3.4.1 Assessment 
	All communications connectivity, as well as utility and UPS power connections, will terminate in the Train Control and Communications (TCC) room of each passenger station.  
	Each passenger station will be designed as a main fiber optical node in the CHTSP communications backbone. In addition each passenger station will have its own internal Local Area Network (LAN) to act as a hub for all station communications subsystems requiring connective to the node.   
	Each passenger station shall have its own secure and environmentally controlled Train Control and Communications Room (TCCR) to house all communication equipment required to support ATC, traction power and facilities SCADA, Passenger Information, CCTV, telephone and all other communications and data processing capabilities required to support station operations.  For planning purposes the footprint of the station TCCR shall be 24 x 24’ with a 3 ft. wide working aisle surrounding the all rack cabinets. The h
	At least four communications racks are provided within this space allocation for ATC equipment. 
	The larger terminal stations which include Los Angeles, Merced (during Phase One operations), San Diego, Sacramento, and the TransBay and 4 and King Stations in San Francisco will need larger facilities. In order to accommodate extra equipment to support these terminal stations, it is necessary to increase by 25% the space for terminal stations over what is allocated for other passenger stations. Specifically, the TCC plan for terminal stations will be 30’ x 30 room (900 sq. ft.) versus 24’ x 24’ plan (600 
	th

	Standard 4” communication conduit with 1” innerducts for separate cables will be required to link  equipment from locations within the station to the TCCR. 
	Separate conduit will be required for all power and lighting cable. 
	Space planning at TCCR rooms does not include the following systems to be decided as part of the final design phase: 
	 Clean agent system. 
	 Cable chases into\out of room. 
	 Wall mounted field cable (copper) termination racks. 
	 LV power distribution equipment to support the operation of the TCCR. 
	 Telephone instrument at doorway(s). 
	 Storage\ file cabinets\desks for O&M personnel. 

	3.4.2 Proposed Communications Equipment for Passenger Stations 
	3.4.2 Proposed Communications Equipment for Passenger Stations 
	These devices in the Station Communications Equipment Room may include, but not necessarily be limited to, the following equipment: 
	 
	Main Station Node fiber-optic 10GigEthernet switch(s) including redundant multiple power supplies and card shelves 
	 
	Ethernet aggregation switches or Ethernet access switches 
	 
	CCTV monitors, applications processing equipment, Digital Video Recorder (DVR) and video and digital video termination and patch panels.  
	 
	VoIP application and gateway server  
	 Terminal block(s) for termination of station SCADA I/O points and alarms 
	 Passenger Information Systems interface devices 
	 Fiber distribution, splicing and termination units including storage for slack fiber cable. 
	 CAT-6 Unshielded Twisted Pair (UTP) and fiber optic patch panels and jumpers. 
	 Network Timing database server 
	 GPS receiver and roof-mounted antenna 
	 Local Station LAN provisioning server and associated console equipment 
	 Radio transceiver equipment, transmission lines, and antennas as required by coverage 
	analysis (i.e. if station locations are needed to support RF transmission coverage.) 
	 Breaker panel for communications equipment 
	 Radio and communications systems grounding equipment and cabling. 
	 Standard 45U 7 ft. 19 inch communications racks, and overhead cabling ladders  
	 Breaker panel and transfer switch for backup power generator 
	The Communications Equipment Room requires the following support systems: 
	 Commercial AC electrical service 
	 Ground system for radio and data communications equipment  
	 UPS equipment including rectifier, charger and DC battery plant in separate temperature 
	controlled and ventilated room. 
	 Waterless fire suppression system  
	 Security access control system including card readers 
	 CCTV camera(s) at entry points 
	 Administrative Telephone (A-TEL) service 
	 Electrical panel and breaker boxes 
	 HVAC to maintain temperature control and air flow to a minimum of 400 CFM  
	At designated location(s) at passenger station the following equipment should be planned for: 
	 Main Ethernet fiber optic node switches 
	 Station LAN access switches 
	 CCTV security cameras and displays 
	 Voice over IP Call Managers / Voice Storage 
	 A-TELs, E-TELs, P-TELs and F-TELs  
	 Passenger information displays and PA speakers 
	 
	Fire Emergency Management Panel (FEMP)  
	 
	Fiber Termination and Distribution Panels 
	Space for a Station Control Room should be planned at each station to contain operations and display equipment to monitor and manage the passenger station. Space allocation will depend on functionality determined by operations and facilities design teams and is not included in the communications space planning scope.   

	3.4.3 Passenger Station Local Area Network 
	3.4.3 Passenger Station Local Area Network 
	A station local area network (S-LAN) shall provide interconnection between all the systems and elements at the station which require connection to the main 10Gigbit communications backbone of the CHSTP Communications Network. 
	Conduit will need to be provided for this LAN carrying either CAT-6 UTP or fiber optic cable.  
	In addition, copper-based field routed signal cable may be required for connection from all facilities equipment SCADA points back to the station Communications Room. In certain layouts this cable may require a separate conduit especially to protect against EMI or to meet fire alarm code requirements. 
	Cabling to the station PA system speakers may require its own separate conduit to qualify as a voice evacuation system under National Fire Protection Association codes. 
	Standard 4” communications conduit will use innerducts to keep cables separate as required for safety and ease of installation and troubleshooting. 


	3.5 DIRECTIVE DRAWINGS 
	3.5 DIRECTIVE DRAWINGS 
	Refer to Drawing 3.4.2-A “Typical Passenger Station TCCR Space Plan”. 

	3.6 SITE EQUIPMENT FOR TRACTION POWER SUPPLY SYSTEM  
	3.6 SITE EQUIPMENT FOR TRACTION POWER SUPPLY SYSTEM  
	3.6.1 Assessment 
	3.6.1 Assessment 
	Communications Network shall be designed so that the three types of traction power facilities 
	(e.g. supply, switching, and paralleling) will have reliable and redundant communications back to the OCC. This is to insure that vital traction power SCADA system information, such as temperature, voltage, and current as well as the operation and monitoring of switchgear shall be always available at the OCC’s main SCADA server.  
	In order to save on costs and insure ease of deployment a standardized layout and equipment configuration will be followed for each traction power facility.  Spacing size and rack footprints should be similar for all traction power facilities deployed in the system since essentially the same communications equipment will be required for each site. 
	Each traction power facility shall have a Communications Interface Cabinet (CIC). The CIC shall be located in a separate area in the facility to allow maintenance access without entering areas with high voltage.  The CIC will measure 4’ x 8’ with a 3 ft. clearance on all sides to require a working footprint of 140 sq. ft.  The CIC will contain two 42U 19 inch communications racks, with rack space left for future expansion. 
	Supporting requirements for communications equipment include HVAC, UPS battery backup, and an access-controlled area and have a non-liquid fire suppressing system. For planning purposes the footprint shall be 60 sq.ft. 
	Within the CIC space will be allocated for block terminations provided for SCADA field-routed signal cable from the system I/O ports. Indoor conduit for this cable will also need to be provided. The CIC will also support VoIP A-TEL and or E-TEL communications directly to the OCC. 
	For both security and safety, personnel access to the communications equipment area of the traction power facility will be separated from the access to the high-voltage traction power equipment. Each craft should have its own access-controlled doors and equipment enclosed in a locked and protected area. 

	3.6.2 Proposed Communications Equipment for Traction Power Facilities 
	3.6.2 Proposed Communications Equipment for Traction Power Facilities 
	The following communications site equipment is planned for CIC at traction power facility locations: 
	 Communications switching equipment such as Ethernet access switches or fiber optic modems  Communications Interface Cabinet (CIC) for communications and traction power SCADA 
	equipment  Two standard 19” communication equipment racks 48U high (7 ft.)  Fiber distribution units and patch panels for access to FO drops to backbone  Terminal blocks to terminate SCADA I/O field cable.   A-TEL phone and VoIP gateway interface box  Two separate fiber optic conduits each of which will interface with redundant 
	communication switching equipment to support the SCADA network for traction power 
	equipment.  ac/dc breaker panels for communications equipment racks  Bonding to communications grounding net and shielding for RFI mitigation  HVAC ventilation required to maintain fiber optic and electrical communications 
	equipment 

	3.6.3 Directive Drawings 
	3.6.3 Directive Drawings 
	Refer to Drawing 3.4.2-B “Typical Traction Power Facility Communications Space Plan” 


	3.7 TRAIN CONTROL AND COMMUNICATIONS (TCC) HOUSE 
	3.7 TRAIN CONTROL AND COMMUNICATIONS (TCC) HOUSE 
	3.7.1 Assessment 
	3.7.1 Assessment 
	In order to provide wayside ATC houses the capability to provide A-MIN telephone service back to the OCC, ATS access control and alarms reporting for each Interlocking Main Control House will require a Communications Interface Cabinet (CIC) that can operate using the ATC 24 Vdc battery system. 
	In the event that a radio based ATC system is selected, there will be a need to interface between the ATC equipment in the houses distributed along the wayside and a local radio, tower and antenna.  It should be assumed therefore that each ATC house has to provide space for wayside radio equipment to support the necessary RF coverage for the train-to-trackside communications system. If radio coverage dictates the need for a radio node, then wireless transceivers and cabling will need to be provided within t
	Radio equipment shall be able to operate on the same DC potential that Train Control equipment operates on, or if that not being practicable, space shall allow them to operate by means of an additional DC-to-DC power converter. 
	For space allocation planning purposes, the ATC House CIC footprint will be 4’ x 6’ cabinet with a 3 foot perimeter space surrounding the cabinet and for a total working footprint of 120 sq. ft. The CIC will contain two 7 ft. 42U 19 inch communications racks, with rack space allowed for future expansion.   
	It is envisioned that Train Control and Communication will share the UPS and battery backup facilities which will be sized to accommodate the loads of both systems.  It is understood that co-trained personnel shall have access to both the communications equipment and train control equipment, so separate and locked access areas within the ATC House will not be required.  
	TM 3.3.2 contains more detailed information related to the train control equipment and layout. 

	3.7.2 Proposed Site equipment for ATC Houses 
	3.7.2 Proposed Site equipment for ATC Houses 
	 Ethernet gateway switch for WPC and ATS, VoIP service and CCTV service.   Fiber Distribution Unit   SCADA/ATS terminal block(s)  Radio transceiver and associated cabling   Fiber splicing and slack enclosures  Rectifier, charger and UPS battery bank (provided by Train Control)  AC/DC breaker panels for communications equipment racks  Necessary RF and communications grounding system  Antenna support mast, foundation, grounding and antenna(s) (external and separate from 
	house) 


	3.8 DIRECTIVE DRAWINGS 
	3.8 DIRECTIVE DRAWINGS 
	Refer to Drawing 3.4.2-C “Typical Train Control House Communications Space Plan” 

	3.9 SITE EQUIPMENT FOR TRAIN MAINTENANCE YARD 
	3.9 SITE EQUIPMENT FOR TRAIN MAINTENANCE YARD 
	3.9.1 Assessment 
	3.9.1 Assessment 
	The Maintenance Facilities will require its own LAN to interconnect SCADA and local communications, plus Wireless Node Access Points to support a Yard Wireless LAN (WLAN) system to offload and process rolling stock and data from the onboard diagnostics and communications system.  
	The Yard communications system will be required to support the yard Traction Power system to operate motorized breaker switches and send and receive SCADA indications and commands to elements of power distribution and control for the yard, maintenance shops, and train storage area. 
	The Yard will require SCADA field cable termination boxes placed near traction power devices and well as fiber optic splicing and termination units and slack enclosures. 
	For purposes of interconnecting train control houses and cases and providing access to the larger communications network, a local Yard fiber optic network will have to be provided Any train control or traction power requiring access to the CHSTP network will have to be provided  with a single communications rack containing a fiber distribution unit and an Ethernet fiber optic access (edge) switch, 
	The Maintenance yard will have its own wireless LAN (WLAN) to accommodate downloading of information about train health and maintenance as well as a to provide a high speed wireless link to download stored video from the rolling stock Digital Video Recorders. An RF coverage analysis will have to be performed to determine the exact number and location of the outdoor Wi-Fi wireless nodes. Each node will require a 4’ x 4’ x 6’ high outdoor NEMA 4 enclosure on a slab foundation, 110 Vac utility power, HVAC, gro
	The Yard will also require a communications room or area of about 8’ x 6‘ with rack space, power, UPS and batteries, optical network switches, A-TEL and E-TEL equipment, CCTV interfaces, access control, and a non-liquid fire suppression system.  

	California High-Speed Train Project Communications Systems Site Requirements, R0 
	California High-Speed Train Project Communications Systems Site Requirements, R0 
	3.9.2 Proposed Communications Equipment for Train Yard 
	 Maintenance Yard LAN server to interconnect the main data backbone to the OCC.   WLAN server and associated console and computing equipment.   CCTV cameras and CCTV server and RAID units for mass video storage  Administrative telephones and Voice-over-IP Call Manager  Radio console to support local Yard radio communications  EMP, access control, and life safety communications  Fiber Optic Distribution units, splice cases, slack enclosures, and jumpers  SCADA termination block for field cable  Computer, con
	management 


	3.10 SITE EQUIPMENT FOR WAYSIDE WIRELESS COMMUNICATIONS SYSTEM SHELTERS 
	3.10 SITE EQUIPMENT FOR WAYSIDE WIRELESS COMMUNICATIONS SYSTEM SHELTERS 
	3.10.1 Assessment 
	3.10.1 Assessment 
	Wireless train communication for high speed rail may include GSM-R or TETRA radio technologies. These systems will have to operate in FCC approved frequency blocks that conform to those available along the alignment. 
	Equipment employing these technologies will have to conform to power and emission requirements specified in 47 CFR, Part 90 – Private Land Mobile Radio as well as meeting the spectrum available needs over the counties of California that compromise the system alignment. 
	Antenna type, orientation, and location will be critical in meeting design requirements for 100% radio coverage within all track/dedicated guide way areas (including tunnels). Exact locations of wayside radio nodes will depend on radio simulation studies and coverage analysis. Such studies will have to take into consideration system bit error rates (BER), channel frequencies and local terrain and obstructions. 
	Where ever practicable, wireless wayside communications shelters will be co-located with existing facilities that supply space and power. 
	The site requirements for e wireless communications shelters include of ac power, UPS, and batteries for 8 hours of communications service, radio transceivers, and radio antenna, grounding and radio coaxial transmission lines. To minimize costs of construction the site design will take advantage of the presence of any other CHST infrastructure like passenger stations, traction power facilities, and ATC houses 
	Shelters require foundations for houses and antenna masts, grounding grids, trenched fiber optic cable conduit, ac power and HVAC support systems. It is envisioned these communications shelters will be sized at 8’’ x 10’.  Concrete pad, grounding, fenced access, and trenched 4” fiber optic conduit will have to be provided.  In order to simply the land acquisition process such sites will be co-located as much as practicable with existing traction power facilities already planned for 5 mile intervals. 
	Concrete pads for 100 ft. monopole will need to be 6 ft. to 8 ft. in diameter depending on soil type. 
	Communication ground ring will need to be 8 ft. diameter and fence line will need to be located outside that grounding ring diameter. Spacing between fence and wayside communications shelter needs to be at least 3 ft. 
	It may be necessary to deploy radio communications sites at yet unknown locations to meet system coverage requirements. Radio coverage analysis performed with the appropriate software tools will also be conducted to fine tune the places for wayside radio equipment including NEMA compliant communications shelters, towers, and antennas.  All sites will meet application project architectural and structure requirements as well as all applicable California State and federal codes, regulations, and industry best 

	3.10.2 Proposed Communications Equipment for Wireless Communication System Shelters  
	3.10.2 Proposed Communications Equipment for Wireless Communication System Shelters  
	 Ethernet access switch  Fiber optic splicing and terminating units, patch panels, and slack enclosures  Access control and fire/alarms reporting SCADA  Terminal blocks and fiber optic terminating equipment  Radio Transceiver Unit (one per RF channel)  Antenna, antenna masts, and foundations, transmission lines and grounding   UPS rectifier, charger and batteries in a separate temperature controlled and protected 
	area  Waterless fire suppression system (e.g. FM 200 type)  Computer, console and associated equipment for radio NMS.  Each wayside wireless shelter equipped with HVAC, grounding, lighting protection, 
	drainage, access road, security system, access controls and fencing. 


	3.11 DIRECTIVE DRAWINGS 
	3.11 DIRECTIVE DRAWINGS 
	Refer to Drawing 3.4.2-D “Typical Communications Shelter Space Plan”. 

	3.12 STAND ALONE COMMUNICATION SHELTERS 
	3.12 STAND ALONE COMMUNICATION SHELTERS 
	Wherever practicable, communications shelters will be collocation with existing traction power facilities, passenger stations, or train control houses. However due to the results of radio coverage analysis, it may become necessary to deploy radio communications sites at yet unknown locations to meet system coverage requirements. In the event the need arises for a standalone facility, planning shall include space for a 12’ x 8’ fenced communications cabinet along the wayside plus space for 8’ x 6’ for auxili
	 All sites will be required to meet project architectural and structure requirements as well as all applicable California State and federal codes, regulations, and industry best practices. 
	3.12.1 Wayside Optical Regeneration Facilities  
	3.12.1 Wayside Optical Regeneration Facilities  
	In order to compensate for long distances between station optical nodes and wayside equipment needing fiber optic connectivity there will need to be optic regeneration points deployed in the alignment. These shelters will contain fiber termination units and splice cases where the backbone or drop cables are spliced into an optical-to-electrical-to-optical signal regeneration box. Such equipment will require a sealed, secure and alarmed communications grade shelter 12’ x 8’ along with 8’ x 6’ space for auxil
	Wayside fiber regeneration shelters will need to be spaced no farther than 5.5 miles apart following the path of the main fiber optic backbone. These shelters will be in protected areas of the alignment and therefore will not need separate fencing. But grading, drainage and access roads will need to be provided for ease of access and maintenance. 
	Where it is possible, Wayside Optical Regeneration equipment shall be co-located with existing TPF, ATC, Communications, MOWF or other maintenance facilities as space and power equipments for such equipment are relatively modest.  Any fiber cable runs in excess of 5.5 miles where there are not corresponding facilities available for co-location, will require the provision of a standalone fiber optic regeneration facility as described above.  


	3.13 SITE COMMUNICATIONS EQUIPMENT FOR TUNNELS 
	3.13 SITE COMMUNICATIONS EQUIPMENT FOR TUNNELS 
	3.13.1 Assessment   
	3.13.1 Assessment   
	A climate controlled area with UPS power for communications will be required to support voice/ data radio tunnel communications, emergency telephone service, fire alarm and access control SCADA, and train control operations.  
	For space planning purposes two 8’x10’ communications equipment areas should be provided for each tunnel. They should be located respectively near each portal. For twin single-track tunnels a total of four (4) communications rooms per tunnel complex will be required.  
	Tunnel communications will be implemented using a radiating coaxial cable transmission system. The coax cable run will be on both sides of the tunnel at approximately 6” from the wall.  Bidirectional Amplifiers (BDAs) will be required to feed the amplified radio signals to the radiating coax lines. BDAs may be wall mounted or located at tunnel cross passages depending on tunnel design.  . UPS power and grounding will be required at all BDA locations. 
	Emergency telephone (E-TEL) and Administrative Telephone (A-TEL) service will be determined by Operations, Fire Life Safety and Security design criteria. It is anticipated that telephone equipment will be stored inside 4’x4’x2’ NEMA enclosures placed at points to be designed by facilities and safety management design teams. 
	At the tunnel portals 20’x15’ fenced in and graded space will be required for antenna poles or self supporting towers next to the building. Antenna heights will be dependent on terrain and coverage studies to be conducted. Two rack spaces (2’x2’x8’) plus wall mounted NEMA enclosure 4’x4’x2’ for Fiber and Coax distribution in a secure building facility will be required.    

	3.13.2 Proposed Site Equipment 
	3.13.2 Proposed Site Equipment 
	 Ethernet aggregation and access switches  Power supply and battery backup UPS  Voice-over-IP gateway for E-TEL  E-Tel boxes (may be wall mounted within easy reach of tunnel walkway)  Bidirectional Distribution Amplifiers (BDA) rack  Radiating coax terminating panels  Fiber terminal equipment (for radio-over-fiber) 


	3.14 DIRECTIVE DRAWINGS 
	3.14 DIRECTIVE DRAWINGS 
	Refer to Drawing 3.4.2-E “Typical Tunnel Communications Space Plan” 

	3.15 MULTIMODAL SITES 
	3.15 MULTIMODAL SITES 
	In the case of multimodal stations owned and operated by the Authority is it assumed that tenants must provide their own equipment rooms separate and secure from CHST. Spacing planning and access control for these areas shall be the responsibility of the tenant. 
	Where CHSTA leases space in a building owned and operated by another authority, this document covers only the CTS space required by CHST in that building.  In all cases, except as noted, CHST communications space requirements will be developed independently of the needs of any other authority. 


	4.0 SUMMARY AND RECOMMENDATIONS 
	4.0 SUMMARY AND RECOMMENDATIONS 
	Train Control Communications Rooms will be required at OCC, any Remote OCC (if provide ), Passenger Stations, Train Yard, Traction Power facilities, Train Control and Communications Houses, Tunnels and other locations to be determined by radio system planning and simulation. The following matrix summarizes the communications space allocations.  
	4.1 COMMUNICATION SITE EQUIPMENT PLANNING MATRIX 
	Site Location 
	Site Location 
	Site Location 
	Equipment Location 
	Space Allowance 
	Provisioning 

	OCC 
	OCC 
	Master Control Room 
	TBD 
	See relevant Operations and Facilities Technical Memo 

	OCC 
	OCC 
	TCC Room (TCCR) 
	45’ x 45’ TCCR Room 2000 sq. ft. 
	110/220Vac 600A utility power, UPS, HVAC, waterless fire suppression, security. 

	Typical Passenger Station  
	Typical Passenger Station  
	TCC Room 
	24’ x 24’ TCCR Approx. 600 sq. ft. 
	110/220Vac 300A utility power, UPS, HVAC, waterless fire suppression, security 

	Terminal Passenger Station 
	Terminal Passenger Station 
	TCC Room 
	30’ x 30 TCC Room 900 sq. ft. 
	110/220Vac 400A utility power, 600A UPS, HVAC, waterless fire suppression, security 

	Traction Power Substations 
	Traction Power Substations 
	Communications Interface Cabinet (CIC) 
	4’x8’ cabinet 140 sf. total working space 
	110/220Vac  utility power, UPS, HVAC, waterless fire suppression, security 

	TCC Houses  
	TCC Houses  
	Communications Interface Cabinet (CIC) 
	4’x6’ cabinet 140 sf. total working space 
	110/220Vac  utility power, UPS, HVAC, waterless fire suppression, security 

	Wireless Communicatio n System Shelters  
	Wireless Communicatio n System Shelters  
	At Paralleling Stations. Exact location TBD based on RF coverage  
	24’’ x 12’’ plus 8’x6’ space for auxiliary transformer and associated panels and breakers. 
	Grading, drainage, access road, 110/220Vac  utility power UPS, HVAC, concrete slab, drainage  access roads, security fence 

	Standalone Wayside Communicatio ns Shelters  
	Standalone Wayside Communicatio ns Shelters  
	Where required for optical signal regeneration. 
	12’ x 8’ 
	Power from OCS, battery backup solar, wind or nearest utility.  Spacing planning shall include auxiliary transformer for 480 V feed from nearest utility or TPF. 

	Monopole Antenna Slab 
	Monopole Antenna Slab 
	At each Wayside Communications Shelter 
	6 ft. to 8 ft. in diameter 
	Diameter depends on soil type. 

	Tunnel Communicatio n Areas CICs 
	Tunnel Communicatio n Areas CICs 
	Two per tunnel near portals. Four total for twin tunnel design. 
	8x10’ area 250 sf. working footprint 
	110/220Vac  utility power, UPS, HVAC, waterless fire suppression, security 


	Tunnel Portals (outside) 
	Tunnel Portals (outside) 
	Tunnel Portals (outside) 
	Two per tunnel complex 
	25’ x 35’ fenced in area for 100 ft. pole mounted antenna 
	Grading, drainage, access road, 110/220Vac utility power UPS, HVAC, concrete slab, drainage access roads, security fence. 

	Tunnel Areas (inside) 
	Tunnel Areas (inside) 
	NEMA enclosures at approximately every 3000 feet mounted on both sides of each twin tunnel. 
	4’x4’x2’.   (estimated) 
	110/220Vac utility power, UPS, and conduit. 

	Maintenance Yard 
	Maintenance Yard 
	Yard Wi-Fi cabinets: location TBD based on RF coverage 
	4’x 4’  outdoor cabinet 
	110/220Vac utility power, UPS, HVAC, underground conduit, drainage, concrete slab, security fence. 

	Maintenance Facility Com Room 
	Maintenance Facility Com Room 
	Indoor TBD 
	8’ x 6’ area walled or secured area 
	May be part of Maintenance area TCC Room. 110/220Vac utility power, UPS, HVAC, waterless fire suppression, access security. 


	1. 
	1. 
	1. 
	Space planning and coordination with architectural, mechanical and civil design teams will be required to provision the necessary power, HVAC, conduit trenching and indoor cable raceways, cable risers and intra-building conduit layouts.  

	2. 
	2. 
	Not part of our 30% Architectural design will need to accommodate the ingress of underground fiber optic cable conduit and radio antenna transmission lines in sites with wireless nodes and will need to accommodate ceiling heights to provide space for overhead cable ladders and cable trays. 

	3. 
	3. 
	Coordination will be required with electrical disciplines to provide the necessary commercial power, panels, bonding and grounding elements to support the communications equipment. UPS power load for both charger and battery will require input from communications system design. 

	4. 
	4. 
	Coordination will be required from communications design with the mechanical engineering groups to size HVAC to accommodate power dissipation from the optical/electrical equipment and to assure proper air flow and temperature stability.  

	5. 
	5. 
	Contractors will be required to construct trenches and underground conduit pathways for fiber optic cable carrying communications and train control information. Below-grade grid for grounding optical network and radio communication systems will be needed. Excavation, drainage, access roads, and fencing will be required for all wireless communication system shelters 

	6. 
	6. 
	The communications design team will be required, but not necessarily be limited to, providing the following design information: 


	 
	Size and location of underground conduit (WAN backbone and fiber optic drops) 
	 
	Size and location of intra-building conduit (i.e. LAN) 
	 
	Power and current requirements for AC commercial service and panels 
	 
	Communications system load current and time availability for UPS battery backup design 
	 
	Equipment heat load and air flow requirements 
	 
	Space requirement for racks and overhead cabling 
	 
	Location and placement of radio antenna for WLAN system 
	 
	Location and placement of radio antenna for train-to-wayside system 

	5.0 SOURCE INFORMATION AND REFERENCES  
	5.0 SOURCE INFORMATION AND REFERENCES  
	Federal Communications Commission [FCC] 
	CFR 47 CFR, Part 90 – Private Land Mobile Radio  CFR 47 CFR, Part 15 – Class A Devices 
	Americans with Disabilities Act 
	28 CFR Part 35, Title II Technical Assistance Manual 28 CFR Part 36, Title III Standards of Accessible Design 49 CFR Part 37, Transport Services for Individuals with Disabilities 
	Institute of Electrical and Electronics Engineers 
	802.3af: Power over Ethernet 
	Electronic Industries Association and Telecommunications Industry Association (EIA/TIA). 
	EIA 472, Generic Specifications for Fiber-optic cable. EIA RS-310, Racks, Panels, and Associated Equipment. EIA/TIA-598, Optical Fiber Cable Color Coding. EIA/TIA-310-D - Racks, Panels, and Associated Equipment. EIA/TIA-4750000B -Generic Specifications for Fiber Optic Connectors. TIA/EIA 568-B – Commercial Building Telecommunications Cabling Standard. TIA/EIA 569 – Commercial Building Standard for Telecommunications Pathways and Spaces. 
	National Fire Protection Association 
	NFPA 70 NFPA 101 
	Underwriter Laboratories Inc. (UL) Publications 
	UL 910: Test for Flame-Propagation and Smoke-Density Values for Electrical and Optical-Fiber Cables Used in Spaces Transporting Environmental Air UL 1581 Reference Standard for Electrical Wires, Cables and Flexible Cords UL 1778 Uninterruptible Power Supply Equipment 

	6.0 DESIGN MANUAL CRITERIA    
	6.0 DESIGN MANUAL CRITERIA    
	6.1 COMMUNICATION SITE EQUIPMENT PLANNING MATRIX 
	Site Location 
	Site Location 
	Site Location 
	Equipment Location 
	Space Allowance 
	Provisioning 

	OCC 
	OCC 
	Master Control Room 
	TBD 
	See relevant Operations and Facilities Technical Memo 

	OCC 
	OCC 
	TCC Room (TCCR) 
	45’ x 45’ TCCR Room 2000 sq. ft. 
	110/220Vac 600A utility power, UPS, HVAC, waterless fire suppression, security. 

	Typical Passenger Station  
	Typical Passenger Station  
	TCC Room 
	24’ x 24’ TCCR Approx. 600 sq. ft. 
	110/220Vac 300A utility power, UPS, HVAC, waterless fire suppression, security 

	Terminal Passenger Station 
	Terminal Passenger Station 
	TCC Room 
	30’ x 30 TCC Room 900 sq. ft. 
	110/220Vac 400A utility power, 600A UPS, HVAC, waterless fire suppression, security 

	Traction Power Substations 
	Traction Power Substations 
	Communications Interface Cabinet (CIC) 
	4’x8’ cabinet 140 sf. total working space 
	110/220Vac  utility power, UPS, HVAC, waterless fire suppression, security 

	TCC Houses  
	TCC Houses  
	Communications Interface Cabinet (CIC) 
	4’x6’ cabinet 140 sf. total working space 
	110/220Vac  utility power, UPS, HVAC, waterless fire suppression, security 

	Wireless Communication Shelters  
	Wireless Communication Shelters  
	At Paralleling Stations. Exact location TBD based on RF coverage  
	24’’ x 12’’24’’ x 12’’ plus 8’x6’ space for auxiliary transformer and associated panels and breakers. 
	Grading, drainage, access road, 110/220Vac  utility power UPS, HVAC, concrete slab, drainage  access roads, security fence 

	Standalone Wayside Communications Shelters  
	Standalone Wayside Communications Shelters  
	Where required for optical signal regeneration. 
	8’ x 12’ 
	Power from OCS, battery backup solar, wind or nearest utility.  Spacing planning shall include auxiliary transformer for 480 V feed from nearest utility or TPF. 

	Monopole Antenna Slab 
	Monopole Antenna Slab 
	At each Wayside Communications Shelter 
	6 ft. to 8 ft. in diameter 
	Diameter depends on soil type. 

	Tunnel Communication Areas CICs 
	Tunnel Communication Areas CICs 
	Two per tunnel near portals. Four total for twin tunnel design. 
	8x10’ area 250 sf. working footprint 
	110/220Vac  utility power, UPS, HVAC, waterless fire suppression, security 

	Tunnel Portals (outside) 
	Tunnel Portals (outside) 
	Two per tunnel complex 
	25’ x 35’ fenced in area for 100 ft. pole mounted antenna 
	Grading, drainage, access road, 110/220Vac utility power UPS, HVAC, concrete slab, drainage access roads, security fence. 


	Tunnel Areas (inside) 
	Tunnel Areas (inside) 
	Tunnel Areas (inside) 
	NEMA enclosures at approximately every 3000 feet mounted on both sides of each twin tunnel. 
	4’x4’x2’.   (estimated) 
	110/220Vac utility power, UPS, and conduit. 

	Maintenance Yard 
	Maintenance Yard 
	Yard Wi-Fi cabinets: location TBD based on RF coverage 
	4’x 4’  outdoor cabinet 
	110/220Vac utility power, UPS, HVAC, underground conduit, drainage, concrete slab, security fence. 

	Maintenance Facility Com Room 
	Maintenance Facility Com Room 
	Indoor TBD 
	8’ x 6’ area walled or secured area 
	May be part of Maintenance area TCC Room. 110/220Vac utility power, UPS, HVAC, waterless fire suppression, access security. 


	6.2 COORDINATION AND INTERFACE ACTIVITIES 
	6.2 COORDINATION AND INTERFACE ACTIVITIES 
	1. 
	1. 
	1. 
	Space planning and coordination with architectural, mechanical and civil design teams will be required to provision the necessary power, HVAC, conduit trenching and indoor cable raceways, cable risers and intra-building conduit layouts.  

	2. 
	2. 
	Communication design team will require planning and coordination with security and safety teams for the siting of CCTV surveillance cameras. 

	3. 
	3. 
	Architectural design will need to accommodate the ingress of underground fiber optic cable conduit and radio antenna transmission lines in sites with wireless nodes and will need to accommodate ceiling heights to provide space for overhead cable ladders and cable trays. 

	4. 
	4. 
	Coordination will be required with electrical disciplines to provide the necessary commercial power, panels, bonding and grounding elements to support the communications equipment. UPS power load for both charger and battery will require input from communications system design. 

	5. 
	5. 
	Coordination will be required from communications design with the mechanical engineering groups to size HVAC to accommodate power dissipation from the optical/electrical equipment and to assure proper air flow and temperature stability.  

	6. 
	6. 
	Civil engineering will be required to construct trenches and underground conduit pathways for fiber optic cable carrying communications and train control information. Below-grade grid for grounding optical network and radio communication systems will be needed. Excavation, drainage, access roads and fencing will be required for all wireless communications shelters 

	7. 
	7. 
	The communications design team will be required, but not necessarily be limited to, providing the following information as part of the Communications Systems Design Criteria. 


	 Size and location of underground conduit (WAN backbone and fiber optic drops)  Size and location of intra-building conduit (i.e. LAN)  Power and current requirements for AC commercial service and panels  Communications system load current and time availability for UPS battery backup design  Equipment heat load and air flow requirements  Space requirement for racks and overhead cabling  Location and placement of radio antenna for WLAN system  Location and placement of radio antenna for train-to-wayside syst
	APPENDIX – DIRECTIVE DRAWINGS    
	See following pages. 
	California High-Speed Train Project Communications Systems Site Requirements, R0 
	Figure


	Directive Drawing 3.4.2 – A - Typical Passenger Station TCCR Space Plan 
	Directive Drawing 3.4.2 – A - Typical Passenger Station TCCR Space Plan 
	California High-Speed Train Project Communications Systems Site Requirements, R0 
	Figure

	Directive Drawing 3.4.2 – B - Typical Traction Power Facility Communication Space Plan – 
	Directive Drawing 3.4.2 – B - Typical Traction Power Facility Communication Space Plan – 
	Paralleling Section 

	California High-Speed Train Project Communications Systems Site Requirements, R0 
	Figure

	Directive Drawing 3.4.2 – B - Typical Traction Power Facility Communication Space Plan  --
	Directive Drawing 3.4.2 – B - Typical Traction Power Facility Communication Space Plan  --
	Substation 

	California High-Speed Train Project Communications Systems Site Requirements, R0 
	Figure

	Directive Drawing 3.4.2 – B - Typical Traction Power Facility Communication Space Plan  -Switching Station  
	Directive Drawing 3.4.2 – B - Typical Traction Power Facility Communication Space Plan  -Switching Station  
	Figure
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	Figure

	Directive Drawing 3.4.2 – D - Typical Communication Shelter Space Plan 
	Directive Drawing 3.4.2 – D - Typical Communication Shelter Space Plan 
	P
	Figure


	Directive Drawing 3.4.2 – E - Typical Tunnel Communication Equipment Space Plan 
	Directive Drawing 3.4.2 – E - Typical Tunnel Communication Equipment Space Plan 




	Directive Drawing 3.4.2 – C - Typical Train Control House Communication Space Plan 
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