

RFQ HSR 19-13 Addendum 1: Summary of Changes (August 2, 2019)

1. On Title Page, add revision table with Addendum 1

Revision(s)	Date	Description
0	7/17/19	Initial Release
1	8/02/19	Addendum 1

2. In Part A, Section 2.1, revise as follows:

Commercially Useful Function (CUF) - The Authority will uniformly apply best practices standards in collective consideration of CUF standards set forth by 49 CFR Part 26.55 (c)-(d), Government Code section 14837, California Code of Regulations section 1896.4(h), and Military and Veterans Code section 999(b) (5).

Key Firm - Each of the firms identified to perform one of roles identified in [Part C, Exhibit A, Section 2](#) ~~Section D of Part B, Volume 1~~ of this RFQ.

3. In Part A, Section 4.1, revise as follows:

Table 1: Key RFQ Dates

Date	Event
Wednesday, July 17, 2019	Issue RFQ
Friday, August 2, 2019	Issue Addendum 1
Monday, August 5, 2019	Industry Forum/Conference 1500 Capitol Avenue, Sacramento, CA 95814 9:00 a.m. – 12:00 p.m.
Monday, August 5, 2019	Small Business Informational Workshop 1500 Capitol Avenue, Sacramento, CA 95814 1:00 p.m. – 2:30 p.m.
Friday, August 23 August 9 , 2019	Deadline for questions regarding the RFQ due by 5:00 p.m. Pacific Time
Friday, August 30 Wednesday, August 14 , 2019	Authority to post responses to questions
Thursday, October 3 September 5 , 2019	Statement of Qualifications (SOQ) Deadline Delivered to the address in Part A.8.4, below, by 12:00 p.m. Pacific Time

Date	Event
Early October <u>November</u> 2019	Anticipated Shortlisting of Firms
<u>November</u> October 2019	Anticipated Issuance of RFP
<u>January 2020</u> December 2019	Anticipated Issuance of Addendum 1 <u>to the RFP</u>
<u>March</u> February 2020	Anticipated Issuance of Addendum 2 <u>to the RFP</u>
<u>May</u> April 2020	Anticipated Proposals Due
<u>July</u> June 2020	Anticipated Approval of Apparent Best Value Proposer
<u>August</u> July 2020	Anticipated Notice to Proceed 1

4. In Part A, Section 8.3, revise Items 5A, 5C, and 6 as follows:

- A. The Technical Response shall not exceed 210~~140~~ pages in length, including any 11” x 17” pages. This page limit is inclusive of the Executive Summary. Pages in excess of these limits will not be considered.
- i. The Executive Summary shall not exceed ten (10) pages.
 - ii. The Technical Response for the Delivery Period shall not exceed 100~~50~~ pages.
 - iii. The Technical Response for the Service Period shall not exceed 100~~50~~ pages.

- C. All pages shall be sequentially numbered (e.g., Page 1 of 100~~50~~, Page 2 of 100~~50~~, etc.).

6. All letters and forms shall be signed with wet signatures in ink. The wet signature letter and forms will be provided in the original sets with scanned PDF versions of the same in the written copy sets. Electronic signatures are not acceptable. Unless otherwise provided, all names and applicable titles should be typed or printed below the signatures. Photocopied signatures may be provided by the SOQ Deadline provided in Table 1 of Part A.4.1, provided that wet signatures follow within 10 Working Days of the SOQ Deadline.

5. In Part A, Section 9.2, revise Items 9 and 16 as follows:

9. The SOQ contains a fully completed Form H, Past Projects, for each project identified in response to Section B.1 of Part B, Volume 3, ~~Past Performance~~. At least one Form H submitted is for a project with a Project Construction Value over \$500 million.

16. The Offeror identifies a firm to fill each of the Key Firm roles identified in Part C, Exhibit A, Section 2, of this RFQ~~Section D of Part B, Volume 1.~~

6. In Part B, Volume 1, Section C, revise Item 2 as follows:

The Offeror and each Key Firm~~Offerors~~ shall submit a Form I completed by the respective project owner for each project for which a Form H is submitted.

7. In Part B, Volume 3, Section B, revise the first paragraph as follows:

The Technical Response shall document and demonstrate the Offeror's qualifications for the Project and the eEvaluation cCriteria described in Part A.9.3, and in further detail below.

8. In Part B, Volume 3, Section B, revise 3.1.2a as follows:

3.1.2 Operations Control Center

The Offeror shall demonstrate competence in:

- a. Design and build of an ~~Operations Control Center~~(OCC) used for the dispatching, control and infrastructure management of a high-speed rail network; and,

9. In Part C, Exhibit A, Section 2, add the following paragraph after the first paragraph:

The Offeror may identify more than one firm to fill each lead firm role, but each identified firm must be qualified for each role they are anticipated to fulfill. If more than one firm is identified for a lead firm role, the Offeror should make clear which functions within the lead firm role each identified firm is anticipated to fulfill, including, if applicable, in which phase of the Work the identified firm will fill the lead firm role.

10. In Part C, Exhibit D, Form A, replace the italicized paragraph as follows:

Addendum No.	Release Date
1	August 2, 2019

11. In Part C, Exhibit D, Form C, revise the table cells as follows:

NAME OF EACH TEAM MEMBER	ROLE IN ORGANIZATION (Check all that apply)
	<input type="checkbox"/> Equity Member <input type="checkbox"/> Lead (insert function) <input type="checkbox"/> Guarantor: <input type="checkbox"/> Subcontractor
	<input type="checkbox"/> Equity Member <input type="checkbox"/> Guarantor <input type="checkbox"/> <u>Key Firm:</u> <input type="checkbox"/> Subcontractor Lead _____

12. In Part C, Exhibit D, revise Form E as follows:

¹ The term "affiliate" includes the firm's parent companies, its subsidiary companies, general partnerships, limited liability companies, joint ~~ventures~~~~venture members~~ and/or business relationship in which the entity has more than a 15 percent financial interest.

7. Is the firm currently asserting against any public agency any construction claim(s) in excess of ~~\$100,000~~\$1,000,000, or has it made any such claim(s) against any public agency during the past two years, or have any such claims been taken to arbitration or litigation during the past 10 years?

11.... Has any serious or willful violation of Part 1 (commencing with Section 6300) of...

12.Has any serious or willful violation of Part 1 (commencing with Section 6300) of ...

13. In Part C, Exhibit D, revise Form H as follows:

Name of Firm(s): _____

<u>Name of Firm</u>	<u>Firm's Role(s) in Past Project</u>	<u>Firm's Proposed Role(s) for this Project (see RFQ, Part C, Exhibit A, Section 2)</u>

14. In Part C, Exhibit D, revise Form I as follows:

~~Offerors~~The Offeror and each Key Firm shall have the project owner representative of each reference project for which Offeror submits a Form H complete this Form I.

Firm Name: _____

<u>Name of Firm</u>	<u>Firm's Role(s) in Past Project</u>	<u>Firm's Proposed Role(s) for this Project (see RFQ, Part C, Exhibit A, Section 2)</u>

15. In Part C, Exhibit D, revise Form J as follows:

Offeror Team: _____

Name of Key Firm: _____

Project Role: _____